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To: Prospective Bidders 
 
Re: Bid C003314 
 
Dear Sir or Madam: 
 

The New York State Office of Parks, Recreation and Historic Preservation is 
soliciting bids for Media Production Services at the Pavilion Building within 
Niagara Falls State Park, Niagara Falls, New York. The term of the awarded contract will 
be 465 days from the date of OSC approval with an option to extend the contract term by 
6 months.  
  

We would like to give your company the opportunity to bid on this procurement; 
all necessary Bidding & Contract Documents are enclosed. 
 
I look forward to your submission. 
 
Sincerely, 
 
 
Joseph E. Scandurra 
Contract Management Specialist II 
Joseph.Scandurra@parks.ny.gov 
(518) 486-2914 
 
 
Cc: Stephen McCorkell, RLA – Director’s Representative - OPRHP 
 Frank McCue III, RLA – Assistant Deputy Commissioner for Capital - OPRHP 
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INSTRUCTIONS TO BIDDERS 
 
1) Definitions: 

"PARKS" shall mean the New York State Office of Parks, Recreation and Historic 
Preservation, the agency which is bidding the services described in the Bidding and 
Contract Documents page. 
 

2) Contract Documents: 
The contract will incorporate the following forms / documents: 
a) Bid Form / Non-Collusive / Procurement Lobbying Bidding Certification 
b) Technical Specifications 
c) Reference Drawings 
d) General Conditions 
e) Appendices: 

i) Appendix A - Standard Clauses for All New York State Contracts 
ii) Appendix B – General Specifications 

iii) Appendix C – Minority / Women-owned Business Enterprise Statement 
iv) Public Officers Law 

 
** BIDDERS SHOULD FULLY FAMILIARIZE THEMSELVES WITH THE 
TERMS OF ALL THESE DOCUMENTS PRIOR TO DEVELOPING AND 
SUBMITTING A BID. ** 
 

3) Form of Bids / Bid Bond:  
The Bid Proposal Form shall be filled out in ink. All bid amounts must be shown in 
both words and numeral form. In case of a discrepancy between the words and 
numerals, the price indicated in words shall govern. The bid shall be submitted in a 
sealed envelope marked in the lower left hand corner with “C003314”. The Bid 
Proposal Form shall be executed by an authorized representative of the firm 
submitting the bid.  
 
All bids must be received via mail at or before the time specified and at the place 
designated for the bid opening, as listed on the “Service Contract” page, under the 
“Permissible Agency Contacts” section. We will not accept bids by email or other 
electronic means. A late bid will not be eligible for consideration unless no bids were 
received when due. 
 

4) Examination of Work Site:  
PARKS recommends that bidders visit the site(s) where the work is to be performed. 
Contact the Agency Contact (Service Requirements) shown on the Bidding and 
Contract Document page to arrange such a visit. 
 
PARKS will make no allowance for nor give special consideration to a bidder for any 
alleged misunderstanding relating to the character of the work or the work location. 
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5) Modification or Withdrawal of Bids:  
Bid modifications that are submitted in writing and signed by an authorized 
representative of the bidding firm will be considered for award if received at the 
place of the bid opening any time prior to the scheduled bid opening. Bids may be 
withdrawn or cancelled prior to the scheduled bid opening. A bid may be rejected by 
PARKS: if it shows any alteration of terms, conditions or requirements; for any other 
irregularities; if it is incomplete, or if it offers an alternate bid not invited by the 
specifications. 
 

6) Contract Award:  
A contract will be awarded to the lowest Grand Total from a responsive and 
responsible bidder that will best promote the public interest. PARKS reserves the 
right to reject any or all bids; to award to other than the low bidder if warranted; to 
waive technicalities, irregularities or omissions, or to solicit new proposals if, in 
PARKS' judgment, it would be in the State's best interest to do so. 
 
No later than 45 days after the bid opening (or after the completion of presentations, 
if required), PARKS shall accept bids or reject all bids. Written notification of 
PARKS' selection will be furnished to all responding bidders, and a final contract 
shall be mailed or delivered to the recommended awardee. If the selected bidder fails 
to execute and return the contract to PARKS within the time allotted, PARKS 
reserves the right to reject the selected bidder's proposal and select the next lowest 
responsible bidder that will best promote the public interest. If all bids are rejected, 
each solicited bidder will be so notified. 
 

7) Vendor Questionnaire (required on all contracts over $100,000):  
Once a contract exceeds $100,000, a vendor questionnaire is required.  Instead of 
filling out the written form, you can go to portal https://portal.osc.state.ny.us.  This 
allows you to fill out the form once on line, and then only have to update changes 
every 6 months.  This will cover all contracts with the State of New York.  If you have 
any questions, feel free to call Joseph Scandurra at (518) 486-2914. 
 

8) No-bids:  
Any solicited firm that does not wish to bid on this procurement is asked to 
document its reason for not bidding, using the form enclosed.  If you do not reply 
with a bid or no bid, you will be taken off the bidders list. 
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EXPLANATION FOR "NO-BID"  
 
 
 
Service: Media Production Services 
 
Contract / Bid Number: C003314 
 
Location(s): Pavilion Building – on Goat Island – within Niagara Falls State Park – City 
of Niagara Falls, New York 
 
 

################################################### 
 

 
If your firm has chosen not to bid on this procurement opportunity, please 
use the space below to briefly explain why -  
 
 

____________________________________  
(Name of Company) 

 
 
Reason(s):________________________________________________ 
 
_______________________________________________________ 
 
_______________________________________________________ 
 
_______________________________________________________ 
 
 
 
Date:_______________________ ____________________________ 
                      (signature) 

 
 ____________________________ 
                    (name printed) 
 

 ____________________________ 
                                                                                                    (title) 
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SERVICE CONTRACT 
Bidding and Contract Documents 

 
 
Contract Number:   C003314 
 
Description of Service: Media Production Services 
 
Service Location: Pavilion Building – Goat Island – Niagara Falls 

State Park 
 
Contract Term: 465 days from the date of OSC approval (*with an option to 

extend the contract term by 6 months) 
 
Deadlines: RFI Due Date:  4 May 2016 (5:00 pm EST) 
 
 Addendum:   11 May 2016  
 
 Note: RFI questions will be accepted up until COB on the 

deadline date. PARKS shall release responses to all 
questions via. written Addenda (sent to each bidder via. e-
mail). 

 
Bid Opening: Date:  25 May 2016 
 
 Time:  2:00 pm (EST) 
 
 Location:  NYS Office of Parks, Recreation and Historic Preservation  

625 Broadway 
2nd Floor 
Albany, NY 12207 

 
PERMISSABLE AGENCY CONTACTS: 

 
Bidding Procedures:  Joseph E Scandurra 

NYS Office of Parks, Recreation, and Historic Preservation 
     625 Broadway 
     2nd Floor 
     Albany NY 12207 
     Phone: 518-486-2914 
     joseph.scandurra@parks.ny.gov 
 
Service Requirements:  Stephen McCorkell, RLA 

NYS Office of Parks, Recreation, and Historic Preservation 
     625 Broadway 
     2nd Floor 
     Albany NY 12207 
     Phone: 518-474-1352 
     stephen.mccorkell@parks.ny.gov 
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DETACH AND USE THIS FORM – SUBMIT ALL 8 PAGES 
 

NEW YORK STATE OFFICE OF PARKS, RECREATION AND HISTORIC PRESERVATION 

LUMP SUM BID FORM – MEDIA PRODUCTION 
 

THE OFFICE OF PARKS, RECREATION AND HISTORIC PRESERVATION RESERVES THE RIGHT TO REJECT 
ANY OR ALL BIDS.  
 

EACH BID MUST INCLUDE THE FOLLOWING: 
• COMPLETED ORIGINAL BID FORM (FULLY EXECUTED – In a sealed Envelope) 
• SUPPLEMENTAL COST BREAKDOWN SHEET (at the end of this Bid Form)  
• SUBMIT COMPLETED BID TO: NYS OFFICE OF PARKS – 625 Broadway – 2nd Floor – Business Unit – 

Albany, NY 12207 – attention: Joseph E. Scandurra  
 

Project: Location: Project Owner: 
Media Production Services  Goat Island – within Niagara Falls 

State Park 
New York State Office of Parks, Recreation 
and Historic Preservation 

Niagara Falls State Park City of Niagara Falls Niagara Region 
Service Contract Niagara County, New York Goat Island 
Contract No. C003314  City of Niagara Falls 
 
To whom it may concern: 

1. The undersigned proposes to perform the Work required for this project in accordance with the Contract 
Documents for the lump sum price of: 

 

BASE BID AMOUNT (Base Bid Lump Sum Amount): 
To be filled in by Contractor 

In Words 
 
 
In Numbers 
 
 

 

+  ALLOWANCES (Refer to Technical Specifications Section 012100): 
To be filled in by Office of Parks, Recreation, and Historic Preservation  

In Words 
Forty thousand and 00/100 dollars 
 
In Numbers 
$ 40,000.00 

 

= TOTAL BID AMOUNT (Total entered shall be the sum of the above noted Base Bid and Allowance amounts): 
To be filled in by Contractor 

In Words 
 
 
In Numbers 
 
 

In case of Discrepancy between the price in words and that in figures, the price in words will be considered 
the price bid. 

 
 

2. The undersigned agrees to complete the work per phase of the Contract by the dates noted in the 
Specification Section 011000 and all work no later than 465 days after the contract is approved by the 



   2 
 

State Comptroller. The Contractor agrees, in the event the Contractor fails to complete all the work on 
time, to pay the State liquidated damages, $1,500.00, for each day of delay in the physical completion of 
work. 
 

3. The undersigned hereby certifies his or her compliance with the following: 
 
NON-COLLUSIVE / PROCUREMENT LOBBYING BIDDING CERTIFICATION 
 
By submission of this bid, each bidder and each person signing on behalf of any other bidder certifies, and 
in the case of a joint bid, each party thereto certifies as to its own organization, under penalty of perjury, 
that to the best of his or her knowledge and belief: 
 

A. The prices of this bid have been arrived at independently without collusion, consultation, 
communication or agreement for the purpose of restricting competition, as to any matter relating 
to such prices with any other bidder or with any competitor; 
 

B. Unless otherwise required by law, the prices which have been quoted in this bid have not been 
knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to 
opening, directly or indirectly, to any other bidder or to any competitor; and 
 

C. No attempt has been made or will be made by the bidder to induce any other person, partnership 
or corporation to submit or not to submit a bid for the purpose of restricting competition. 
 

D. Bidder has reviewed the enclosed Parks guidelines regarding the Procurement Lobbying Law, 
and understands: 

a. which contacts with Parks procurement staff are considered permissible during the 
“restricted period” of solicitation, and 

b. the consequences of violating the statute, and the actions that would be taken by Parks in 
such an event 

c. agrees to comply with Parks guidelines regarding the Procurement Lobby Law. 
 

E. Within the previous four years, has the bidder been found non-responsible by a government 
entity? (check one) 

 
__________ YES __________ NO 

 
 

F. If “yes”, was the determination of non-responsibility due to (1) engaging in impermissible 
contacts with a government entity, or (2) the intentional provision of false or incomplete 
information to a government entity? (check one) 

 
__________ YES __________ NO 
 
(If yes, please explain on a separate sheet.) 
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The undersigned acknowledges receipt of the following numbered addenda to the Contract Documents: 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
 
 
The undersigned has carefully examined the bidding and contract documents and agrees to perform this contract 
and to provide all goods and / or services, labor, material and equipment necessary for this contract. In addition, 
the bidder certifies that all information submitted regarding the Procurement Lobbying Law is complete, true and 
accurate. If such information is found to be intentionally false or intentionally incomplete, Parks reserves the right 
to terminate the resulting contract by providing written notification to the Contractor in accordance with the 
written notification terms of the contract. 
 
Date: ___________________   Signature: ___________________________________________ 
 
      Print Name: __________________________________________ 
 
      Title: _______________________________________________ 
 
Company Name: _____________________________________________________________________________ 
 
Street Address: ______________________________________________________________________________ 
 
City / State / Zip: _____________________________________________________________________________ 
 
Mailing Address: _____________________________________________________________________________ 

(If different from Street Address) 
 
Federal I.D. #: _______________________________  Telephone #: ____________________________ 
 
SFS I.D. #: __________________________________ 

(An SFS I.D. # is not required to submit a bid, but will be required to be awarded the Contract) 
 

Continued on next page → 
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If a bidder is a corporation, indicate officers below; if a bidder is a firm, indicate members below; if a bidder is a 
partnership, indicate partners below: 
 
  Name       Legal Residence 
 
 
 
______________________________________  __________________________________________ 
 (President / Member / Partner)  
       __________________________________________ 
 
       __________________________________________ 
 
 
 
 
______________________________________  __________________________________________ 
           (Vice President / Member / Partner) 
       __________________________________________ 
 
       __________________________________________ 
 
 
 
_______________________________________  __________________________________________ 
 (Secretary / Member / Partner) 
       __________________________________________ 
 
       __________________________________________ 
 
 
 
 
_______________________________________  __________________________________________ 
 (Treasurer / Member / Partner) 
       __________________________________________ 
 
       __________________________________________ 
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BID ATTACHMENT NUMBER 1 
SUPPLEMENTAL COST BREAKDOWN 

 
The Bidder is directed to provide additional cost breakdown as described below.  These costs are provided for 
informational purposes only and will not be used for bid evaluation, scheduling, payment or any other 
requirements as described herein.  The total of the items noted below shall equal the total amount of the Base Bid 
noted on the Bid Form (above). 
 

For details on each Component being bid on, reference and refer to SECTION 270700B MEDIA NARRATIVE / 
PROJECT DESCRIPTION.   

 

Exhibit  

# 

Component 

# 

Component Name 

(Description for reference, refer to Section 270700B 
for full Component Details) 

Component 
Cost 

EX20.M1 
EX20.M2 
EX20.M3 

1 ENTRY QUEUE VIDEO:  Final concept development 
(story and image research), final script development 
and writing, all production (including interviews, 
filming, etc.), all post production (including but not 
limited to editing, visual fx, graphics, original music 
score, final image acquisition, etc.), all programming, 
final files for install and full production management 
for all phases of production through final installation 
and facility opening. 

$ ___________ 

    
EX30.M4 
EX30.M5 

2 BATCHING – INTERACTIVE MAP STATIONS:  Final 
concept development (story and image research), final 
script development and writing, all production 
(including interviews, filming, etc.), all post production 
(including but not limited to editing, visual fx, graphics, 
original music score, final image acquisition, etc.), all 
programming, final files for install and full production 
management for all phases of production through final 
installation and facility opening. 

$ ___________ 

    
EX30.M6 3 BATCHING – SCHOELKOPF POWER PLANT DISASTER:  

Final concept development (story and image research), 
final script development and writing, all production 
(including interviews, filming, etc.), all post production 
(including but not limited to editing, visual fx, graphics, 
original music score, final image acquisition, etc.), all 
programming, final files for install and full production 
management for all phases of production through final 
installation and facility opening. 

$ ___________ 
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Exhibit  

# 

Component 

# 

Component Name 

(Description for reference, refer to Section 270700B 
for full Component Details) 

Component 
Cost 

EX30.M7  4  BATCHING – MILLS INTERACTIVE:  Final concept 
development (story and image research), final script 
development and writing, all production (including 
interviews, filming, etc.), all post production (including 
but not limited to editing, visual fx, graphics, original 
music score, final image acquisition, etc.), all 
programming, final files for install and full production 
management for all phases of production through final 
installation and facility opening. 

$ ___________ 

EX30.M8 
EX30.M9  

5  BATCHING – BIDDLE STAIRCASE FLIPBOOKS:  Final 
concept development (story and image research), final 
script development and writing, all production 
(including interviews, filming, etc.), all post production 
(including but not limited to editing, visual fx, graphics, 
original music score, final image acquisition, etc.), all 
programming, final files for install and full production 
management for all phases of production through final 
installation and facility opening. 

$ ___________ 

EX30.M10 
EX30.M11 
EX30.M12 

6  BATCHING – VIEWMASTERS:  this component provided 
by Design Island. 

n/a 

EX30.M13  7  BATCHING – STEREOSCOPE:  this component provided 
by Design Island. 

n/a 

EX30.M14  8  BATCHING – WAGON (SILENT FILM):  Final concept 
development (story and image research), final script 
development and writing, all production (including 
interviews, filming, etc.), all post production (including 
but not limited to editing, visual fx, graphics, original 
music score, final image acquisition, etc.), all 
programming, final files for install and full production 
management for all phases of production through final 
installation and facility opening. 

$ ___________ 

EX30.M15  9  BATCHING – PEEP SHOW:  Final concept development 
(story and image research), final script development 
and writing, all production (including interviews, 
filming, etc.), all post production (including but not 
limited to editing, visual fx, graphics, original music 
score, final image acquisition, etc.), all programming, 
final files for install and full production management 
for all phases of production through final installation 
and facility opening. 

$ ___________ 
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Exhibit  

# 

Component 

# 

Component Name 

(Description for reference, refer to Section 270700B 
for full Component Details) 

Component 
Cost 

EX40.M1  10  OBJECT THEATER FILM:  Final concept development 
(story and image research), final script development 
and writing, all production (including interviews, 
filming, etc.), all post production (including but not 
limited to editing, visual fx, graphics, original music 
score, final image acquisition, etc.), all programming, 
final files for install and full production management 
for all phases of production through final installation 
and facility opening. 

$ ___________ 

EX50.M1  11  PREPARE FOR POWER (IN SEASON):  Final concept 
development (story and image research), final script 
development and writing, all production (including 
interviews, filming, etc.), all post production (including 
but not limited to editing, visual fx, graphics, original 
music score, final image acquisition, etc.), all 
programming, final files for install and full production 
management for all phases of production through final 
installation and facility opening. 

$ ___________ 

EX50.M2  12  PREPARE FOR POWER (WINTER):  Final concept 
development (story and image research), final script 
development and writing, all production (including 
interviews, filming, etc.), all post production (including 
but not limited to editing, visual fx, graphics, original 
music score, final image acquisition, etc.), all 
programming, final files for install and full production 
management for all phases of production through final 
installation and facility opening. 

$ ___________ 

Project    ALL TRAVEL EXPENSES – includes but not limited to: 
prep, location scouts, reviews, production, testing, 
installation, etc. (details on breakout document defined 
below)  

$ ___________ 

Project    ALL OTHER, REIMEMBURSABLE EXPENSES (details on 
breakout document defined below) 

$ ___________ 

    *Film production costs, or costs associated with a 
specific component should be included in the line item 
budget for that component. 

 

    TOTAL BASE BID  $ ___________ 

 

*There is a Rights & Clearance budget held by and distributed by Design Island in the amount of 

$35,000.00.  If you request additional funds please include those additional R&C costs as a line item in 

your budget breakout. 
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ADDITIONAL MATERIAL AS PART OF BID FORM / SUBMISSION 

a) As backup to these Component subtotals, Parks requests a breakout of labor days by personnel 

title (producer, director, etc), rates (by day), and out‐of‐pocket costs for equipment rental and 

travel, showing how the producer plans to spend the fee in each stage of work. Break out 

should also indicate general amounts to be spent on talent, filming, editing, computer 

generated imaging, programming, and other major categories of production. This backup 

document should be an attachment to this bid form. 

 

b) In addition to the bid information, include two copies of a DVD with reference material 

representing and demonstrating a quality of work on similar projects.  If desired, as a 

compliment to the DVD’s you may also supply a written summary about the media on the 

DVD’s as reference to projects, installations, or any other information that may be viable in 

understanding the clips since they will be viewed out of context from the exhibit or attraction 

they were created for. 
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NEW YORK STATE OFFICE OF PARKS, RECREATION AND HISTORIC PRESERVATION 

GENERAL CONDITIONS 
Issue Date:  March 17, 2016 

Table of Articles 

 

1. The Contract Documents 
2. Defined Terms 
3. Interpretation of the Contract Documents 
4. Shop Drawings and Other Submittals 
5. Schedule 
6. Materials 
7. Contractor’s Supervision 
8. Use of Premises 
9. Permits and Compliance  
10. Inspection and Material Acceptance 
11. Change Orders 
12. Site Conditions 
13. Suspension of Work 
14. Time of Completion and Termination for Cause 
15. Termination for Contractor’s Employment for the Convenience of the State of New York 
16. Disputes 
17. Statutory Requirements for the Utilization of Minority and Women Owned Business 

Enterprises 
18. Subcontracts 
19. Coordination of Separate Contracts (WICKS Projects) 
20. Responsibility for Damage and Indemnification 
21. Insurance 
22. Occupancy Prior to Completion and Acceptance 
23. Payment 
24. Audits and Records 
25. Labor Law and Prevailing Wages Notifications Provisions 
26. Statutory Requirements for Restrictions on Contracts during the Procurement Process and 

Disclosure of Contacts and Responsibility of Offerers  
27. Miscellaneous Provisions 
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ARTICLE 1 – THE CONTRACT DOCUMENTS 
 
1.1 The Contract Documents are comprised of the following documents, in the following 

order of precedence all of which are hereby incorporated by reference and shall 
hereinafter be referenced as the “Contract.” 
 

 Appendix A “Standard Clauses For New York State Contracts”; 
 Agreement; 
 General Conditions; 
 Supplemental Conditions; 
 Appendix B; 
 Technical Specifications; 
 Drawings; 
 Instructions to Bidders; 
 Performance and Payment Bond; 
 Labor and Materials Bond; 
 All Required Certificates of Insurance; 
 All Addenda issued prior to the receipt of bids;  
 An Approved MWBE Utilization Plan, if required; 

 
1.2 The Contract Documents form the Contract. The Contract represents the entire and 

integrated agreement between the parties and supersedes all prior negotiations, 
representations and agreements, either written or oral, including Bidding Documents. 

 
1.3 The Contract may not be modified except in accordance with the General Conditions. 
 
 
ARTICLE 2 – DEFINED TERMS  
 
2.1 The following terms shall have the meanings ascribed to them in this Article, wherever 

they appear in the Contract Documents. 
 
2.2  The term “Bid” means the approved prepared bid form on which the Bidder is to submit 

or has submitted a bid for the Project contemplated. 
 
2.3 The term “Bidder” means any individual, firm or corporation submitting a Bid for the 

Project contemplated, acting directly or through a duly authorized representative. 
 
2.4 The term “Bid Security” means the collateral in the form of a certified check, bank check 

or bid bond to be furnished by the Bidder as a guarantee of his or her ability to procure 
the minimum equipment and liquid assets specified and that Bidder shall enter into a 
Contract with the Office for the performance of the Work. 

 
2.5 The term “Change Order” means a written order to the Contractor signed by the 

Contractor, Director’s Representative, and NYS Office of State Comptroller, issued after 
the execution of the Contract, authorizing a Change in the Work or an adjustment in the 
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Contract Sum or the Contract Time. The Contract Sum and the Contract Time may be 
changed only by Change Order. 

 
2.6 The term “Commissioner” means the Commissioner of Parks, Recreation and Historic 

Preservation. 
 
2.7 The term “Comptroller” means the Comptroller of the State of New York. 
 
2.8 The term “Contractor” means the person, firm, partnership or corporation executing the 

Contract or the successor or assignee of the Contractor approved in writing by the 
Commissioner. 

 
2.9 The term “Days” shall mean calendar days. 
 
2.10 The term “Designated Payment Office” shall be the Albany office. 
 
2.11 The term “Director” means the Director of Capital Programs or equivalent for the Office 

of Parks, Recreation and Historic Preservation, who will have general direction and 
supervision of the Work, except for Appendix C where the term “Director” means the 
Director of the Division on Minority and Women’s Business Development. 

 
2.12 The “Director’s Representative” means an employee of the Office designated by the 

Director as the Director’s authorized representative. Under the direction of the Director, 
the Representative shall have complete charge of the Work and shall exercise full 
supervision and direction of the Work. Except where noted, the Contract Documents 
specifically designate a person to perform a function or duty, it shall mean the Director’s 
Representative but only for the performance of that function or duty. Where the word 
“directed” appears in the Contract Documents, the words “by the Director’s 
Representative” shall be deemed inserted thereafter in each case except where it is 
obviously inappropriate in context. 

 
2.13 The term “Labor and Materials Bond” is a bond guaranteeing prompt payment of monies 

due to all persons furnishing labor or materials to the Contractor or any Subcontractor in 
the prosecution of the Work provided for as set forth in State Finance Law Section 137. 

 
2.14 The term “Liquidated Damages” means the total amount of money to be assessed against 

the Contractor for delay in completion of the Contract. The total amount of such damages 
shall not exceed the amount per day stipulated in Article 14.10 times the numbers of 
Days completion is delayed, unless otherwise specified in the Notice to Bidders. 

 
2.15 The term “Material” means any approved material acceptable to the Director’s 

Representative and conforming to the requirements of the Specifications. All processes 
and materials shall at all times be open to inspection and testing by the Office and its 
authorized representatives. 
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2.16 The term “Offerer” shall mean the individual or entity, or any employee, agent of 
consultant or person acting on behalf of such individual or entity that contacts a 
governmental entity about a governmental procurement during the restricted period of 
such governmental procurement. 

 
2.17 The term “Office” or “OPRHP” means the New York State Office of Parks, Recreation 

and Historic Preservation. 
 
2.18 The term “Performance Bond” means a written guaranty from a third party guarantor 

provided to the Office by Contractor upon the award of the Contract to ensure the full 
performance of the Work and completion of the Project as set forth in the Contract 
Documents. The form of the Performance Bond is subject to the approval of the Office 
and the Attorney General. 

 
2.19 The term “Physical Completion Date” means the date upon which the Contractor and the 

Director’s Representative agree that all deficiencies noted on the final inspection report 
have been corrected as evidenced by the issuance of the Physical Completion Report. 

 
2.20 The term “Physical Completion Report” means the report issued by the Director’s 

Representative in which all the deficiencies in the work are noted. 
 
2.21 The term “Plan” or “Drawings” means an illustrated graphic that typically includes 

technical layout information, specification data, and details as required to facilitate the 
construction of an entire project or smaller unit of work. 

 
2.22 The term “Premises” means all land, buildings, structures, or other items of any kind 

located around or adjacent to the Site and owned, occupied or otherwise used by the 
State. 

 
2.23 The term “Project” means Work at the site carried out pursuant to one or more sets of 

Contract Documents. 
 
2.24 The term “Project Manual” means the combined Notice to Bidders, Instructions to 
 Bidders, Supplementary Conditions, the Summary of and Implementation Guidelines for 
 § 139-J of the State Finance Law, Sample Forms, Bid Forms, General Conditions, 
 All Referenced Appendices, Prevailing Wage Rates, the Drawings and Specifications; the 

Invitation for Bids and the Bid, issued prior to the receipt of 
 bids. 
 
2.25 The term “Provide” means to furnish and install, complete, in place and ready for 

operation and use. 
 
2.26 The term “Samples” are physical examples submitted by the Contractor of materials, 

equipment or workmanship to establish a standard, which the Contractor is required to 
meet. 
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2.27 The term “Schedule of Values” means a breakdown of the Contract Sum in tabular form 
that lists the dollar value of individual work items. Schedule to be provided in accordance 
with specific Division 01 requirements and in enough detail to facilitate evaluation of the 
Payment Application by the Director’s Representative. 

 
2.28 The term “Shop Drawings” are drawings, diagrams, illustrations, schedules, test data, 

performance charts, cuts, brochures and other data which are prepared by the Contractor 
or any Subcontractor, manufacturer, supplier or distributor, and submitted by the 
Contractor and which illustrate a portion of the Work. 

 
2.29 The term “Site” means the area within the contract limit lines as identified in the 

drawings, or adjacent areas designated in writing by the Director’s Representative. Some 
contracts might involve separate and distinct sites.  

 
2.30 The term “Specifications” means the body of directions and/or requirements contained in 

this document, together with all documents of any description, and agreements made (or 
to be made), pertaining to the methods (or manner), of performing the work and quality 
(as shown by test records) of accepted materials to be furnished under this Contract. 

 
2.31 The term “State” means the State of New York. 
 
2.32 The term “Subcontractor” means a person, firm, partnership or corporation executing a 

portion of the Work for the “Contractor,” who has the sole responsibility for his or her 
performance. 

 
2.33 The term “Substantial Completion” means that the Work or major milestones thereof as 

contemplated by the terms of this Contract are sufficiently complete so that the Site can 
occupy or utilize the Work or designated portion thereof for the use for which it is 
intended. 

 
2.34 The term “Surety” means the entity which is bound with and for the Contractor, and 

which is engaged to be responsible for the Contractor’s acceptable performance of the 
Project for which he or she has contracted and for all Labor, Performance, and Material 
Bonds. 

 
2.35 The term “Work” means the total sum of labor, supervision, materials and equipment 

necessary for the proper completion of the Contract as set forth in the Contract 
Documents. 

 
 
ARTICLE 3 – INTERPRETATION OF CONTRACT DOCUMENTS 
 
3.1 The Plans, Drawings and Specifications are complementary, and what is called for by one 

shall be as binding as if called for by all. It is not intended to include work not properly 
inferable from the Plans, Drawings and Specifications. In all cases, labelled dimensions 
shall take precedence over scaled dimensions, and the larger scale details take precedence 
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over smaller scale drawings. In the case of difference between Drawings and 
Specifications, the Specifications shall govern. 

 
3.2 Upon his or her own initiative or the Contractor's written request, the Director's 

Representative may issue written interpretation or drawings necessary for the proper 
execution or progress of the work which interpretation shall be consistent with and 
reasonably inferable from the Contract Documents. 

 
3.3 The language of the Contract Documents is directed at the Contractor unless specifically 

stated otherwise. 
 
3.4 The organization of the Specifications into divisions, sections and articles, and the 

arrangement of Drawings shall not control the Contractor in dividing the Work among 
subcontractors or in establishing the extent of Work to be performed by any trade.  

 
3.5 In the event of conflicting provisions in the Contract Documents, the Specifications shall 

take precedence over the Drawings. 
 
3.6 If during the performance of the Work, the Contractor identifies a conflict in the Contract 

Documents, or a variation from any applicable statute, rule or regulation, the Contractor 
shall promptly notify the Director’s Representative in writing of the conflict. The 
Director’s Representative shall promptly acknowledge the notification in writing and 
advise the Contractor, pursuant to Paragraph 3.2 of these General Conditions, as to the 
interpretation to be followed in the performance of the Work. 

 
 
ARTICLE 4 – SHOP DRAWINGS AND OTHER SUBMITTALS 
 
4.1 Shop Drawings (see Article 2.28) 
 
4.2 Product data are manufacturer's catalog sheets, brochures, standard diagrams, illustrations, 

schedules, performance charts, test data, standard schematic drawings, specifications and 
installation instructions. 

 
4.3 Samples are physical examples submitted by the Contractor of materials, equipment or 

workmanship to establish a standard that the Contractor is required to meet. 
 
4.4 The Contractor and the Director’s Representative shall adhere to the submittal and 

scheduling requirements for Shop Drawings, product data and Samples set out in the 
Specifications. 

 
4.5 By approving and submitting Shop Drawings and samples, the Contractor represents that 

the Contractor has determined and verified all field measurements, field construction 
criteria, materials, catalog numbers and similar data and that he or she has checked and 
coordinated each Shop Drawing and Sample with the requirements of the Contract 
Documents. 
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4.6 The Director’s Representative’s approval of Shop Drawings, product data and Samples 
shall not relieve the Contractor of responsibility for any deviation from the requirements of 
the Contract Documents unless the Contractor has previously informed the Director’s 
Representative of the deviation in a separate writing at the time of submission and received 
written approval for the specific deviations. The Director's Representative’s approval shall 
not relieve the Contractor from responsibility for errors or omissions in the shop drawings, 
product data or samples.  

 
4.7  No portion of the Work requiring Shop Drawings, product data or Sample submission shall 

be commenced until the appropriate submission has been approved by the Director’s 
Representative. 

 
4.8 Any portions of the Work requiring Shop Drawings, product data and Samples shall be 

installed in accordance with the approved Shop Drawings, product data and Samples. 
 
 
ARTICLE 5 – SCHEDULE 
 
5.1 Each Contractor shall deliver to the Director’s Representative and receive approval prior to 

commencing work, a detailed schedule concerning his or her operations upon the Project 
on a form acceptable to the Office, which shall indicate completion within the specified 
time frame, to the satisfaction of the Director’s Representative. 

 
5.2 During the term of this Agreement, the Director’s Representative may require any 

Contractor to modify any schedules which he or she has submitted either before or after 
they are approved so that: 

 
(a) The Work or the Project may be properly progressed. 
 
(b) Changes in the Work or the Work of other Contractors are properly reflected in 

these schedules. 
 
 
ARTICLE 6 - MATERIALS 
 
6.1 All materials, equipment and articles used permanently in the Work that become the 

property of the State shall be new unless specifically stated otherwise in the Contract. 
 
6.2 Except where specifically provided otherwise, whenever any product is specified by the 

name, trade name, make, model or catalog number of any manufacturer or supplier, the 
intent is not to limit competition, but to establish a standard of quality that the Director’s 
Representative has determined is necessary. The words "or equal" shall be deemed inserted 
in each instance. The Contractor may use any product equal to that named in the Contract 
Documents that is approved by the Director’s Representative and which meets the 
requirements of the Contract Documents provided the Contractor gives timely notice of his 
or her intent in accordance with the submittal and scheduling requirements. 
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6.3 The Contractor shall have the burden of proving at the Contractor's own cost and expense 

to the satisfaction of the Director’s Representative that the proposed product is equal to the 
named product. The Director’s Representative may establish criteria for product approval. 
The Director’s Representative shall determine in his or her absolute discretion whether a 
proposed product is to be approved. 

 
6.4 If the Contractor fails to comply with the provisions of this Article, or if the Director’s 

Representative determines that the proposed product is not equal to that named, the 
Contractor shall supply the product named. 

 
6.5 The Contractor shall have and make no claim for the extension of time or for damages 

because the Director’s Representative requires a reasonable period of time to consider a 
product proposed by the Contractor or because the Director’s Representative disapproves 
such a product. 

 
6.6 Where optional materials or methods are specified, or where “or equal” submissions are 

approved, the Contractor shall make all adjustments to contingent work, whether the 
contingent work be the Work of its contract or the Work of another Contract, necessary to 
accommodate the option or “or equal” product it selects without extra or additional cost. 

 
6.7 The Contractor shall within 48 hours remove from the Premises all materials rejected by 

the Director’s Representative as failing to conform to the Contract, whether incorporated 
in the Work or not, and the Contractor shall promptly substitute satisfactory materials in 
accordance with the Contract and without expense to the Office. In addition, the 
Contractor shall bear the expense of making good all work of other contractors destroyed 
or damaged by such removal or replacement. 

 
6.8 Royalties and patents:  The Contractor shall pay all royalties and license fees. The 

Contractor shall defend all suits or claims for infringement of any patent rights and shall 
defend, indemnify and save the State harmless from loss on account thereof, except that the 
State shall be responsible for all such loss when a particular design, process or the product 
of a particular manufacturer or manufacturers is specified. 

 
6.9 Asbestos Free Materials: All materials used for construction shall be free of asbestos 

containing materials. If asbestos is found in installed products not previously approved by 
the State, then it will be the responsibility of the contractor to abate the asbestos containing 
material and replace the work with new asbestos free materials at no cost to the State. 

 
6.10 The contractor agrees that if the value of this contract exceeds $100,000 all structural steel, 

reinforcing steel and other major steel items to be incorporate in the Work of this Contract 
shall be produced and made in whole or substantial part in the United States, its territories 
or possessions. 
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ARTICLE 7 – CONTRACTOR'S SUPERVISION 
 
7.1 The Contractor shall designate a competent supervisor for the Work to represent the 

Contractor at the site at all times with authority to act for the Contractor (“Contractor’s 
Representative”). The Contractor shall notify the Director’s Representative in writing of the 
identity of the Contractor’s Representative prior to the commencement of the Work. All 
directions given the Contractor's Representative shall be as binding as if given to the 
Contractor. 

 
7.2 Should the Director’s Representative deem any employee of the Contractor incompetent 

or negligent or for any cause unfit for his or her duty, the Contractor shall dismiss such 
employee and he or she shall not again be employed on the Work.  

 
7.3 The Contractor’s use of any Subcontractor shall not diminish the Contractor’s obligations 

to complete the Work in accordance with the Contract. The Contractor shall control and 
coordinate the Work of its Subcontractors. 

 
7.4 The Contractor shall be responsible for informing its Subcontractors and suppliers of all 

the terms, conditions and requirements of the Contract Documents including, but not 
limited to the General Conditions, Supplemental Conditions, the Drawings and 
Specifications, Appendix A, and changes made by Addenda. 

 
 
ARTICLE 8 – USE OF PREMISES 
 
8.1 If the Premises are occupied, the Contractor, the Contractor's Subcontractors and their 

employees shall comply with the regulations governing access to, operation of, and conduct 
while in or on the Premises and shall perform the Work in such a manner as not to 
unreasonably interrupt or interfere with the conduct of business. 

 
8.2 The Contractor, the Contractor's Subcontractors and their employees shall not have access 

to or be admitted into any area of the Premises outside the Site except with the written 
permission of the Director's Representative. 

 
 
ARTICLE 9 – PERMITS AND COMPLIANCE WITH APPLICABLE LAWS 
 
9.1 The Contractor shall obtain, maintain and pay for all permits and licenses legally required 
 and shall give all notices, pay all fees, and comply with all laws, rules and regulations 
 applicable to the Work at no additional cost. 
 
9.2 Contractor shall comply with all federal and state laws, codes and regulations applicable to 
 the conduct of the activities authorized by this Contract. 
 
9.3 If, in carrying out this Work, a harmful dust hazard is created for which appliances or 
 methods for the elimination of harmful dust have been approved by the Industrial Board of 
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 Appeals, then the Contractor shall install, maintain and effectively operate such appliances 
 and methods during the life of this Contract; and in case of Contractor’s failure to comply, 
 as provided by Section 222-a of the Labor Law, the Contract shall be void. 
 
9.4 In accordance with Worker’s Compensation Law (WCL) §141-b (Suspension and 
 Debarment), any person subject to a final assessment of civil fines or penalties or a stop- 
 work order, or that has been convicted of a misdemeanor for a violation of WCL §§ 26 
 (Enforcement of Payment in Default), 52 (Effect of Failure to Secure Compensation) or 
 131 (Payroll Records), and any substantially-owned affiliated entity of such person, shall 
 be ineligible to submit a bid on or be awarded any such public work contract or subcontract 
 with the State, any municipal corporation or public body for a period of one (1) year from 
 the final determination or conviction. Any person convicted of a felony under Article 8 
 (Administration) of the WCL, or a misdemeanor under WCL §§125 (Job Description 
 Prohibited Based on Prior Receipt of Benefits) and 125-a (Civil Enforcement) shall be 
 ineligible to submit a bid or be awarded any public work contract or subcontract with the 

State, any municipal corporation or public body for a period of five (5) years from such 
 conviction. 
 
9.5 The Contractor certifies and warrants that all heavy duty vehicles, as defined in New York 
 State Environmental Conservation Law (ECL) section 19-0323, to be used under this 
 Contract, will comply with the specifications and provisions of ECL section 19-0323 and 
 any regulations promulgated pursuant thereto, which requires the use of BART and ULSD, 
 unless specifically waived by New York State Department of Environmental Conservation. 
 Qualification for a waiver under this law will be the responsibility of the Contractor. 
 
9.6  During the term of this Contract, the Contractor agrees to report any observed or suspected 
 illegal activity of its employees, agents or other third parties, to the assigned Director’s 
 Representative, OPRHP Director of Capital Programs, OPRHP Counsel’s 
 Office, the State Inspector General or other law enforcement agency. Failure to report 
 criminal conduct associated with a contract awarded by the Office, shall be considered a 
 material breach of this Contract and may provide grounds for disqualification of the subject 
 Contractor or Subcontractor for award of future contracts. The Contractor shall include the 
 provisions of this section in every subcontract, in such a manner that the provisions will be 
 binding upon each Subcontractor as to work performed in connection with this Contract. 
 
 
ARTICLE 10 – INSPECTION AND MATERIAL ACCEPTANCE 
 
10.1 The Director's Representative will inspect and test the Work at reasonable times at the Site, 

unless the Director’s Representative determines to make an inspection or test at the place of 
production, manufacture or shipment. Such inspection or test shall be conclusive as to 
whether the material and workmanship inspected or tested conforms to the requirements of 
the Contract. Such inspection or test shall not relieve the Contractor of responsibility for 
damage to or loss of the material prior to acceptance.  Conducting inspections or tests shall 
not diminish the Director’s Representative the right to reject the completed Work. 
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10.2 The Contractor shall, without charge, promptly correct any Work the Director’s 
Representative determines does not conform to the Contract Documents unless in the 
public interest the Director’s Representative consents to accept such Work with an 
appropriate adjustment in the Contract price. The Contractor shall promptly remove 
rejected material from the Premises. 

 
10.3 If the Contractor does not promptly correct rejected Work including the Work of another 

contractor or Subcontractor destroyed or damaged by removal, replacement, or correction, 
the Director’s Representative may (1) correct such Work and charge the cost thereof to the 
Contractor; or (2) terminate the Contract in accordance with Article 15 of General 
Conditions. 

 
10.4 The Contractor shall furnish promptly, without additional charge, all facilities, labor, 

material and equipment reasonably needed to perform in a safe and convenient manner 
such inspections and tests, as the Director’s Representative requires. 

 
10.5 The Contractor shall keep the Director’s Representative informed of the progress of the 

Work and particularly when the Contractor intends to cover Work not yet inspected or 
tested. All inspection and tests by the Director’s Representative shall be performed in such 
manner as not to unreasonably delay the Work. The Contractor shall be charged with any 
additional cost of inspection when the Work is not ready at the time specified by the 
Director’s Representative for inspection. 

 
10.6 Should the Director’s Representative determine at any time before acceptance of the entire 

Work to examine Work already completed by removing, uncovering or testing the same, 
the Contractor shall, on request, promptly furnish all necessary facilities, labor, materials 
and equipment to conduct such inspection, examination or test. If such Work is found to be 
defective or nonconforming in any material respect, the Contractor shall defray all the 
expenses of such examination and satisfactory reconstruction. If the Work is found to meet 
the requirements of the Contract Documents, the Director’s Representative shall 
compensate the Contractor for additional services involved in such examination and 
reconstruction. If completion of the Work has been delayed, the contractor may request a 
suitable extension of time. 

 
10.7 No previous inspection or certificates of payment shall relieve the Contractor from the 

obligation to perform the Work in accordance with the Contract Documents.  
 
10.8 The Contractor shall remedy all defects, and pay for the cost of any damage to other Work 

resulting therefrom, notice of which shall have been provided within a period of one year 
from the Physical Completion Date in accordance with the General Conditions. 

 
 
ARTICLE 11 – CHANGE ORDERS 
 
11.1 The Office may make changes by altering, adding to or deducting from the Work, and 

adjusting the Contract price accordingly. All changes Work shall be executed in 
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conformity with the terms and conditions of the Contract Documents unless otherwise 
provided in the Order on Contract. Any change in the Contract sum or time for 
completion shall be adjusted prior to issuing the Order on Contract. 

  
11.2 No written or oral instructions shall be construed as directing a change in the Work 

unless in the form of an Order of Contract signed by the Office and the Contractor and 
signed by the NYS Office of State Comptroller. The Order of Contract shall describe or 
enumerate the Work to be performed and state the price to be added to or deducted from 
the Contract sum. If the extent or cost of the Work is not determinable until after the 
changed Work is performed, the Order on Contact shall specify the method for 
determining the cost and extent of the changed Work when completed. If the Contractor 
disagrees as to any element of the Order on Contract, the Contractor shall indicate the 
disagreement in writing on the face of the Order on Contract and promptly proceed in 
accordance with the Order on Contract.  

 
11.3  If the Contractor is directed to perform Work for which the Contractor believes he or she 

is entitled to an Order of Contract, the Contractor shall give the Director prompt written 
notice and await instructions before proceeding to execute such Work. The Director may 
order the Contractor to execute the Work and proceed under the Disputes Clause.  

 
11.4 The value of any Order of Contract shall be determined by one or more of the following 

methods: 
  

(a) By acceptance of prices negotiated or established based on estimated cost plus 
overhead and profit as applicable. 
 

(b) By Prices specifically named in the Specifications or Bid Form.  
 

(c) By acceptance of agreed unit prices based on estimated cost plus overhead and 
profit as applicable.  

 
(d) By estimate of the actual cost of labor and materials plus overhead and profit, cost 

to be determined as the work progresses.  
 

(e) By actual cost of labor and materials plus overhead and profit, cost to be 
determined as the work progresses. 

 
(f) By estimate of the value as deducible from the approved detailed estimate.  

 
11.5 Overhead shall be defined as an allowance to compensate for all costs, charges and 

expenses, direct or indirect, except for the actual cost of labor and materials as defined by 
paragraph 11.6. Overhead shall be considered to include, but not limited to insurance 
(other than as mentioned in paragraph 11.6) bond or bonds, field and office supervisors 
and assistants above the level of foreman, use of small tools and minor equipment, 
incidental job burdens, general office expenses, etc.  
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11.6 Actual cost of labor and material shall be defined as the amount paid for the following 
costs, to the extent determined reasonable and necessary: 

 
(a) Cost of materials delivered to the job site for incorporation into the Contract 

Work. The value of any material removed and disposed of by the Contractor 
shall be a credit to the Office.  
 

(b) Wages paid to workers and foreman and wage supplements paid to labor 
organizations in accordance with current labor agreements.  

 
(c) Premiums or taxes paid by the Contractor for Worker’s compensation insurance, 

unemployment insurance, FICA tax and other payroll taxes as required by law, 
net of actual and anticipated refunds and rebates.  

 
(d) Sales taxes paid as required by law.  

 
(e) Allowance for use of construction equipment (exclusive of hand tools and minor 

equipment), as approved for use by the Director’s Representative.  
 

i. Rented equipment will be paid for at the actual rental cost.  
 

ii. Gasoline, oil and grease required for operation and maintenance will be 
paid for at the actual cost.  

 
iii. When, in the opinion of the Contractor, and as approved by the 

Director’s Representative, suitable equipment is not available on the site, 
the moving of said equipment to and from the site will be paid for at 
actual cost. 

 
iv. Self-owned equipment, including equipment rented from controlled or 

affiliated companies. The rate on self-owned equipment used for periods 
of under five days will be an hourly rate established by taking any 
published rate which is mutually acceptable to the Contractor and the 
Director’s Representative and determining an hourly rate on the basis of 
22 days per month and eight hours per day. Equipment used for periods 
of five days or more will be billed at a rate equal to 45% of the monthly 
rate. In the alternative, the Director’s Representative may approve for 
reimbursement a rate representing the allocable costs of ownership.  

 
11.7 Regardless of the method used to determine the value of any Order of Contract, the 

Contractor will be required to submit evidence satisfactory to the Director to substantiate 
each and every item that constitutes his or her proposal of the value of the change. The 
amounts allowed for overhead and profit shall not exceed the applicable percentages as 
established in the two following paragraphs.  

 
11.8 If the work is done directly by the Contractor, overhead in an amount of 10% may be added 
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if method (a), (c), (d) or (e) is used, and to the cost of the labor and materials plus overhead 
there may be added 10% for profit. The percentages for overhead and profit may vary 
accordingly to the nature, extent and complexity of the Work involved, but in no case shall 
exceed the percentages set forth in this paragraph and in paragraph 11.9. No percentages 
for overhead and profit will be allowed on payroll taxes or on the premium portion of 
overhead pay. 

 
11.9 If the Work is done by a subcontractor, subcontractor’s overhead in the amount of 5% may 

be added to the cost of labor and materials if method (a), (c), (d), and (e) is used and to the 
cost of labor and materials plus overhead there may be added 10% for the subcontractor’s 
profit. No percentage for overhead and profit will be allowed on payroll taxes or on the 
premium portion of overtime pay. However, to the extent that the aggregate dollar value of 
Orders on Contract exceeds $75,000, the 10% overhead applied to total costs of labor and 
materials incurred by the prime Contractor shall be reduced to 5%. In addition, on all 
individual Orders of Contract in excess of $75,000, the overhead shall be no more than 5% 
of the total actual cost of labor and materials incurred by the Contractor, and the combined 
Contractor’s overhead and profit allowance applied to subcontract billings shall be no more 
than 5%.  

 
11.10 The Director shall determine by which of the foregoing methods of value of any changes 

shall be computed.  
 
11.11 In computing the value of an Order on Contract which involved additions and deductions 

of Work and the added Work exceeds the omitted Work, overhead and profit shall be 
computed on the amount by which the cost of additional labor material exceeds the cost of 
the omitted labor and material, except no additional overhead and profit shall be allowed on 
value of work determined by method (b) or (f).  

 
11.12 In computing the value of an Order of Contract which involves deductions and additions of 

Work and the omitted work exceeds the added Work, the Contractor will be allowed to 
retain the overhead and profit on the amount by which the omitted Work exceeds the added 
Work, except that no overhead and profit shall be retained on value of Work determined by 
method (b) or (f).  

 
11.13 The Contractor may retain overhead and profit on an Order of Contract which involved 

deductions only, except that no overhead and profit shall be considered on value of Work 
determined by method (b) or (f).  

 
 
ARTICLE 12 – SITE CONDITIONS 
 
12.1 If the Contractor encounters subsurface or other latent physical conditions at the Site 
 which differ substantially from those shown, described or indicated in such information 

provided in the Contract Documents or from any information which is a public record 
and which subsurface or other latent physical condition could not have been reasonably 
anticipated from that information or from the Contractor’s own inspection and 
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examination of the Site, the Contractor shall give immediate written notice to the 
Director’s Representative before any such condition is disturbed. The Director’s 
Representative shall promptly investigate and, if it is determined that the conditions 
substantially differ from those that should have been reasonably anticipated, shall make 
such changes in the Contract Documents as may be required. If necessary, the Contract 
sum and completion date shall be adjusted by Change Order, to reflect any increase or 
decrease in the cost of, or time required for, performance of the Contract. 

 
12.2 The Contractor shall protect trees, shrubbery and other natural features or structures 

within the Premises from being cut, trimmed, or injured, unless directed by the Director’s 
Representative for preparing the Site for the Work. The Contractor shall prevent 
employees from tramping in the shrubbery and vehicles from being driven through 
wooded lands. When necessary, the Contractor shall protect trees adjacent to the premises 
in a matter satisfactory to the Director’s Representative. 

 
12.3 The Contractor shall provide and replant at its own expense trees, shrubbery, and other 

natural features destroyed or damaged. The Contractor shall conduct its operations within 
the Premises as directed by the Director’s Representative. 

 
 
ARTICLE 13 – SUSPENSION OF WORK 
 
13.1 Suspension of Work: The Director may order the Contractor in writing to suspend, delay, 

or interrupt performance of all or any part of the Work for a reasonable period of time as 
the Director, in his or her sole discretion, may determine (“Suspension Order”). The order 
shall contain the reason or reasons for issuance that may include but shall not be limited to 
the following: latent field conditions, substantial program revisions, civil unrest, acts of 
God. 

 
13.1.1 Upon receipt of a Suspension Order, the Contractor shall, as soon as practicable, 

cease performance of the Work as ordered and take immediate affirmative 
measures to protect such Work from loss or damage. 

 
13.1.2 The Contractor specifically agrees that a suspension, interruption or delay of the 

performance of the Work pursuant to this Article shall not increase the cost of 
performance of the Work of this Contract. 

 
13.1.3 A Suspension Order issued by the Director pursuant to this Article shall have 

duration not to exceed 30 days. If the Contractor is not directed to resume 
performance of the Work affected by said Suspension Order prior to the expiration 
of 30 days, the Contract may be terminated for the convenience of the State and the 
Contractor shall be reimbursed as provided by Article 15. 

 
13.2 Stop Work Orders: If the Work is defective, or Contractor fails to supply sufficient 

skilled workers or suitable materials or equipment, or fails to furnish or perform the 
Work in such a way that the completed Work will conform to the Contract Documents, 
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the Director’s Representative may order Contractor to stop the Work, or any portion 
thereof, until the cause for such order has been eliminated; however, this right of the 
Director’s Representative to stop the Work shall not give rise to any duty on the part of 
the Director’s Representative to exercise this right for the benefit of Contractor or any 
other party. 

 
13.2.1 Contractor shall bear all direct, indirect and consequential costs of such order to 

Contractor to stop Work including but not limited to fees and charges of 
engineers, architects, attorneys and other professionals, any additional expenses 
incurred by the Office due to delays to others performing work under a separate 
contract with the Director’s Representative, and other contractual obligations, and 
Contractor shall further bear the responsibility for maintaining schedule and shall 
not be entitled to any extension of contract time or recovery of any delay damages 
due to the order to stop Work. 

 
13.2.2  In the event that Contractor fails to pay such costs within thirty days after receipt 

of an invoice from Office, a Change Order or proposed Change Order may be 
issued incorporating the unpaid amount as an appropriate reduction in the 
Contract Price. If the parties are unable to agree as to the amount thereof, the 
Contractor may make a claim therefore as provided in Article 11 of the General 
Conditions.  

 
 
ARTICLE 14 – TIME OF COMPLETION AND TERMINATION FOR CAUSE 
 
14.1  All time limits set forth in this Contract are of the Essence.  Failure by the Contractor to 
 meet with the Contract deadlines shall be cause for the Office to assess Liquidated 
 Damages. 
 
14.2 Termination for Cause. In addition to all other rights of termination provided by law and 

in this Contract, if any one or more of the following events shall occur, that is to say. 
 

14.2.1 If Contractor commences a voluntary case under any chapter of the Bankruptcy 
Code, as now or hereafter in effect, or if Contractor takes any equivalent or 
similar action by filing a petition or otherwise under any other federal or state law 
in effect at such time relating to the bankruptcy or insolvency; 

 
14.2.2  If a petition is filed against Contractor under any chapter of the Bankruptcy Code 

as now or hereafter in effect at the time of filing, or if a petition is filed seeking 
any such equivalent or similar relief against Contractor under any other federal or 
state law in effect at the time relating to bankruptcy or insolvency; 

 
14.2.3  If Contractor makes a general assignment for the benefit of creditors; 
 
14. 2.4  If a trustee, receiver, custodian or agent of Contractor is appointed under 

applicable law or under contract, whose appointment or authority to take charge 
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of property of Contractor is for the purpose of enforcing a lien against such 
property or for the purpose of general administration of such property for the 
benefit of Contractor’s creditors; 

 
14. 2.5 If Contractor admits in writing an inability to pay its debts generally as they 

become due; 
 
14. 2.6 If Contractor fails to perform the Work in accordance with the Contract 

Documents, including, but not limited to, failure to supply sufficient skilled 
workers, or suitable materials or equipment, or failure to adhere to the progress 
schedule established under Article 5.1 as revised from time to time or failure to 
submit an updated schedule as required by Article 5.2; 

 
14.2.7 If Contractor disregards the authority of the Director’s Representative;  
 
14.2.8 If Contractor filed certification in accordance with New York State Finance Law 

§ 139-k which was intentionally false or intentionally incomplete; 
 

14.3 If in the judgment of the Director, the Contractor fails or refuses to prosecute the Work in 
accordance with the Contract, or fails to complete the Work within the time provided by 
the Contract, the Director may terminate the Contract by written notice to the Contractor 
in the manner set forth in Article 27.2 herein and to the Surety in the manner set forth in 
the Performance Bond. In such event, the Director shall direct the Surety to complete the 
Work. If the Surety fails or refuses to complete the Work, the Director may take over the 
Work and prosecute it to completion by contract publicly let or otherwise, and may take 
possession of and utilize in completing the Work, such of the Contractor's materials, 
equipment and plant as may be on the Site of the Work. Whether or not the right to 
terminate is exercised, the Contractor and the Surety shall be liable for any damage to the 
State resulting from the Contractor's failure or refusal to complete the Work in 
accordance with the Contract or his or her failure to complete the Work within the time 
provided by the Contract. 

 
14.4  If the Director terminates the Contract for failure to prosecute the Work, in addition to 

any damages provided for by law, the delay shall occasion the payment of damages by 
Contractor which shall consist of Liquidated Damages until the Work is physically 
completed, plus any increased costs the Office incurs in completing the Work. 

 
14.5 The Contract shall not be so terminated nor the Contractor charged with resulting damage 
 if: 
 

(a) The delay in the completion of the Work arises from unforeseeable causes beyond 
the control and without the fault or negligence of the Contractor including, but not 
restricted to, acts of God, acts of the public enemy, acts of another Contractor in 
the performance of a contract with the Office, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, unusually severe weather, or delays of 
subcontractors or suppliers arising from unforeseeable causes beyond the control 
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and without the fault or negligence of both the Contractor and such subcontractors 
or suppliers; and 

 

(b) The Contractor shall notify the Director’s Representative in writing of the causes 
of delay within ten days from when the Contractor knew or ought to have known 
of any such delay. 

 
14.6 The Director’s Representative will ascertain the facts and the extent of the delay and extend 

the time for completing the Work when, in the Director’s Representative’s judgment, the 
findings of fact justify such an extension, and his or her findings of fact shall be final and 
conclusive on the parties, subject only to appeal as provided in these General Conditions. 
 

14.7 If after notice of termination of the Contract, it is determined for any reason that the 
Contractor was not in default or that the delay was excusable, the rights and obligations of 
the parties shall be the same as if the notice of termination had been issued pursuant to the 
termination for convenience clause. 
 

14.8 The rights and remedies of the Office provided in this clause are in addition to any other 
rights and remedies provided by law or under this Contract, provided that damages for 
delay incurred by the Contractor shall be as specified in Articles 14.3 and 14.4. 
 

14.9 The Office reserves the right to terminate this Contract in the event it is found that the 
certification filed by the Contractor in accordance with New York State Finance Law §139-
k was intentionally false or intentionally incomplete. Upon such finding, the Office may 
exercise its termination right by providing written notification to the Contractor in 
accordance with the written notification terms of the Contract. 

 
14.10 Liquidated Damages:  The work represented in this Contract is part of a comprehensive 

program, undertaken by the Office on behalf of the People of the State of New York in 
the belief that the expenditures are justified by the benefits which accrue to the public. If 
the public does not get the full and complete use of facilities for which the expenditures 
are made, a resulting financial loss cannot be exactly computed. Accordingly, a 
deduction, indicated below or in the Notice to Bidders, will be made from the Contract 
price for every calendar day after the completion date specified in the Contract 
Documents for which the Contract is not completed in every detail. Said sum, because of 
the difficulty in determining accurately the loss to the State, is hereby fixed and agreed as 
the Liquidated Damages that the State will suffer by reason of such delay, and not as a 
penalty; such Liquidated Damages, as defined for this Project, are understood and agreed 
to be the actual cost of all extra inspection, salaries of contingent force, and other 
engineering expenses entailed upon the State as a result of such delay. The Liquidated 
Damages set forth herein apply only to a delay in completion of the Project and in no way 
are such damages to be interpreted as being the Office’s exclusive remedy under the 
Contract or in Law. 
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SCHEDULE OF LIQUIDATED DAMAGES 

 

Original Total Contract Bid Price 
Liquidated Damages per 

Calendar Day From More Than 
 

To and Including 
 

$0 $100,000 $500 
$100,000 $500,000 $1,000 
$500,000 $1,000,000 $1,500 

$1,000,000 $2,000,000 $1,750 
$2,000,000 $5,000,000 $2,000 
$5,000,000 $10,000,000 $2,500 
$10,000,000 $20,000,000 $4,000 
$20,000,000  $7,000 

 
14.11 Contractor Responsibility: 
 

(a) Contractor shall at all times during the contract term remain a responsible 
 vendor. Contractor agrees, if requested by State Parks, to present evidence of its 

continuing legal authority to do business in New York State, its integrity, 
experience, ability, prior performance and organizational and financial capacity 
to carry out the terms of this contract. 

 

(b) State Parks reserves the right to suspend any or all activities under this contract, 
at any time, when State Parks discovers information that calls into question the 
responsibility of Contractor. In the event of such suspension, Contractor will be 
given written notice outlining the particulars of such suspension. Upon issuance 
of such notice, Contractor must comply with the terms of the suspension order. 
Contractual activities may resume at such time as State Parks issues a written 
notice authorizing resumption of contractual activities. 

 

(c) Notwithstanding the provision of Article 14 of the contract pertaining to 
Termination and Revocation, upon written notice to Contractor and a reasonable 
opportunity to be heard with appropriate State Parks’ staff, this contract may be 
terminated by State Parks at Contractor’s expense where Contractor is 
determined by State Parks to be non-responsible. In such event, State Parks may 
pursue available legal or equitable remedies for breach. 

 
 
ARTICLE 15 – TERMINATION OF CONTRACTOR’S EMPLOYMENT FOR THE 
CONVENIENCE OF THE STATE OF NEW YORK 
 
15.1 The Director may terminate this Contract whenever in the Director's judgment the public 
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interest so requires by delivering to the Contractor a notice of termination specifying the 
extent to which performance of Work under the Contract is terminated and the date upon 
which such termination becomes effective. Upon receipt of the notice of termination, the 
Contractor shall act promptly to minimize the expenses resulting from such termination. 
The Office shall pay the Contractor the sum of: 

 
(a) The costs actually incurred up to the effective date of such termination, 

 
(b) The cost of settling and paying claims arising out of the termination of Work under 
 subcontracts or orders exclusive of the amounts paid or payable on account of 
 supplies or materials delivered or services furnished by the subcontractor prior to 

the effective date of the Notice of Termination of Work under this Contract, which 
 amounts shall be included in the cost on account of which payment is made under 

(a) above, and 
 

(c) The rate of profit and overhead on (a) and (b) as prescribed in Division 01- General 
 Requirements. If the Contractor would have sustained a documentable loss on the 

entire Contract had it been completed, no profit shall be included or allowed under 
this subparagraph and an appropriate adjustment shall be made reducing the amount 
of the settlement to reflect the indicated rate of loss. 

 
15.2 In no event shall the Contractor's compensation exceed the total Contract amount. 
 
15.3 The amount of progress payments made to the Contractor prior to the date of termination 

was effective shall not be conclusive evidence of costs incurred, but progress payments 
shall be offset against any payment which the Office makes to the Contractor as a result of 
such termination. 

 
 
ARTICLE 16 – DISPUTES 
 
16.1 The Contractor shall submit any dispute relating to the performance of this Contract to the 

Director’s Representative, who shall reduce his or her decision to writing and furnish a 
copy thereof to the Contractor. The Contractor shall submit the matter in dispute to the 
Director’s Representative in writing no more than 15 days after he or she knew or should 
have known of the facts which are the basis of the dispute. The decision of the Director’s 
Representative shall be final and conclusive unless within twenty (20) Days from the date 
of receipt of the decision, the Contractor serves upon the Director a written appeal by 
certified mail.  

  
 Upon appeal, the decision of the Director shall be final and conclusive unless the decision 

is fraudulent, capricious, arbitrary or so grossly erroneous as necessarily to imply bad faith 
or is not supported by substantial evidence. In connection with any appeal proceeding held 
pursuant to this Article, the Contractor shall be afforded an opportunity to be heard and to 
offer evidence in support of his or her appeal. Pending final determination of a dispute 
hereunder, the Contractor shall proceed diligently with the performance of the Contract in 
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accordance with the Director’s Representative’s decision. Nothing in this Contract shall be 
construed as making final the decision of any administrative official upon a question of 
law. 

 
 
ARTICLE 17 – STATUTORY REQUIREMENTS FOR THE UTILIZATIONS OF MINORITY 
AND WOMEN OWNED BUSINESS ENTERPRISES 
 
17.1 Pursuant to Section 313 of Article 15-A of the Executive Law of the State of New York, 

the Director of the Division of Minority and Women’s Business Development has 
promulgated rules and regulations (Parts 140 through 145 of Subtitle N of Title 9 New 
York Code of Rules and Regulations) (the “Regulations”) for the purposes of ensuring 
that certified Minority and Women owned Business Enterprises shall be given the 
opportunity for meaningful participation in the performance of State contracts and to 
facilitate the award of a fair share of State contracts and subcontracts to such business 
enterprises. 

 
17.2 The Contractor shall make a good faith effort to solicit active participation in the Work 

by enterprises identified in the directory of certified businesses obtainable from the 
Division of Minority and Women’s Business Development, New York State Department 
of Economic Development. 

 
17.3 The Contractor agrees, as a material condition of this contract, to be bound by the 

provisions of Section 316 of Article 15-A of the Executive Law of the State of New 
York, which relates to the resolution of disputes, which may arise under this Article. 

 
17.4 The Contractor agrees to include the provisions of Articles 17.2 and 17.3 of these General 

Conditions in every subcontract it enters into as to Work in connection with this Contract 
in such a manner that the provisions will be binding upon such Subcontractor. However, 
the provisions of this paragraph shall not be binding upon the Contractor or its 
subcontractors in the performance of work or the provision of services that are unrelated, 
separate or distinct from this Contract as expressed by its terms. 

 
17.5 The Regulations referred to in Article 17.1 of these General Conditions require, among 

other things, that a bidder or proposer for a State contract submit a utilization plan which 
shall identify certified Minority or Women Owned Business Enterprises which the 
bidder/proposer intends to use in connection with the performance of the proposed State 
contract. Such a utilization plan shall be submitted after bids are opened but prior to 
contract award. 

 
17.5.1 Pursuant to the Regulations: (1) the Commissioner may require the submission by 

the Contractor of compliance reports relating to the implementation of and 
adherence to the utilization plan in performing the Contract; (2) the 
Commissioner shall allow the Contractor to apply for a partial or total waiver of 
the Minority and Women Owned Business participation requirements; (3) the 
Contractor may file a complaint with the Executive Director of the Division of 
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Minority and Women’s Business Development regarding a denial of a request for 
waiver of Minority and Women Owned Business participation requirements; (4) 
the Commissioner may file a complaint with the Executive Director of the 
Division of Minority and Women’s Business Development in the event the 
Contractor fails to comply with the Minority and Women Owned Business 
participation requirements set forth in this Contract; and (5) the Commissioner 
may disqualify the Contractor’s bid or proposal as being non-responsive for 
failure to remedy notified deficiencies contained in the Contractor’s utilization 
plan after an administrative hearing on the record, reviewing all grounds for 
disqualification stated by the Commissioner and taking into consideration all the 
criteria set forth in Section 313 of the Executive Law. 

 
17.5.2 The Contractor is referred to the entirety of the provisions of Section 316 of 

Article 15-A of the Executive Law of the State of New York and of the 
Regulations for the Contractor’s full familiarization with their applicable 
provisions as terms of this Contract. 

 
 
ARTICLE 18 – SUBCONTRACTS  
 
18.1 Before any part of the Contract shall be sublet, the Contractor shall submit to the Director’s 

Representative in writing the name of each proposed Subcontractor and supplier and obtain 
the Director's Representative’s written consent to such Subcontractor and supplier. The 
names shall be submitted in ample time to permit acceptance or rejection of each proposed 
Subcontractor by the Director’s Representative without causing delay in the work of the 
Project. 

 
18.2 If the value of the Subcontract is $10,000 or more, the Contractor shall promptly furnish 

a “NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE FOR 
PROFIT CONSTRUCTION (CCA-2)” for each Subcontractor and receive approval of 
the same prior to delivery of materials or performance of work from this Subcontractor. 

 
18.3 The Contractor's use of subcontractors shall not diminish the Contractor's obligations to 

complete the work in accordance with the Contract. Each Contractor shall control and 
coordinate the work of his or her Subcontractors. 

 
18.4 The Contractor shall be responsible for informing the Subcontractors of all the terms, 

conditions and requirements of the Contract Documents including, but not limited to the 
General Conditions and the Detailed Specifications. 

 
 
ARTICLE 19 - COORDINATION OF SEPARATE CONTRACTS (WICKS PROJECTS) 
 
19.1 The Office may award other contracts related to the Work. In that event, the Contractor 
 shall coordinate his or her work with the Work of other contractors in such manner as the 

Office may direct. All contractors shall exchange working drawings, examine them and 
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report any interferences or objections to the Director’s Representative, in order to avoid 
delays. Each contractor shall control and coordinate the work of his or her Subcontractors, 
if any. The Office shall approve or require the modification of the work schedules of all 
contractors to the end that the Project may be progressed as expeditiously as the case 
permits. 

 
19.2 If any part of the Work depends for proper execution or results upon the work of any other 

contractor, the Contractor shall inspect and promptly report in writing to the Director's 
Representative any defects in such work. The failure to inspect and report shall constitute 
an acceptance of the other contractor's work as fit and proper for the reception of the 
Contractor's Work. 

 
19.3 The Director's Representative shall issue appropriate directions and take such other 

measure to coordinate and progress the Work as may be reserved to the Office in the 
Contract, and which an ordinarily reasonable project owner in similar circumstances would 
be expected to take. However, the Office shall not be liable for mere errors in judgment as 
to the best course of action to adopt among the alternatives available in any given instance. 

 
19.4 The award of more than one contract for the Project requires sequential or otherwise 

interrelated contractor operations, and will involve inherent coordination in the progress of 
any individual contractor's work. Accordingly, the Office cannot guarantee the unimpeded 
operations of any contractor. The Contractor acknowledges these conditions, and 
understands that he or she shall bear the risk of all ordinary delays caused by the presence 
or operations of other contractors engaged upon the project, and ordinary delays attendant 
upon any Office approved construction schedule. Should a contractor sustain damage 
through any act or omission of any other contractor, the contractor shall have no claim 
against the Office. 

 
19.5 The Office shall not be liable for ordinary delays in any case nor for extraordinary delays   

that occur due to any contractor's failure to comply with directions of the Office or because 
of the neglect, failure or inability of any contractor to perform his or her work efficiently. 

 
19.6 Any claim for extraordinary delay caused by an allegedly unreasonable or arbitrary act, or 

failure to act, by the Director’s Representative in the exercise of his or her responsibility for 
supervision and coordination of the Work, shall be waived, released and discharged unless 
the Contractor whose work is impeded or delayed thereby, shall give notice in writing to 
the Director’s Representative as promptly as possible and in sufficient time to permit the 
Director’s Representative to investigate appropriate instructions. 

 
19.7 The neglect or refusal of a Contractor to comply with supervisory directions issued by the 

Director's Representative pursuant to his or her responsibility for supervision of the Work 
shall constitute a failure to progress the work diligently in accordance with the Contract 
requirements and shall justify withholding payments otherwise due, or termination of the 
Contract as detailed in Article 15. 

 
19.8 The Contractor shall indemnify the Office for damages recovered against the Office by 
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another contractor to the extent that any such claim or judgment is the proximate cause of 
the Contractor's failure to progress the work in accordance with Contract requirements. 

 
 
ARTICLE 20 – RESPONSIBILITY FOR DAMAGE AND INDEMNIFICATION 
 
20.1 The Contractor shall faithfully perform and complete all of the work required by the 

Contract, and has full responsibility for the following risks:  
 

(a) Loss or damage, direct or indirect; to the Work including the building or structure 
in which the Work is being performed, or any other construction in progress, 
whether being performed by any other contractor or by the Office, or to any plant, 
equipment, tools, materials or property furnished, used, installed, or received by the 
Director’s Representative under this Contract or any other contract. The Contractor 
shall bear all such risk of loss or damage, until all of the Work covered by the 
Contract has been finally accepted. In the event of such loss or damage, the 
Contractor shall forthwith repair, replace, and make good any such loss or damage 
without additional costs. 

 
(b) Injury to persons (including death resulting therefrom), or damage to property 

caused by an occurrence arising out of the performance of this Contract for which 
the Contractor may be liable under any theory of law. 

 
20.2 Contractor assumes all risks in the performance of all activities authorized by this Contract 

and agrees to defend, indemnify and hold harmless the People of the State of New York, 
the Office, their officers, employees, agents and assigns (hereinafter, collectively the 
“Indemnitees”) from and against any and all claims, suits, losses, damage or injury to 
persons or property of whatsoever kind and nature, whether direct or indirect, caused or 
contributed to by Contractor and Contractor’s sub-contractors, vendors, material suppliers, 
employees, agents, invitees and guests, and/or arising out of Contractor’s conduct and/or 
Contractor’s performance pursuant to this Contract, provided however that Contractor’s 
indemnity shall not extend to any claims, liabilities, losses, damages, expenses, accidents or 
occurrences arising out of, relating to, or in connection with: (i) the negligence of any 
Indemnitee; or (ii) the Indemnitees’ ordinary upkeep and maintenance of the Park and its 
grounds and facilities outside of the Premises.  Contractor shall defend at its sole cost and 
expense any action commenced for the purpose of asserting any claim of whatsoever 
character arising out of this Contract. Contractor’s responsibility under this section shall not 
be limited to the required or available insurance coverage. 

 
20.3 For all purposes hereunder, the Office shall not be liable for any injury, loss or damage to 

Contractor, its agents, servants, sub-contractors, vendors, invitees and guests, or to any 
person happening on, in or about the Premises or its appurtenances, nor for any injury or 
damage to the Premises or to any property belonging to Contractor or to any other person, 
that may be caused by fire, theft, breakage, vandalism or any other use or misuse or abuse 
of any portion of the Premises, including but not limited to any common areas, sidewalks, 
roads, or water in or adjacent to the Premises, or that may arise from any other cause 
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whatsoever, unless, and only to the extent of the proportion of which any such injury, loss 
or damage is determined to be caused by the negligence of the Office. 

 
20.4 The Office shall not be liable to Contractor, its agents, contractors, vendors, invitees and 

guests, or any other person, for any failure of water supply, gas supply or electric current, 
nor for any injury or damage to any property of Contractor or any other person or to the 
Premises, caused by or resulting from spill or release of gasoline, oil, steam, gas, or 
electricity, or caused by leakage of any substance from pipes, appliances, sewers or 
plumbing works, or caused by hurricane, flood, tornado, wind or similar storm or 
disturbance, or caused by water, rain or snow that may leak or flow from the street, sewers 
or subsurface areas, or from any part of the Premises or any body of water within or 
adjacent to the Premises, or caused by any public or quasi-public work, unless, and only to 
the extent of the proportion by which any such injury, loss or damage is determined to be 
caused by the negligence of the Office. 

 
20.5 The Office may retain such monies from the amount due the Contractor as may be 

necessary to satisfy any claim for damages recovered against the State. The Contractor's 
obligations under this paragraph shall not be deemed waived by the failure of the Office to 
retain the whole or any part of such monies due the Contractor, nor shall such obligation be 
deemed limited or discharged by the enumeration or procurement of any insurance for 
liability for damages imposed by law upon the Contractor, Subcontractor or the State. 

 
20.6 The Contractor agrees to make no claim for damages in the performance of the Contract 

occasioned by any act or omission to act of the Office or its representatives, and agrees that 
any such claim shall be fully compensated for by an extension of time to complete 
performance of the Work as provided herein. 

 
20.7 The Contractor shall not create or cause to be created any lien, encumbrance or charge 

upon the Premises, the Office or any part thereof. If any mechanics, laborers or similar 
statutory or common law lien (including tax liens, provided that the underlying tax is an 
obligation of Contractor by law or by a provision of this Contract) caused or created by 
Contractor is filed against the Premises, or if any public improvement lien created or 
caused to be created by Contractor is filed against any assets of, or funds appropriated by 
the Office, then Contractor shall, within forty-five (45) days after receipt of notice of the 
lien, cause it to be vacated or discharged of record by payment, deposit, bond, court 
order, or otherwise. However, Contractor shall not be required to discharge any such lien 
if Contractor shall have: (i) furnished the Office with, at Contractor’s option, a cash 
deposit, bond, letter of credit (from an institutional lender in a form satisfactory to the 
Office), or other security reasonably satisfactory to the Office in an amount sufficient to 
discharge the lien and all applicable interest, penalties and/or costs; and (ii) brought an 
appropriate legal proceeding to discharge the lien and is prosecuting such proceeding 
with diligence and continuity; except that if despite Contractor’s efforts to discharge the 
lien the Office reasonably believes the lien is about to be foreclosed and so notifies 
Contractor, Contractor shall immediately cause such lien to be discharged of record or the 
Office may use the security furnished by Contractor in order to discharge the lien. 
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ARTICLE 21 - INSURANCE 
 
21.1   General Requirements 
 

(a) Insurance coverage shall be provided only by an insurance carrier rated A-, Class 
VII or better throughout the term of this Contract.  Such carrier shall be duly 
licensed in the State of New York. 

 
(b) All insurance policies and certificates shall include the following provision:   

“Consistent with the requirements of Contract C003311, the People of the State of 
New York are additional insureds”. Simply designating State Parks as a “certificate 
holder” shall not constitute compliance with this section. 

 
(c) All insurance coverage shall be written such that the Director’s Representative is 
 afforded at least thirty (30) days prior notice of cancellation of any insurance. No 
 policy shall be changed by endorsement without the knowledge and consent of the 
 Director's Representative, and, in particular, any notice of cancellation by the 
 insurer shall not be effective until 30 days after the said notice is actually received 
 by the Director's Representative. Any notice shall be addressed to the Director's 
 Representative and shall be mailed via certified or registered mail and copied to the 
 Office’s General Counsel as set forth in Article 27.2. 

 
(d) Before commencing the Work, the Contractor shall furnish to the Director's 
 Representative a certificate or certificates of insurance showing that the Contractor 
 has complied with this clause. In addition, for policies expiring on a fixed date 
 before final acceptance, certificates of insurance showing their renewal must be 

filed not less than 30 days before such expiration date. 
 

(e) Contractor shall notify State Parks of any accidents and/or claims, including 
without limitation accidents or claims involving bodily injury, death or property 

 damage, arising on or within the Premises. Such notice shall be provided in writing 
 as soon as practicable, however in any event within five days of Contractor’s 
 receipt of notice of the accident or claim. 

 
21.2 Liability Insurance   
 

(a) The Contractor shall procure at its sole cost and expense insurance with limits not 
 less than those described below for liability for damages imposed by law, of kinds 
 and in amounts satisfactory to the Office, covering all operations under the Contract 
 whether performed by the Contractor or by subcontractors. Limits may be provided 
 through a combination of primary and umbrella/excess policies. 
 
(b) Unless otherwise specifically provided for in the Detailed Specifications the 

amounts of such insurance shall be no less than $1,000,000 combined (bodily injury 
and property damage) single limit per occurrence and $2,000,000 combined in the 
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 aggregate. 
 
(c) Coverage shall include the following: 

 
i. Contractor's Liability Insurance (including contractual liability) and 

Contractor's Protective Liability issued to protect the Contractor from any 
suits, actions, damages and costs of every name and description, with 
respect to all Work performed by the Contractor and his or her 
subcontractors under the agreement; 

 
ii. Owners Protective Liability Insurance issued to protect The People of the 

State of New York and the Office and their officers and employees, with 
respect to all operations under the agreement by the Contractor or by his or 
her Subcontractors, including omissions and supervisory acts of the Office; 
and 

 
iii. Completed Operations/Products Liability Insurance covering liability for 
 damages arising between the date of final cessation of the Work and the 

date of final acceptance of the Work by the Office. 
 
21.3 Builder's Risk Insurance. 
 

(a) The Contractor shall maintain builder's risk insurance for the completed value of 
 the Contract on the All Risk Form. Builder’s Risk insurance applies only to 
 contracts that involve buildings or structures being constructed, erected or 

fabricated. 
 

(b) In case the Office shall occupy all or any part of any building or buildings included 
 in the Contract prior to the issuance of the final certificate of occupancy, the 

Contractor shall notify the fire insurance company or companies. Such occupancy 
by the Office shall not require consent of the insurer nor shall the insurer require 
any rate adjustment as a result of such occupancy. 

 
21.4 Worker’s Compensation. Proof of Compliance with Workers’ Compensation Coverage 

Requirements: An ACORD form is NOT acceptable proof of workers’ compensation 
coverage. A contractor seeking to enter into a contract with the Office shall provide one of 
the following forms prior to award: 

 Form CE-200, Certificate of Attestation for New York Entities with No Employees and 
Certain Out of State Entities, That New York State Workers’ Compensation and/or 
Disability Benefits Insurance Coverage is Not Required. 

 Form C-105.2 (9/07) if coverage is provided by the contractor’s insurance carrier, 
contractor must request its carrier to send this form to the Office, or 

 Form U-26.3 if coverage is provided by the State Insurance Fund, contractor must request 
this be sent to the Office 

 Form SI-12 Certificate of Workers’ Compensation Self-Insurance 
 Form GSI-105.2 Certificate of Participation in Workers’ Compensation Group Self 
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Insurance 
 
21.5 Disability Benefits. Proof of Compliance with Disability Benefits Coverage Requirements: 

An ACORD is NOT acceptable proof of disability benefits coverage. A contractor seeking 
to enter into a contract with the Office shall provide one of the following forms prior to 
award: 

 Form CE-200, Certificate of Attestation for New York Entities with No Employees and 
Certain Out of State Entities, That New York State Workers’ Compensation and/or 
Disability Benefits Insurance Coverage is Not Required. 

 Form DB-120.1, Certificate of Disability Benefits Insurance 
 Form DB-155, Certificate of Disability Benefits Self Insurance 
 
 
ARTICLE 22 - OCCUPANCY PRIOR TO COMPLETION AND ACCEPTANCE 
 
22.1 The Office shall have the right to take possession of or use any completed or partially 

completed portion of the Work. Written notice of such possession shall be given to the 
Contractor by the Director’s Representative. The notice shall identify the date when such 
possession shall commence and the area, equipment or system involved. Written notice 
shall also be given to the Contractor for any cessation of such possession by the State. 
Such possession or use shall not be deemed an acceptance of any Work. While the State 
is in such possession, the Contractor, notwithstanding the provisions of Article 20 of the 
Contract, shall be relieved of the responsibility for the risk of loss or damage to the Work 
except for that resulting from the Contractor’s fault or negligence. If such possession or 
use by the State delays the progress of the Work or causes additional expense to the 
Contractor, an adjustment in the Contract price and/or the time of completion shall be 
made and the Contract modified in writing accordingly. The provisions relating to an 
adjustment in the Contract price or the time of completion contained in this paragraph 
shall not apply to occupancy or possession after Substantial Completion. 

 
 
ARTICLE 23 – PAYMENT  
 
23.1 The Contractor may submit monthly payment applications, or more frequently if permitted 

by making a request in writing to the Director’s Representative, a requisition for a progress 
payment for Work performed and materials furnished to the date of the requisition, less any 
amount previously paid to the Contractor. Except as otherwise provided by this Contract, 
the Director’s Representative shall approve and pay the requisition for the progress 
payment less an amount necessary to satisfy any claims, liens or judgments against the 
Contractor which have not been suitably discharged and less any amount authorized by law  
or Contract to be retained. The requisition shall be in such form and supported by such 
evidence as the Director’s Representative may reasonably require.  

 
23.2 The Contractor agrees that, if the Contract Documents for this Contract includes 

Performance and Payment Bonds, the State shall retain five percent of the amount of each 
progress payment in accordance with Section 139-f of the State Finance Law. The 



General Conditions  _Media Contract    29 
 

Contractor further agrees that, it the Contract Document for this Contract do not include 
Performance and Payment Bonds, the State shall retain ten percent of the amount of each 
progress payment in accordance with Section 139-f of the State Finance Law. 

 
23.3 All requisitions for payments shall be submitted to the designated payment office. The 

designated payment office shall notify the Contractor of any defect in any requisition 
within twenty (20) days of the receipt of such requisition and shall complete the review and 
audit of each complete requisition within forty-five (45) days of receipt thereof. 

 
23.4 The Director’s Representative may refuse to approve the requisition or a portion thereof if 

in the Director's Representative’s judgment the Contractor is failing or refusing to 
prosecute the Work in accordance with the Contract. 

 
23.5 Payment may be made for approved materials not yet incorporated in the Work in 

accordance with the Schedule of Values and Section 139(f) of the State Finance Law. 
Requisitions, which require payment for materials, shall be accompanied by a notarized 
statement certifying that the materials for which payment is requisitioned are the 
Contractor's property and have been suitably stored and insured. The Contractor shall 
provide such evidence of the value of the material stored as the Director’s Representative 
may reasonably require. The Contractor shall have full continuing responsibility to insure 
and protect such materials and maintain them in proper condition to fulfill Contract 
requirements when installed. 

 
23.6 When the Work is substantially completed, the Contractor shall submit to the Director’s 

Representative a requisition for payment of the remaining amount of the Contract balance. 
Upon receipt of such requisition the Director’s Representative shall, except as otherwise 
provided by this Contract, approve and pay the remaining amount of the Contract balance 
less two times the value of any remaining items to be completed and an amount necessary 
to satisfy any claims, liens or judgments against the Contractor which have not been 
suitably discharged. As the remaining items of Work are satisfactorily completed or 
corrected, the Director’s Representative shall approve, upon receipt of a requisition, for 
these remaining items less an amount necessary to satisfy any claims, liens or judgments 
against the Contractor, which have not been suitably discharged. 

 
23.7 The final payment will not be issued until all the labor and material required by the 

Contract has been furnished and completed, all disputes relating to the performance of the 
Contract considered and disposed of and all accounts for extra work and materials and 
allowances for omissions have been rendered and considered. 

 
23.8 The final payment will constitute the acceptance of the Work by the Office except as to 

Work thereafter found to be defective. The date of such certificate shall be regarded as the 
date of acceptance of the Work. 

 
23.9 No payment will be made to a foreign Contractor until the Contractor furnishes satisfactory 

proof that he or she has paid all taxes required of foreign Contractors under the provisions 
of the Tax Law. A foreign Contractor as used in this paragraph shall mean a Contractor 
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denominated "foreign" by the Tax Law. 
 
23.10 Acceptance by the Contractor, or by anyone claiming by or through him or her, of the final 

payment shall constitute and operate as a release to the State from any and all claims of any 
liability to the Contractor for anything theretofore done or furnished for or relating to or 
arising out of the work done thereunder, and for any prior act, neglect, or default on the part 
of the State or any of its officers, agents, or employees unless the Contractor serves a 
detailed and verified statement of claim upon the Office not later than 40 days after the 
mailing of such final payment.  Such statement shall specify the items and details upon 
which the claim will be based and any such claim shall be limited to such items. Should the 
Contractor refuse to accept the final payment as tendered by the Comptroller, it shall 
constitute a waiver of any right to interest thereon. 

 
23.11 The Contractor is advised that consistent with Subdivision 3-a, of Section 220 of the Labor 

Law, the filing of certified payroll records is a condition precedent to payment of any sums 
due and owing to any person performing work on this project. The failure to file pursuant 
to this section will result in a payment delay until the filing occurs. 

 
23.12 The Contractor acknowledges that it shall not receive payment on any requests for payment 

unless the Contractor complies with the Comptroller’s electronic payment deposit 
procedures. Payments requested by the Contractor shall only be facilitated via electronic 
deposit, except where the Commissioner has expressly authorized payment by paper check. 

 
 
ARTICLE 24 – AUDITS AND RECORDS 
 
24.1 The Contractor shall maintain on the Site the original certified payrolls or certified 

transcripts thereof, subscribed and affirmed by the Contractor and all Subcontractors as true 
under the penalties of perjury, showing the hours and days worked by each worker, laborer 
or mechanic, the occupation at which he or she worked, the hourly wage rate paid and the 
supplements paid or provided. The Contractor shall maintain with the payrolls or 
transcripts thereof, the statements signed by each worker pursuant to Article 25 of the 
General Conditions.   

 
24.2 The Director’s Representative, the Comptroller and their representatives who are 

employees of the State shall have the right to examine all books, records, documents, and 
other data of the Contractor, any Subcontractor, materialmen or suppliers relating to the 
bidding, pricing or performance of this Contract or any change or modification thereto for 
the purpose of evaluating the accuracy, completeness, and currency of the cost or pricing 
data submitted. This right of examination shall extend to all documents necessary to permit 
adequate evaluation of the cost or pricing data submitted along with the computations and 
projections used therein. 

 
24.3 The above materials shall be made available at the office of the Contractor, Subcontractors, 

materialmen or suppliers at all reasonable times for inspection, audit or reproduction until 
the expiration of six (6) years from the date of the final certificate for the Contract. 
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24.4 If this Contract is completely or partially terminated, the records relating to the Work 

terminated shall be made available for a period of six (6) years from the date of any 
resulting final settlement. 

 
24.5 Records that relate to the Disputes Clause of this Contract or litigation or the settlement of 

claims arising out of the performance of this Contract shall be made available until the 
disposal of such appeals, litigation or claims. 

 
24.6 The Contractor shall insert a clause containing all of the provisions of Article 24 in all 

subcontracts or purchase orders issued hereunder. 
 
24.7 The Contractor shall make available to the Director, upon written request, all records 

required to be kept by Article 3-A of the Lien Law. The failure to provide said records 
upon the receipt of the written request shall bar any recovery for claimed extra or additional 
costs under this Contract. 

 
 
ARTICLE 25 – LABOR LAW AND PREVAILING WAGES NOTIFICATIONS PROVISIONS  
 
25.1 In addition to any other provisions of this Contract in relation to prevailing wage rates, the 

Contractor shall be responsible for the certain notifications. 
 
25.2 The Contractor shall post, in a location designated by the Office, a copy of the New York 

State Department of Labor schedules of prevailing wages and supplements for this Project, 
a copy of all re-determinations of such schedules for the Project, all other notices required 
by law to be posted at the Site, the Department of Labor notice that this Project is a public 
work project on which each worker is entitled to receive the prevailing wages and 
supplements for the occupation at which he or she is working, and all other notices which 
the Office directs the Contractor to post. The Contractor shall provide a surface for such 
notices, which is satisfactory to the Office. The Contractor shall maintain such notices in a 
legible manner and shall replace any notice or schedule that is damaged, defaced, illegible 
or removed for any reason. The Contractor shall post such notices before commencing any 
Work on the Site and shall maintain such notices until all Work on the Site is complete. 

 
25.3 The Contractor shall distribute to each worker for this Contract a notice, in a form provided 

by the State, that this project is a public work project on which each worker is entitled to 
receive the prevailing wage and supplements for the occupation at which he or she is 
working. Worker includes employees of Contractor and all Subcontractors and all 
employees of suppliers entering the Site. Such notice shall be distributed to each worker in 
accordance with Labor Law 220 3-a. 

 
25.4 In addition to the requirements of Appendix A, paragraph 6 entitled “Wage and Hours 

Provisions”, the Contractor is responsible for any additional costs related to new 
determinations of the wage rates. The annual determination of the prevailing rates of wages 
and supplements are usually published on May 31st of each year and are in effect July 1st 
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through June 30th. New determinations shall supersede the original schedule or any prior 
issued annual determination. Any rate change from a previously issued determination 
becomes effective July 1st, regardless of whether the new determination has been received 
by the Contractor. 

 
 
ARTICLE 26 - STATUTORY REQUIREMENTS FOR RESTRICTIONS ON CONTACTS 
DURING THE PROCUREMENT PROCESS AND DISCLOSURE OF CONTACTS AND 
RESPONSIBILITY OF OFFERERS MISCELLANEOUS PROVISIONS 
 
26.1 New York State Finance Law §139-k requires that every procurement contract award 

subject to the provisions of State Finance Law §139-k or §139-j shall contain a 
certification by the Offerer that all information provided to the procuring governmental 
agency with respect to State Finance Law §139-k is complete, true and accurate. The 
Contractor shall provide that certification in his or her contract or agreement. 

 
26.2 New York State Finance Law 
 

26.2.1 New York State Finance Law § 139-k(2) requires the Office to obtain specific 
information regarding prior non-responsibility determinations. This information 
must be collected in addition to the information that is separately obtained 
pursuant to State Finance Law § 163 (9). In accordance with State Finance Law § 
139-k, an Offerer must be asked to disclose whether there has been a finding of 
non-responsibility made within the previous four (4) years by any Governmental 
Entity due to: (a) a violation of State Finance Law § 139-j or (b) the intentional 
provision of false or incomplete information to a Governmental Entity. 

 
26.2.2 As part of its responsibility determination, State Finance Law § 139-k(3) 

mandates consideration of whether an Offerer fails to timely disclose or complete 
information regarding the above non-responsibility determination. In accordance 
with law, no procurement contract shall be awarded to any Offerer that fails to 
timely disclose accurate or complete information under this section, unless a 
finding is made that the award of a procurement contract to the Offerer is 
necessary to protect public property or public health safety, and that the Offerer is 
the only source capable of performing the required Work within the necessary 
timeframe. The required forms to be completed by the Offerer must be submitted 
to the Office. 

 
 
ARTICLE 27 – MISCELLANEOUS PROVISIONS 
 
27.1 Commencement of Actions: The time, as prescribed by law, within which an action on 

the contract against the Contractor must be commenced shall be computed from the date 
of completion of physical work. The Contractor shall notify the Office in writing that the 
physical work of the contract has been completed by specifying a completion date, which 
date shall be no more than thirty days prior to the date of such notice. The completion 
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date set forth in such notice shall be deemed the date of completion of the physical work 
unless the Office, within thirty days of receipt of such notice, notifies the Contractor of a 
dispute in writing. Any notice pursuant to this paragraph shall be sent by the Contractor 
by Certified Mail and sent to the parties set forth in the Notice provision of this Article. 

 
27.1.1 In the event that the Contractor fails to provide notice as set forth herein or the 

Office disputes the completion date in the manner provided for herein, the date of 
completion of the physical work shall be determined in any other manner 
provided by law. 

 
27.1.2 Choice of Law/Damages: This Contract shall be governed and interpreted in 

accordance with the laws of the State of New York. Any and all claims against the 
State, the Office, its Commissioner, employees, officers or agents arising out of 
this Contract shall be limited to money damages and commenced exclusively in, 
and subject to the jurisdiction of the New York State Court of Claims or any other 
court of competent jurisdiction located in Albany County, New York. Any such 
claim shall not be removed to federal court. 

 
27.2 Notice 
 

(a) Unless otherwise indicated in these General Conditions, all notices permitted or 
 required hereunder shall be in writing and shall be transmitted either: 
 

i. via certified or registered United States mail, return receipt requested; 
 
ii. by facsimile transmission;  
 
iii. by personal delivery;  
 
iv. by expedited delivery service; or  
 
v. by e-mail. 

  
 Such notices shall be addressed as follows or to such different addresses as the 

parties may from time-to-time designate:  
 
 If to the Office: 
 

   Capital Unit 
   New York State Office of Parks, Recreation and Historic Preservation 
   Albany, NY 12238  
   Phone (518) 473-7435 
   Fax: (518) 486-2372 
   E-Mail Address:  capital@parks.ny.gov  

  
 and 
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 General Counsel 
 New York State Office of Parks, Recreation and Historic Preservation 
 Albany, NY 12238 
 Phone (518) 486-2921 
 Fax: (518) 474-5106  
 E-Mail Address:  counsel@parks.ny.gov 
 

(b) Any such notice shall be deemed to have been given either at the time of personal 
 delivery or, in the case of expedited delivery service or certified or registered 
 United States mail, as of the date of first attempted delivery at the address and in 
 the manner provided herein, or in the case of facsimile transmission or email, 

upon receipt. 
 
(c) The parties may, from time to time, specify any new or different address in the   

United States as their address for purpose of receiving notice under this Contract 
by giving fifteen (15) days written notice to the other party sent in accordance 
herewith. The parties agree to mutually designate individuals as their respective 
representatives for the purposes of receiving notices under this Contract.. 
Additional individuals may be designated in writing by the parties for purposes of 
implementation and administration/billing, resolving issues and problems and/or 
for dispute resolution. 

 
27.3 Severability: If any provision, term or condition of this contract is held to be invalid, 

illegal, or unenforceable, such determination shall not affect the validity, legality or 
enforceability of any other part of this Contract and the remaining parts of this Contract 
shall be enforced as if the invalid, illegal or unenforceable provisions, terms or conditions 
are not contained herein. 

 
27.4 Integration Clause: This Contract shall not be materially amended, changed or otherwise 

modified except in writing signed by both parties and approved by the Attorney General 
and Office of the State Comptroller. Except to the extent that documents are incorporated 
herein by reference, this Contract constitutes the entire agreement between the parties 
concerning the subject matter hereof and supersedes all prior agreements and 
understandings of the parties in connection therewith. No covenant, representation or 
condition not expressed herein shall be effective to interpret, change or restrict the express 
provisions of this Contract. 

 
 
APPENDICES 
 
28.1 The following appendices are attached hereto and hereby made a part of this agreement as 

if set forth fully herein. 
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SUPPLEMENTARY CONDITIONS - ARTICLE 18 – SUBCONTRACTS  

  
 

        
This supplement modifies the General Conditions.  Where any part of the General Conditions is 
modified by this supplement, the unaltered provision of that part shall remain in effect. 
 
ARTICLE 18 - ORDERS ON CONTRACT (CHANGE ORDERS) 
 
Add the following paragraph 18.5: 
 
 18.5 The Contractor shall perform with its own organization contract work 

amounting to not less than 50 percent of the original total contract bid price, except 
any contract work designated by Parks as “Specialty Work” may be performed by 
subcontract and the amount of any such “Specialty Work” may be deducted from 
the original total contract bid price for purposes of computing the amount of work 
required to be performed by the Contractor with its own organization. The contract 
amount upon which the 50 percent requirement is computed includes the cost of 
materials and manufactured products which are to be purchased or produced by the 
Contractor under the contract requirements. 

 
 18.5.1  “Its own organization” shall be construed to include only workers 

employed and paid directly by the Contractor and equipment owned or rented by it, 
with or without operators. 

 
 18.5.2  “Specialty Work” shall be construed to be limited to work that requires 

specialized knowledge, skill or equipment not ordinarily available in contracting 
organizations qualified to bid on the contract as a whole and in general are to be 
limited to minor components of the overall contract. 

   
 18.5.3  The Contractor’s agreed-upon amount to be paid to each subcontractor for 

Wicks Exempt projects, as submitted with its bid, may be deducted from the 
original total contract bid price before computing the amount of work required to be 
performed by the Contractor with its own organization.      
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SECTION 011000 

 
SUMMARY OF THE WORK 

 

PART 1 - GENERAL 

1.1 SUMMARY  

A. The title and location of the Work is as per the Service Contract Information 
sheet included within the bid documents. 

B. Drawings and general provisions of the Contract, including  General and 
Supplementary Conditions and other Division 01 Specification Sections, apply 
to this Section. The Contract documents of each contract includes the bid 
package in its entirety; the Project Manual and all drawings.  

C. Type of Contract:  Lump Sum 
1. Notice to Contractors; this project is being bid as follows: 

1) Media Production Services as per the specifications and reference 
materials as provided. 

2) Bidders shall complete the Supplemental Information Sheet 
included at the end of the Bid Form and prepare a cost breakdown 
so as to provide more information about the cost of individual 
components of work. 

1.2 DEFINITIONS 

A. Weather-tight Building Enclosure: Owner’s General Contractor shall provide 
building sealed against wind and precipitation infringement which enables the 
commencement and continuation of all interior construction and finishes.  This 
is inclusive of complete roofing system and glazing system installation. 

B. Dust Free Environment: Owner’s General Contractor shall provide a dust free 
site to support show contractor installation per the Schedule. Dust Free is 
defined as: 
1. Major construction in the vicinity completed. The "vicinity" will be 

defined as an area that can be isolated from migrating airborne 
particulate by doors, finished walls, temporary barriers, etc., and will be 
further defined as the area serviced by the HVAC system ducting for one 
Fan Coil Unit (FCU) / Air Handler. 

2. General Construction debris must be removed. 
3. No dust releasing materials, including, without limitation, drywall work, 

concrete or plaster work, may be incomplete, or unpainted or unsealed. 
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4. No traffic or other trades may be permitted to move through the space in 
question. 

5. The HVAC system must operate for at least 48 hours, with filters 
changed out or cleaned at least once. The HVAC system must be 
operated as specified for normal operation from the date when a Dust 
Free Condition is first achieved until final approval of the Attractions. 
All areas serviced by the air handler must have achieved the same Dust 
Free Condition to prevent dust from being transported through the 
ducting from a high particulate area to the Dust Free Condition area. 

6. After the HVAC system is operational, any ancillary area having a high 
degree of dust or dirt must be vacuumed or otherwise cleaned to a level 
that will prevent such dust or dirt from becoming airborne and 
transmitted to the Dust Free Condition area. As used in the preceding 
sentence, "ancillary area" includes floors, walls and ceilings, as well as 
permanent and temporary fixtures within the Dust Free Condition area. 

7. The power supply for the Equipment must be stable (no more than +or- 
5% voltage fluctuation for both single phase and 3 phase), clean and at 
the proper voltage, with all isolation circuits required by the system 
designs having been properly installed and tested. 

8. The Owner-provided isolated ground system must be installed, 
independently verified back to a separate and dedicated grounding rod, 
and available for use by show vendors at the start of installation.  

1.3 CONCURRENT / OTHER RELATED PROJECTS 

A. The following projects will be taking place concurrently with the work of this 
project: 
1. Pavilion Building Rehabilitation: 

a. General Construction Project No. D004813–GC 
b. Electrical Work  Project No. D004814–E 
c. Mechanical Work Project No. D004815–M 
d. Plumbing Work  Project No. D004816–P 

2. Pavilion Building Exhibit and AV Equipment Installation C-003311 
3. Cave of the Winds Plaza Reconstruction 
4. Terrapin Point Reconstruction 
5. Terrapin Point Phase II Reconstruction 

B. Coordinate the work of this project, thru the Director’s Representative, to 
avoid conflicts with concurrent contracts. 

C. Contractors shall not hinder construction progress on any concurrent projects. 

1.4 PROJECT INFORMATION 

A. Project Location:  Pavilion Building, Cave of the Winds Plaza, Goat Island, 
Niagara Falls, NY 14303. 
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B. Owner:  New York State Office of Parks, Recreation, and Historic 
Preservation, Niagara Region, Administration Building of the Niagara Frontier 
State Park Commission, Prospect Park, P.O. Box 1132, Niagara Falls, New 
York, 14303. 
1. Property Owner:  New York State Office of Parks, Recreation, and 

Historic Preservation (NYSOPRHP) 

C. Owner’s Representative:   
1. Frank T. McCue III, RLA, Assistant Deputy Commissioner for Capital, 

New York State Office of Parks, Recreation, and Historic Preservation 
(Frank.McCue@parks.ny.gov, +1-518-486-2923) 

D. Exhibit Designer / Architect: Peckham Guyton Albers & Viets, Inc. (PGAV) – 
200 North Broadway Suite 1000 – St. Louis, MO 63102 (+1-314-231-7318). 

E. Media Designer: Design Island Associates, Inc. – 615 Washington Rd., 
Suite 206 – Pittsburgh, PA 15228 (+1-407-240-0779). 

F. Engineer: Parsons Brinckerhoff, Inc. – 50 Lakefront Blvd., Suite 111 – 
Buffalo, New York 14202, (+1-716-853-1220). 

G. Architect:  HHL Architects – 172 Allen Street – Buffalo, New York 14201 
(+1-716-885-0743). 

H. Construction Manager: The LiRo Group - Niagara Falls State Park, DASNY 
Construction Trailer, Goat Island Carriage House, Niagara Falls, New York 
14303 (+1-716-282-2063). PB Box 2448, Niagara Falls, NY 14302 

I. All trades should be aware of the presence of lead paint (and other hazardous 
materials) in the facility under OSHAs Hazardous Communication Standard 29 
CFR 1910.1200. Reference Division 02 Specifications. 

1.5 SUBSTANTIAL AND PHYSICAL COMPLETION DATES  

A. The Owner has established the following schedule applicable to Related 
contracts: 
1. Bid Opening:     29 March 2016 
2. Anticipated Notice to Proceed (NTP):  15 June 2016 
3. Weather-tight enclosure    31 October 2016 
4. Dust Free Environment   31 March 2017 
5. Open and Available to Public:   4 July 2017 

B. Duration per Contract for Related Contracts: 
1. Exhibit and A/V Fabrication and Installation, Project No. C003311, 365 

days 
2. Media Production Contract, Project No. (C003314) - 365 days. 
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C. (Information for Reference)  The Owner has established the following 
schedule applicable to Concurrent Project contracts: 
1. Bid Opening:     1 March 2016 
2. Anticipated Notice to Proceed (NTP):  16 May 2016 
3. Weather-tight enclosure    31 October 2016 
4. Dust Free Environment   31 March 2017 
5. Open and Available to Public:   4 July 2017 

D. (Information for Reference) Construction duration per Contract for Concurrent 
Projects: 
1. General Construction Project No. D004813–GC: 475 days 
2. Electrical Work  Project No. D004814–E: 475 days 
3. Mechanical Work Project No. D004815–M: 415 days 
4. Plumbing Work  Project No. D004816–P: 320 days 

E. The time allocated for the performance of work under this contract includes 10 
days for notification of the Contractor of the Comptroller’s approval of the 
Agreement. 

F. The approval of the Agreement by the Comptroller constitutes the filing of the 
Contract Documents as a public record and notice to the Contractor that a fully 
executed contract exists between the Contractor and the State. 

G. Owner will assess liquidated damages if Contractors fail to meet completion of 
entire contract within the number of days noted above.  If all milestone dates 
are met as described above – no liquidated damages will be assessed. 

1.6 CONTRACT AWARD SUBMITTALS & PERMITS 

A. Submittal No. 1 (Each Prime Contractor):  Establish document posting, 
tracking and control procedure for the electronic submittals with Construction 
Manager as described in ELECTRONIC SUBMITTALS Article in 
Specifications Section 013300, and submit  not later than 10 days after 
approval of the Contract by the Comptroller. 

B. Submittal No. 2 (Each Prime Contractor):  Submit the CONTRACTOR’S 
LIST OF SUBCONTRACTORS-SUPPLIERS information required in 
SCHEDULES AND RECORDS Article in Specification Section 013000 not 
later than 15 days after approval of the Contract by the Comptroller. 

C. Submittal No.3 (Each Prime Contractor):  Submit the CONTRACTOR’S 
PROGRESS SCHEDULE information required in SCHEDULES AND 
RECORDS Article in Specification Section 013300 not later than 15 days after 
approval of the Contract by the Comptroller. 
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D. Submittal No.4 (Each Prime Contractor):  Submit the CONTRACTOR’S 
SCHEDULE OF SUBMITTALS not later than 15 days after approval of the 
Contract by the Comptroller. 

1.7 ACCESS TO SITE AND USE OF PREMISES 

A. Detailed phasing, access and MPT information for the Work is indicated in the 
Contract Drawings. Limit use of the premises to construction activities in areas 
indicated and coordinate the Work with Construction Manager and the work of 
other Contracts.  Use of the premises during the performance of the 
Contractors work shall be in accordance with the Contract requirements. All 
contracts shall review the “G” series sheets to become familiar with limits of 
disturbance, existing conditions, site staging, erosion and sediment control, 
and access in and out of Project site.  Do not disturb portions of Project Site 
beyond limits of this Work. 

B. Driveways, Walkways and Entrances:  Keep driveways and entrances serving 
premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of 
materials. 
1. Schedule deliveries to minimize use of adjacent roadways and pedestrian 

walks by construction operations. 
2. Schedule deliveries to minimize space and time requirements for storage 

of materials and equipment on-site. 

C. All Contractors shall not encumber the site with debris, materials or 
equipment, or endanger the property or structure(s). 

D. All Contractors shall assume full responsibility for protection and safekeeping 
of his materials and equipment stored on premises and shall move any stored 
materials or equipment that interferes with operations of other contractors, as 
directed by the Owner or Construction Manager. 

E. All Contractors shall provide safe, full and free access for the Architect, 
Engineer, Designer, Media Producer, Construction Manager and Owner to 
inspect job materials, equipment, fabrication facilities, and storage locations, 
both at and away from the project site. 

F. Each Contractor shall be responsible and accountable for employees, suppliers, 
subcontractors and their employees, with regard to their use of the premises.  
Direct them to comply with the site safety, security, and traffic regulations. 

G. Comply with applicable federal and State of New York Right-to-Know Law 
provisions and supply copies of the appropriate Material Safety Data Sheets 
(MSDS) to the Director’s Representative, and to the Facility’s Right-to-Know 
Information Officer. 
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H. Protection of existing utilities: The existing utilities within the limits of the 
work are shown on the plans. Each Prime Contractor shall field verify the 
location of underground structures, pipes and conduit as it relates to their 
work. The Contractor shall completely coordinate his operations with the 
affected utility companies and/or other Contracts.  
1. The General Construction Contractor shall notify “Call Before You Dig” 

as indicated on plans for the location of public utility prior to earthwork 
on the site. 

2. Representatives of utility companies should be provided access to the site 
during working hours. 

3. See Pavilion Building Rehabilitation drawing G-101 for Utility Locating 
Service requirements.  

4. Any damage to any existing private or public utility, as a result of the 
Contractor’s operations shall be repaired to the Utility’s and Engineer’s 
satisfaction at no cost to the Owner or Utility. This includes all labor, 
materials, etc. required to complete the repairs. 

1.8 WORK RESTRICTIONS 

A. General: Comply with limitation on use of public streets and with other 
requirements of authorities having jurisdiction. Authorities include City of 
Niagara Falls, Niagara Falls State Park, New York State Office of Parks, 
Recreation, and Historic Preservation. 

B. On-Site Work Hours:  Limit work in the existing building and site to normal 
business working hours of 6:00 a.m. to 4:30 p.m., Monday through Friday, and 
as prohibited on certain peak weekend days as noted below. Coordinate 
weekend work with Construction Manager. 

C. No work Days and Special Events:  Niagara Falls State Park is one of the 
most visited tourist destinations in the United States.  With this in mind, no 
work will be allowed on the following high volume weekends (Contractor to 
bid the project with this in mind and account for these non-work days within 
the base bid price): 

20– 23 May 2016:   Victoria Day weekend (Canada) (Fri-Mon) 
    27 – 30 May 2016:    Memorial Day weekend (Fri-Mon) 
    1 – 4 July 2016:      July 4th Holiday (Weds -  Mon) 
    2 – 5 September 2016:   Labor Day weekend (Fri – Mon) 

7 – 10 October 2016:    Columbus Day weekend (Fri-Mon) 
 
* No work will be permitted on these same holidays as applicable to 
year 2017. 
 
** Owner reserves the right to close the work area to accommodate any 
Special Events that may be planned within Niagara Falls State Park. If it 
is determined that the Work will negatively impact any given Special 
Event, Contractors will be given 72 hours advance notice. 
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D. Controlled Substances:  Use of tobacco products and other controlled 
substances on Project site is not permitted. Use of tobacco products is only 
allowed in designated areas outside of the project site. 

E. Existing Utility Interruptions:  Do not interrupt existing on-site utilities unless 
permitted by Owner’s and Construction Manager’s written permission not less 
than three days in advance of proposed interruption and then only after 
providing temporary utility services. 

F. Notice to Contractor; in many cases project existing utilities connect the 
Pavilion Building operations to the Delaware North Concessions operations, 
Cave of the Winds Comfort Station, and Parking Payment operations.  Do not 
interrupt existing on-site utilities unless permitted by Owner’s and 
Construction Manager’s written permission not less than three days (72 hours) 
in advance of proposed interruption. 

 

G. Noise, Vibration, and Odors:  Coordinate operations that may result in high 
levels of noise and vibration, odors, or other disruption to the site with the 
Construction Manager and Owner. 
1. Care shall be taken that vibration does not affect existing utility and 

facility infrastructure to remain. Any damage to existing infrastructure to 
remain shall be repaired by contractor to Engineer’s satisfaction at no 
cost to the Client. 

1.9 EXISTING INFORMATION 

A. Contractor may submit request to the Owner to review plans for adjacent 
concurrent work. 

B. The following information has been provided with the Concurrent Project 
bidders of the Pavilion Building Rehabilitation Project contract documents: 
1. Pavilion Building Rehabilitation Geotechnical Engineering Report  
2. Cave of the Winds Plaza Foundation Geophysical Investigation 
3. Storm Water Pollution Prevention Plan 
4. Record Plans of previous facility construction/renovations 

a. 1948, 1959, 1961, 1983, 1984, 1993, 1995 
5. Exhibit and A/V reference drawings for work completed under 

concurrent contract for Exhibit and A/V Fabrication and Installation. 

1.10 PROJECT DESCRIPTION 

A. The following describes, in general terms, the Work to be completed for the 
Project. It is not a comprehensive description of the Project scope. 
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The Media Production scope of work is to be accomplished concurrent to the 
Pavilion Building Rehabilitation project. The goal of the Pavilion Building 
Rehabilitation work is to renovate the space from its current shared use as Parks 
Police operations and outdated Cave of the Winds Experience, to a state-of-the-art 
Cave of the Winds Experience where patrons can participate in three interactive 
areas before heading down the elevator to the base of Niagara Falls. To accomplish 
this goal NYS OPRHP has broken the work into separate concurrent jobs for – (1) 
Site and Facility Rehabilitation, (2) Exhibit and A/V Fabrication and Installation, 
and (3) Media Production.  Documents contained in these Contract Documents are 
for all work included in the Media Production portion of the project (other reference 
material about other concurrent projects is provided here for context and 
coordination purposes.  

For Information: 

The goals of the Media Production and Installation project are: create an experience 
that prepares Cave of the Winds guest for the experience of a lifetime; improve the 
guest experience before they enter the elevator by delivering an authentic, cohesive 
environment, a variety of site specific experiences, and enhanced guest flow through 
the space; create a Cave of the Winds winter season attraction; and tell a powerful 
story utilizing the unique assets of the Cave of the Winds Experience. Work of this 
Contract is located in four main areas of the Pavilion Building. 

 The Outdoor Covered Queue includes interpretive graphics, media 
components, and AV message system for message delivery in the queue, and 
the creation of a photo-opportunity with a green-screen backdrop. 

 The Indoor Batched Interactive Queue is an exhibit gallery with 
mechanically operating exhibits, interactive media components, interpretive 
graphics, and displays. The work includes finishes for selected surfaces. 

 The Object Theater includes scenic elements and the audio/visual 
equipment for presentation of media (the show). The work includes 
installation of theatrical (show) lighting and media (show) controls. 

 The Prepare for Power room includes scenery and media components for 
both an in-season and winter season show. The work includes interpretive 
graphics and murals, as well as casework to be used for the distribution of 
sandals to guests. 

 

 The Pavilion Building Site and Facility Rehabilitation work encompasses 
four major work items; 1) the Pavilion Building renovation work, 2) the 
Cave of the Winds Ticketing Building, 3) all site, utility and landscape work 
around the Pavilion Building, and 4) site restoration of the Temporary 
Trailer Site.  
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 The Pavilion Building renovation work involves a substantial interior 
demolition by trade as indicated on the drawings followed by removal of the 
gable and flat roof over the current Parks Police operations and current 
Cave of Winds operations. A new steel framed structure and new roof 
structure will be installed requiring new exterior wall around this perimeter 
as indicated. Additionally the existing flat roof membrane and rotted 
sheathing over the back of house operations shall be removed and replaced 
with a new roofing membrane as specified and indicated on the plans. The 
new interiors of these spaces will be prepared to receive the exhibitry and 
show experience as indicated in the Cave of the Winds Experience Exhibits 
Package reference drawings. 

 The new COTW Experience Ticketing Building will be constructed within 
the proposed COTW Experience entry plaza just outside of the covered 
exterior batched queue attached to the Pavilion Building. 

 Site work around the Pavilion Building will create a new plaza space, 
incorporated with the concurrent COTW Plaza contract.  

1.11 WORK COVERED BY THE CONTRACT DOCUMENTS 

A. Media Producer will be responsible for creative development, programming, and 
complete production of all audio and video components described in this document.   

B. Description of Work 
1. Work consists of furnishing all fees including but not limited to:  travel expenses, 

location scouting, film production, aerial filming, permit expenses, talent costs, 
editing costs, image rights, music rights, computer-generated images, composing, 
programming, and on-site commissioning of media for production of audio-
visual media components indicated in this section.   

2. Review, comment, and approve in writing, submittals from the Contractor, 
Owner, Owner’s Representative, and Technical Systems Integrator (TSI) for 
technical needs for media components. 

3. Daily communication, weekly teleconferences, and periodic site visits to be 
coordinated with the Owner, Owner’s Representative, and Contractor. 

4. Coordinate content of media components with audio-visual systems and 
equipment to meet the design intent of the components for integrated delivery of 
related exhibits and equipment outlined herein. 

5. Coordinate production schedule for media components with installation of 
related exhibits and equipment.  

6. Cooperate with Contractor, Owner’s Represntative,  and Owner to achieve 
complete functioning productions for each of the presentation areas, as described 
in the applicable sections of this specification. 
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1.12 (Information for Reference) WORK COVERED BY THE CONTRACT 
DOCUMENTS OF THE CONCURRENT PROJECTS 

A. Exhibit and A/V Fabrication and Installation: A general description of the 
primary work elements for the Exhibit Contract is listed below for reference. 
Contractor is responsible for reviewing all the drawings and specifications to 
obtain a complete understanding of all work scope. The Work includes all 
work indicated in the Contract Documents, including but not limited to all 
work described in Specification Divisions 01 through 27 and as follows: 
1. Exhibits and Graphics 

a. Fabrication and installation of exterior and interior exhibit and 
graphic media. 

b. Specialty exhibits and graphics structures. 
c. Engineering of exhibit and graphic structures including framing 

system, seismic restraint and attachment to structure.  
d. Engineering of lighting for internally lit exhibits and graphics. 
e. Preparation of Graphic Production digital files. 
f. Preparation of Production-Ready digital files. 
g. Coordination for installation of Audio/Visual equipment and 

equipment supports. 
2. Architectural Woodwork: Casework. 
3. Solid Surfacing Fabrications: Countertops. 
4. Joint sealants. 
5. Resilient flooring graphic. 
6. Stretched fabric wall systems and digitally printed wall covering. 
7. Themed painting. 
8. Audio Systems including amplifiers, mixers, signal processors, 

microphones, and loudspeakers. 
9. Visual Systems including digital cinema projectors, LCD displays, video 

switchers, signal processors, projection screens, and cameras. 
10. A/V Controls Systems including show control processors/user interfaces, 

AV Equipment racks and enclosures, internal rack and enclosure 
wire/cable harnesses, specialty AV connector panels and boxes, truss.  

1.13 (Information for Reference) WORK COVERED BY THE CONTRACT 
DOCUMENTS OF THE CONCURRENT PROJECTS 

A. General Construction Contract (GC): A general description of the primary 
work elements for the General Construction Contract is listed below for 
reference. Contractor is responsible for reviewing all the drawings and 
specifications to obtain a complete understanding of all work scope. The Work 
includes all work indicated in the Contract Documents, including but not 
limited to all work described in Specification Divisions 01 through 14, 31-34 
and as follows: 
1. Site Storm, Sanitary, Water and Gas utilities beyond 5 feet outside of 

building foundation.  
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2. Site electrical conduit, cabling, excavation and backfill; including all site 
lighting and lighting pole foundations and bases. 

3. Earthwork and landscaping 
4. Building structural excavation, foundations, concrete, steel, masonry, 

wood, carpentry, insulation, roofing and all other architectural and 
structural specification items 

5. Hazardous Material removal and facility abatement as indicated on H-
101 

6. Building structural and architectural demolition as indicated on SD100, 
SD101, AD100 (coordination with demolition by other trades required) 

7. Downspouts and connection with site storm piping 
8. Building perimeter storm drain and connection to storm system (where 

applicable) 
9. Painting 
10. Site concrete and paving 
11. Site furnishings, fencing, and handrails 
12. Signage 
13. Temporary toilets for all contractors 
14. Temporary enclosures for building exterior as required for the work of 

all contracts in order to progress the work during inclement weather. 
15. Dewatering 
16. Pest control 
17. All staging areas, erosion and sediment controls, demolition, clearing and 

grubbing and tree protection activities in accordance with SWPPP. 
18. Provide Temporary Facilities and Controls as described in Section 

015000. 
19. Miscellaneous wood work including telco, and electric boards or wood 

frame for any temporary services. 
20. Any work shown in the contract documents not specifically assigned to 

Electrical, Mechanical or Plumbing Contracts shall be covered by the 
General Construction Contract.  

B. Electrical Construction Contract (E): A general description of the primary 
work elements for the Electrical Construction Contract is listed below for 
reference. Contractor is responsible for reviewing all the drawings and 
specifications to obtain a complete understanding of all work scope. The Work 
includes all work indicated in the Contract Documents, including but not 
limited to all work described in Specification Divisions 01, 26, 27, 28 and as 
follows: 
1. Temporary power and lighting for facility work as specified in Section 

015000 
2. Demolition of electrical items including but not limited to that indicated 

on contract drawing ED-101. 
3. Coordination of demolition work , temporary electrical and permanent 

services 
4. Facility electrical branch circuit wiring and conduit.  
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5. Facility electrical power distribution including all electrical panels and 
feeders serving the Cave of the Winds facility.  

6. General electrical convenience receptacles throughout the Cave of the 
Winds facility including all branch circuit wiring and conduit. 

7. General facility telecommunications & data infrastructure including 
outlets, raceway/conduit, grounding, cable trays, equipment backboard 
and facility I.T./Data rack. 

8. Architectural dimming systems (Electrical dimming panels and wall-
mounted control stations) for B.I.Q., Prepare for Power, Entrance Lobby 
and Object Theatre. 

9. Emergency/egress and exit lighting throughout the entire Cave of the 
Winds facility. 

10. General interior lighting fixtures, branch circuiting and controls for back 
of house areas. 

11. Interior lighting fixtures, branch circuiting and controls for B.I.Q., 
Prepare for Power, and Entrance Lobby. 

12. Object Theatre work lights type ‘PD’ and ‘PE’ and associated branch 
circuit wiring/conduit and controls. 

13. Branch circuit wiring, conduit and junction boxes for lighting fixtures in 
the Object Theatre to be furnished and installed under the Exhibits 
contract. Exhibits Contract is concurrent work. 

14. Excavation and backfill of under-slab installations as well as foundation 
wall corings. 

15. Electrical receptacles and data outlets for integration with exhibits. All 
final connections from outlets to exhibits to be by Exhibits contract.  

16. Electrical connections to Exhibits/AV equipment rack (rack provided by 
Exhibits contract). 

17. Electrical connections for heat trace system 
18. Electrical connections for HVAC and Plumbing equipment. 
19. Fire Alarm system throughout the cave of the Winds facility. 
20. Commissioning of electrical and communications systems specified in 

Division 26, 27 and 28 drawings/specifications.  
21. Electrical support for equipment and systems provided under separate 

contracts. 

C. Mechanical Construction Contract (H): A general description of the primary 
work elements for the Mechanical Construction Contract is listed below for 
reference. Contractor is responsible for reviewing all the drawings and 
specifications to obtain a complete understanding of all work scope. The Work 
includes all work indicated in the Contract Documents, including but not 
limited to all work described in Specification Divisions 01, 23 and as follows: 
1. Temporary heating and cooling, ventilation and humidity control as 

described in Section 015000 
2. Demolition of existing HVAC units, duct work, controls, piping, etc. 

including but not limited to that indicated on contract drawing MD-101 
3. New facility HVAC systems including the following: 

a. Rooftop HVAC Units 
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b. Variable Refrigerant Flow System 
c. Fans and Ventilators 
d. Terminal Units 
e. Ductwork, piping and insulation  
f. Facility Management and Control Systems 

4. Excavation of fill within building footprint for installation of under slab 
piping 

5. Exterior air handling unit  
6. Start-up, adjustment and balancing of all HVAC systems.  

D. Plumbing Construction Contract (P): A general description of the primary 
work elements for the Plumbing Construction Contract is listed below for 
reference. Contractor is responsible for reviewing all the drawings and 
specifications to obtain a complete understanding of all work scope. The Work 
includes all work indicated in the Contract Documents, including but not 
limited to all work described in Specification Divisions 01, 21, 22 and as 
follows: 
1. Demolition of exiting plumbing and piping items including existing 

backflow preventer including but not limited to that shown on contract 
drawing PD-101. 

2. Interior natural gas piping and service from 5 feet outside of building 
3. Domestic hot/cold water and hot water tank – inclusive of all fittings and 

valves (tie-in to General Construction service termination from 5 feet 
outside of building) 

4. Sanitary Sewer – inclusive of all fittings and venting (tie-in to  General 
Construction service termination 5 feet outside of building) 

5. Storm sewer 
6. Floor drains 
7. Hose bibs 
8. Facility plumbing fixtures and equipment 
9. Commissioning of all plumbing systems and equipment 
10. Coordination with National Fuel and any associated payments for service 

install. 
11. Excavation and backfill for under-slab work 
12. Provide Temporary Facilities and Controls as described in Section 

015000. 

1.14 COORDINATION WITH OTHER CONTRACTS 

A. General:  Cooperate fully with Owner, Owner’s Representative, Construction 
Manager, other contractors on site so work may be carried out smoothly, 
without interfering with or delaying work.  Coordinate the Work of these 
Contracts with the Construction Manager and Owner’s Representative. 

B. All Contracts shall examine the Contract Documents thoroughly and promptly 
report any errors or discrepancies to the Owner’s Representative and 
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Construction Manager before commencing the Work. Additionally all 
Contractors shall closely review Section 013100. 

C. Contractor may submit request to review plans for adjacent concurrent work to 
Owner’s Representative. 

D. Openings and Chases in Construction:   
1. General Construction Work Contract (GC): 

a. Unless specifically indicated otherwise, provide openings, chases, 
and similar items in construction provided under this Contract, as 
required for items to be provided under related contracts. 

b. After the installation and completion of the items for which 
openings and chases have been provided, build in, over, around and 
finish the openings and chases to complete the Work. 

c. Provide all cutting, patching, and refinishing resulting from failure 
to provide the required openings and chases, if the necessary 
information was furnished by the related contractor before 24 hours 
of start of the applicable part of the Work. 

d. If related contractors fail to furnish drawings or written information 
covering the openings and chases they require in new construction 
at least 24 hours before installation of the Work affected by those 
items, the related contractors will be required to do all cutting, 
patching, and refinishing of the construction so affected, at their 
own expense. 

2. Mechanical Work, Plumbing Work, and Electrical Work Contracts (M, 
E, P): 
a. Unless specifically indicated otherwise, furnish drawings or written 

information to the GC Work Contractor covering the openings and 
chases required in construction for the Work.  If such information is 
not furnished at least 24 hours before start of the applicable part of 
the Construction Work Contractor’s work, all necessary cutting, 
patching and refinishing will be included in the respective M, E, or 
P Contract that require such openings or chase at no additional cost 
to the State. 

b. M, E, and P Contractors shall be responsible for core drilling in 
masonry or existing foundation for pipe. Coordinate work with GC 
Contractor. 

c. Coordinate pipe sleeve locations in concrete with GC Contract. 
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E. NOTED ELECTRICAL CONTRACT & GENERAL CONSTRUCTION 
CONTRACT VS. EXHIBITS CONTRACT ITEMS 

Object Theater 
 #  ITEM  PROVIDED BY 

(furnished/installed) 
NOTES 

1  Dimmer Rack  Electrical Contractor  Hard wired into building – homerun to A/V 
rack / show control 

2  Touch pad controllers  Electrical contractor    

3  Actuated Doors  Doors/actuator by G.C., control 
by Electrical Contractor 

A/V show control will send signal to trigger 
doors to close 

4  Work lights ‘PE’ & ‘PD’ 
at ceiling 
  

Electrical contractor  Coordinate with touch pad controllers / AV 
rack 

5  Low Voltage Foot 
Lights (fixture ‘LB’) 

Exhibit Contractor  Exhibit Contractor will route conduit/pull 
wire as required behind scenic/across 
theater walls from dimmer rack to foot 
lights. General Contractor will need to 
paint conduits to match wall color after 
Exhibit Contractor’s installation is 
complete. 

6  Low Voltage Fixtures: 
DE, DF, DG, LC, 
(drawing E101 missing 
suspended Globe SFX, 
EX40.24) 

Exhibit Contractor  Exhibit Contractor will route conduit/pull 
wire as required behind scenic/across 
theater walls from dimmer rack to foot 
lights. General Contractor will need to 
paint conduits to match wall color after 
Exhibit Contractor’s installation is 
complete. 

7  A/V Equipment: 
Projector, Speakers, 
LCD screens 
  

a)      Equipment (only) provided 
by the Exhibit Contractor 

b)      Conduit/wire connection 
by Electrical Contractor 

Conduits/wire to homerun back to A/V 
closet 

8  Low Voltage String 
Lights ‘LA’ 

a)      Provided by Exhibit 
Contractor 

b)      Truss level conduit/J‐Box’s 
by Electrical Contractor 

Exhibit fabricator will run wire through 
Electrical Contractor’s provided conduit.  

9  Suspended pipes P1 – 
P12 & tracks TJ1 – TJ9 

Exhibit Contractor  Any required conduits across suspended 
pipe by Exhibit Contractor. Exhibit 
contractor will run wire along suspended 
pipe, into Electrical Contractor provided J‐
Box at truss and through Electrical 
Contractor provided conduit. 

10  Fixtures TG, TH, TK, 
TM, TN, LF 

Exhibit Contractor  Exhibit contractor will run wire along 
suspended pipe, into Electrical Contractor 
provided J‐Box at truss and through 
Electrical Contractor provided conduit. 

11  Safety lighting/alarm, 
touch pad, etc.  

Electrical contractor    
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Batched Interactive Queue: 
 #  ITEM  PROVIDED BY 

(purchased/installed) 
NOTES 

1  Sconce fixtures ‘DA’ at exhibit 
columns 

Exhibit Contractor  Exhibit Contractor to connect to 
Electrical Contractor provided –Box 
at truss. Electrical Contractor to 
provide J‐Box/conduit at truss to 
homerun back to Electrical Room 

2  Sconce fixtures mounted to 
exhibit wagon 

Exhibit Contractor  Plug into wall receptacle 

3  All other lighting fixtures and 
suspended tracks 

Electrical contractor    

4  Safety lighting/alarm, touch 
pad, etc.  

Electrical contractor    

5  LCD screens, projector, 
integrated scenic 
lighting/powered devices 

Exhibit Contractor  Plug into floor/wall/ceiling 
receptacles as previously specified 

F. ADDITIONAL NOTED COORDINATION ITEMS 
1. All demolition items shall be coordinated and phased as indicated and 

appropriate to maintain project schedule and limit utility interruptions to 
the greatest extent possible. 

2. GC contract will include all foundation excavation, concrete foundation 
work, dewatering, new structural fill, backfill, slab subbase and 
compaction within the building as specified.   Excavation of fill material 
within the interior of the building to install piping or conduit by H, P, 
and E Contractors shall be provided by the respective Contractor whose 
work requires such excavation. 

3. Backfill and compaction at exterior perimeter of foundation wall shall be 
provided by GC Contract.  

4. Electrical Contractor will be responsible for hookups to all hardwired 
accessories under the Exhibit Contract. 

5. Electrical Contractor shall coordinate outlet rough-ins with concurrent 
Exhibit Contractor to greatest extent possible. Coordination shall be 
through the Director’s Representative. 

6. GC Contractor is responsible for coordinating painting with installation 
of building systems. Hangers required for fixtures should be coordinated 
with respective trades. 
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1.15 ITEMS NOT INCLUDED OR TO BE COORDINATED 

A. Items shown on the Drawings indicated “NIC” are Not in Contract.  

B. Items indicated “by others” are not included in contract but shall be 
coordinated. 

C. Items indicated “by General Contractor”, “by Electrical Contractor”, “by 
Mechanical Contractor”, “by Plumbing Contractor” are included in those 
respective Concurrent Contracts and may require coordination. 

1.16 LAYING OUT 

A. Examine the Contract Documents thoroughly and promptly report any errors 
or discrepancies to the Owner’s Representative before commencing the Work. 

B. Lay out the Work in accordance with the Contract Documents. 
1. Layouts which require the establishment of property lines or monuments 

shall be performed by a Land Surveyor licensed by New York State. 

C. Under General Construction Work Contract, location of the building work 
points on the Site shall be performed by a licensed Land Surveyor in the State 
of New York. 

1.17 REFERENCE SPECIFICATIONS AND STANDARDS 

A. Comply with the requirements of the various specifications and standards 
referred to in these Specifications, except where they conflict with the 
requirements of these Specifications.  Such reference specifications and 
standards shall be the date of latest revision in effect at the time of receiving 
bids, unless the date is given. 

1.18 SPECIAL INSPECTIONS 

A. Special Inspections and tests are required by Chapter 17 of the Building 
Code of New York State (BCNYS).  Inspections & Testing Services 
will be provided by the Owner unless otherwise noted. 

B. Contractors are responsible for notifying the Construction Manager and 
Engineer regarding individual inspections listed in the specifications. 
Contractors shall cooperate with the inspectors and testing agencies and 
sufficient notice and lead time (minimum 48 hours) must be allowed for 
inspection and testing to be performed. 
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C. Where deficiencies are identified, the contractor must take corrective 
actions to comply with the contract documents or remedy the 
deficiencies via a request for change. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
 
 
 
 

END OF SECTION 
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SECTION 012100 - ALLOWANCES 
 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 
 

A. Include in the contract sum the allowances stated in this Section. 
 
B. Should the cost be more than the specified amount of the allowance, the contract sum will 

be adjusted by Order on Contract in accordance with Article 11 of the General Conditions. 
No Work in excess of the allowance will be permitted except by Order on Contract. Should 
the net cost be less than the specified amount of the allowance, the balance will be deducted 
from the final payment. 

 
1.02 ALLOWANCES FOR CONTINGENCIES 
 

A. Include in the contract sum the amount indicated below to cover the cost of contingent 
activities within the scope of the Contract as directed in writing by Field Order. The Field 
Order will include a description of the Work and a method for determining the cost of such 
Work. 

 
Allowance Items Amount 

 
1. General Construction Allowance: $40,000.00 
 (Allowance to address unforeseen field conditions and/or 
 other changes as directed by the Director’s Representative) 
 
 

  B. The value of the directed Work under this allowance will be determined by one of the 
methods indicated in Article 11 of the General Conditions and will be specified in the Field 
Order.  

 
1.03 SUBMITTALS 
 

A. Submit all materials required by the written Field Order. 
 
B. Submit a cost breakdown or proposal for additional work when the Director's 

Representative determines that a field order is necessary. 
 
C. Submit an executed Field Order prior to commencement of work covered under that Field 

Order. 
 
D. Commence with Field Order Work only after the Field Order has been approved by the 

Director's Representative 
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 PART 2 - PRODUCTS 
 

A. Where Field Order work is covered under an existing specification, products are to conform 
to that specification. 

 
B. Where Field Order work is not covered by an existing specification, products will be 

specified in the Field Order. 
 
PART 3 - EXECUTION 
 

A. Field Order work is to be executed in accordance with existing specifications or 
specifications stated in the Field Order. 

 
 
 END OF SECTION 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 
1. Division 01 Section "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 
2. Divisions 02 through 33 Sections for specific requirements and limitations for 

substitutions. 

1.3 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause:  Changes proposed by Contractor that are required due to 
changed Project conditions, such as unavailability of product, regulatory changes, or 
unavailability of required warranty terms. 

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to 
Contractor or Owner. 

1.4 ACTION SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A or similar or as provided by Director’s 
Representative. 

2. Documentation:  Show compliance with requirements for substitutions and the following, 
as applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 
provided, if applicable. 
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b. Coordination information, including a list of changes or revisions needed to other 
parts of the Work and to construction performed by Owner and separate 
contractors, as necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Include annotated copy of applicable Specification Section.  
Significant qualities may include attributes such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated.  Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 
g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
i. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays 
in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 
with related materials, and is appropriate for applications indicated. 

l. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

3. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a request for substitution.  
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later. 

a. Forms of Acceptance:  Field Order or Change Order, Construction Change 
Directive, or Director’s Representative’s Supplemental Instructions for minor 
changes in the Work. 

b. Use product specified if Director’s Representative does not issue a decision on use 
of a proposed substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 
substitution with related products and materials.  Engage a qualified testing agency to perform 
compatibility tests recommended by manufacturers. 
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1.6 PROCEDURES 

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved 
substitutions. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

1. Conditions:  Architect will consider Contractor's request for substitution when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Requested substitution provides sustainable design characteristics that specified 
product provided. 

c. Substitution request is fully documented and properly submitted. 
d. Requested substitution will not adversely affect Contractor's construction schedule. 
e. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
f. Requested substitution is compatible with other portions of the Work. 
g. Requested substitution has been coordinated with other portions of the Work. 
h. Requested substitution provides specified warranty. 
i. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

j. Requested substitution meets the requirements of Article 5 of the General 
Conditions. 

B. Substitutions for Convenience:  Not allowed. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Requirements: 

1. Division 01 Section "Substitution Procedures" for administrative procedures for handling 
requests for substitutions made after the Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Director’s Representative will issue a field order authorizing minor changes in the Work, that 
may or may not involve adjusting the Contract Sum or the Contract Time, on OPRHP Field 
Order Form as provided by the Director’s Representative. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, 
submit a quotation estimating cost adjustments to the Contract Sum and the Contract 
Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
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finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

e. Quotation Form:  As provided by Director’s Representative. 

B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Architect.  

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Division 01 Section "Substitution Procedures" if the 
proposed change requires substitution of one product or system for product or system 
specified. 

7. Proposal Request Form:  As provided by Director’s Representative. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Director’s Representative will issue 
a Change Order for signatures of Owner and Contractor on form to be provided. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment.  Refer to additional information related to payments as per the 
Contract Submittals Checklist included within the “Other OPRHP Forms” Section of the Project 
Manual. 

B. Related Requirements: 
1. Division 01 Section "Contract Modification Procedures" for administrative procedures 

for handling changes to the Contract. 
2. Division 01 Section "Construction Progress Documentation" for administrative 

requirements governing the preparation and submittal of the Contractor's construction 
schedule. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 

2. Submit the schedule of values to Director’s Representative at earliest possible date, but 
no later than seven days before the date scheduled for submittal of initial Applications for 
Payment. 
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B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for 
the schedule of values.  Provide at least one line item for each Specification Section. 

1. Identification:  Include the following Project identification on the schedule of values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Provide and arrange schedule of values on form as provided by the Director’s 
Representative. 
 

3. Arrange the schedule of values in tabular form with separate columns to indicate the 
following for each item listed: 

a. Related Specification Section or Division. 
b. Description of the Work. 
c. Name of subcontractor. 
d. Name of manufacturer or fabricator. 
e. Name of supplier. 
f. Change Orders (numbers) that affect value. 
g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-

hundredth percent, adjusted to total 100 percent. 

1) Labor. 
2) Materials. 
3) Equipment. 

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with Project 
Manual table of contents.  Provide multiple line items for principal subcontract amounts 
in excess of five percent of the Contract Sum. 

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
6. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  If required, 
include evidence of insurance. 

7. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

8. Allowances:  Provide a separate line item in the schedule of values for each allowance.   
9. Each item in the schedule of values and Applications for Payment shall be complete.  

Include total cost and proportionate share of general overhead and profit for each item. 
10. Temporary facilities and other major cost items that are not direct cost of actual work-in-

place may be shown either as separate line items in the schedule of values or distributed 
as general overhead expense, at Contractor's option. 
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11. Schedule Updating:  Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by Director’s Representative and paid for 
by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  Submit Application for Payment to Director’s Representative by 
the twenty-fifth of the month.  The period covered by each Application for Payment is one 
month, ending on the last day of the month. 

1. Submit draft copy of Application for Payment seven days prior to due date for review by 
Director’s Representative. 

C. Application for Payment Forms:  Use NYS OPRHP “Contractor’s Monthly Activity Report and 
Application for Payment” as form for Applications for Payment. 

D. Application Preparation:  Complete every entry on form and execute by a person authorized to 
sign legal documents on behalf of Contractor.  Director’s Representative will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule.  
Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, 
whether or not payment has been received.  Include only amounts for work completed at 
time of Application for Payment. 

3. Include amounts of Field Orders and Change Orders issued before last day of 
construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

E. Stored Materials:  Include in Application for Payment amounts applied for materials or 
equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items 
stored on-site and items stored off-site. 

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment, for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices.  
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 

a. Value of materials previously stored and remaining stored as of date of previous 
Applications for Payment. 
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b. Value of previously stored materials put in place after date of previous Application 
for Payment and on or before date of current Application for Payment. 

c. Value of materials stored since date of previous Application for Payment and 
remaining stored as of date of current Application for Payment. 

F. Transmittal:  Submit three signed original copies of each Application for Payment to Director’s 
Representative by a method ensuring receipt within 24 hours.  One copy shall include waivers 
of lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

G. Initial Application for Payment:  Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Combined Contractor's construction schedule (preliminary if not final) incorporating 

Work of multiple contracts, with indication of acceptance of schedule by each Contractor. 
5. Products list (preliminary if not final). 
6. Submittal schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Initial progress report. 
10. Report of preconstruction conference. 

H. Application for Payment at Substantial Completion:  After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion 
for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 
for Owner occupancy of designated portions of the Work. 

I. Final Payment Application:  After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements (as provided by the Director’s 
Representative). 

2. Insurance certificates for products and completed operations where required and proof 
that taxes, fees, and similar obligations were paid. 

3. Updated final statement, accounting for final changes to the Contract Sum. 
4. Evidence that claims have been settled. 
5. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

6. Final liquidated damages settlement statement (if required). 
7. Acceptance has been acknowledged by the Director’s Representative. 
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J. Payment by Contractor to Subcontractors and Suppliers 

1. All provisions of Section 139 f of the State Finance Law, Payment on Public Works 
Projects, paragraph 2, apply.  Specific requirements include the following: 

a. All subcontractors and suppliers are to be paid for material supplied or work 
performed within 15 days after the Contractor has been paid for this work. 

b. The Contractor may withhold five percent as a retainage until the work is 
substantially complete. 

c. If the subcontractor or supplier is not paid within 15 days, the Contractor is 
obligated to pay the subcontractor or supplier interest as provided for by State 
Finance Law. 

d. Should the contractor not submit a request for payment within 90 days after the 
contract work is substantially complete, all payments to subcontractors and/ or 
suppliers must be made by the Contractor. 

e. Parks is not obligated to pay any subcontractor or supplier or to ensure that 
payment of money due to a subcontractor or supplier, from the Contractor for 
work performed on this project, is made. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Coordination drawings. 
3. Requests for Information (RFIs). 
4. Project meetings. 

B. Related Requirements: 
1. Division 01 Section "Construction Progress Documentation" for preparing and 

submitting Contractor's construction schedule. 
2. Division 01 Section "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control points. 
3. Division 01 Section "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Owner (or Director’s Representative), Architect, or Contractor seeking 
information required by or clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design.  Use form as provided by Director’s Representative. 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home, office, and cellular telephone numbers and e-mail addresses.  Provide 
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names, addresses, and telephone numbers of individuals assigned as alternates in the absence of 
individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination:  Contractor shall coordinate its construction operations with those of 
subcontractors and OPRHP to ensure efficient and orderly installation of each part of the Work.  
Contractor shall coordinate its operations with operations, included in different Sections, that 
depend on each other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

1.6 COORDINATION DRAWINGS 

A. Coordination Drawings, General:  Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely shown on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

B. Coordination Digital Data Files:  Prepare coordination digital data files according to the 
following requirements: 

1. File Preparation Format:  Same digital data software program, version, and operating 
system as original Drawings. 

2. File Submittal Format:  Submit or post coordination drawing files using format same as 
file preparation format. 

3. Architect will furnish Contractor one set of digital data files of Drawings for use in 
preparing coordination digital data files. 

a. Architect makes no representations as to the accuracy or completeness of digital 
data files as they relate to Drawings. 

1.7 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation of 
the Contract Documents, Contractor shall prepare and submit an RFI using form provided by 
the Director’s Representative. 
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1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution.  If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

C. RFI Forms:  NYSOPRHP OPR-103. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  
Allow seven working days for Architect's response for each RFI.  RFIs received by Architect 
after 1:00 p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 01 Section "Contract Modification Procedures." 
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a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log weekly. Include the following: 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Architect within seven days if Contractor 
disagrees with response. 

1. Identification of related Minor Change in the Work, Construction Change Directive, and 
Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal Request, as 
appropriate. 

1.8 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
3. Minutes:  Entity responsible for conducting meeting will record significant discussions 

and agreements achieved.  Distribute the meeting minutes to everyone concerned, 
including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference:  Architect will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect. 

1. Conduct the conference to review responsibilities and personnel assignments. 
2. Attendees:  Authorized representatives of Owner Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference.  Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
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c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Lines of communications. 
f. Procedures for processing field decisions and Change Orders. 
g. Procedures for RFIs. 
h. Procedures for testing and inspecting. 
i. Procedures for processing Applications for Payment. 
j. Distribution of the Contract Documents. 
k. Submittal procedures. 
l. Preparation of record documents. 
m. Use of the premises and existing building. 
n. Work restrictions. 
o. Working hours. 
p. Owner's occupancy requirements. 
q. Responsibility for temporary facilities and controls. 
r. Procedures for moisture and mold control. 
s. Procedures for disruptions and shutdowns. 
t. Construction waste management and recycling. 
u. Parking availability. 
v. Office, work, and storage areas. 
w. Equipment deliveries and priorities. 
x. First aid. 
y. Security. 
z. Progress cleaning. 

4. Minutes:  Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Progress Meetings:  Conduct progress meetings at biweekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees:  In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 
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1) Interface requirements. 
2) Sequence of operations. 
3) Resolution of component conflicts. 
4) Status of submittals. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of proposal requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 

4. Minutes:  Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating:  Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following: 

1. Startup construction schedule. 
2. Contractor's construction schedule. 
3. Construction schedule updating reports. 
4. Daily construction reports. 
5. Material location reports. 
6. Site condition reports. 
7. Special reports. 

B. Related Requirements: 

1. Section 011200 "Multiple Contract Summary" for preparing a combined Contractor's 
construction schedule. 

2. Section 013300 "Submittal Procedures" for submitting schedules and reports. 
3. Section 014000 "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.3 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project.  Activities included in a construction schedule consume 
time and resources. 

1. Critical Activity:  An activity on the critical path that must start and finish on the planned 
early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 
3. Successor Activity:  An activity that follows another activity in the network. 

B. CPM:  Critical path method, which is a method of planning and scheduling a construction 
project where activities are arranged based on activity relationships.  Network calculations 
determine when activities can be performed and the critical path of Project. 

C. Critical Path:  The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 
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D. Event:  The starting or ending point of an activity. 

E. Float:  The measure of leeway in starting and completing an activity. 

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 
early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 
adversely affecting the planned Project completion date. 

F. Resource Loading:  The allocation of manpower and equipment necessary for the completion of 
an activity as scheduled. 

1.4 INFORMATIONAL SUBMITTALS 

A. Format for Submittals:  Submit required submittals in the following format: 

1. Working electronic copy of schedule file, where indicated. 
2. PDF electronic file. 

B. Startup construction schedule. 

C. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule 
for entire construction period. 

1. Submit a working electronic copy of schedule, using software indicated, and labeled to 
comply with requirements for submittals.  Include type of schedule (initial or updated) 
and date on label. 

D. CPM Reports:  Concurrent with CPM schedule, submit each of the following reports.  Format 
for each activity in reports shall contain activity number, activity description, cost and resource 
loading, original duration, remaining duration, early start date, early finish date, late start date, 
late finish date, and total float in calendar days. 

1. Activity Report:  List of all activities sorted by activity number and then early start date, 
or actual start date if known. 

2. Logic Report:  List of preceding and succeeding activities for all activities, sorted in 
ascending order by activity number and then early start date, or actual start date if known. 

3. Total Float Report:  List of all activities sorted in ascending order of total float. 
4. Earnings Report:  Compilation of Contractor's total earnings from the Notice to Proceed 

until most recent Application for Payment. 

E. Construction Schedule Updating Reports:  Submit with Applications for Payment. 

F. Daily Construction Reports:  Submit at weekly intervals. 

G. Material Location Reports:  Submit at weekly intervals. 

H. Site Condition Reports:  Submit at time of discovery of differing conditions. 
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I. Special Reports:  Submit at time of unusual event. 

J. Qualification Data:  For scheduling consultant. 

1.5 QUALITY ASSURANCE 

A. Scheduling Consultant Qualifications:  An experienced specialist in CPM scheduling and 
reporting, with capability of producing CPM reports and diagrams within 24 hours of 
Architect's request. 

B. Prescheduling Conference:  Conduct conference at Project site to comply with requirements in 
Section 013100 "Project Management and Coordination." Review methods and procedures 
related to the preliminary construction schedule and Contractor's construction schedule, 
including, but not limited to, the following: 

1. Review software limitations and content and format for reports. 
2. Verify availability of qualified personnel needed to develop and update schedule. 
3. Discuss constraints, including phasing work stages area separations interim milestones 

and partial Owner occupancy. 
4. Review delivery dates for Owner-furnished products. 
5. Review schedule for work of Owner's separate contracts. 
6. Review submittal requirements and procedures. 
7. Review time required for review of submittals and resubmittals. 
8. Review requirements for tests and inspections by independent testing and inspecting 

agencies. 
9. Review time required for Project closeout and Owner startup procedures, including 

commissioning activities. 
10. Review and finalize list of construction activities to be included in schedule. 
11. Review procedures for updating schedule. 

1.6 COORDINATION 

A. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, 
submittal schedule, progress reports, payment requests, and other required schedules and 
reports. 

1. Secure time commitments for performing critical elements of the Work from entities 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 

PART 2 - PRODUCTS 

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame:  Extend schedule from date established for the Notice of Award to date of final 
completion. 
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1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

B. Activities:  Treat each story or separate area as a separate numbered activity for each main 
element of the Work.  Comply with the following: 

1. Activity Duration:  Define activities so no activity is longer than 20days, unless 
specifically allowed by Architect. 

2. Procurement Activities:  Include procurement process activities for the following long 
lead items and major items, requiring a cycle of more than 60 days, as separate activities 
in schedule.  Procurement cycle activities include, but are not limited to, submittals, 
approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time:  Include review and resubmittal times indicated in 
Section 013300 "Submittal Procedures" in schedule.  Coordinate submittal review times 
in Contractor's construction schedule with submittal schedule. 

4. Startup and Testing Time:  Include no fewer than 15 days for startup and testing. 
5. Substantial Completion:  Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect'sand Construction Manager's 
administrative procedures necessary for certification of Substantial Completion. 

6. Punch List and Final Completion:  Include not more than 30days for completion of punch 
list items and final completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 

1. Phasing:  Arrange list of activities on schedule by phase. 
2. Work under More Than One Contract:  Include a separate activity for each contract. 
3. Work by Owner:  Include a separate activity for each portion of the Work performed by 

Owner. 
4. Products Ordered in Advance:  Include a separate activity for each product.  Include 

delivery date indicated in Section 011000 "Summary." Delivery dates indicated stipulate 
the earliest possible delivery date. 

5. Owner-Furnished Products:  Include a separate activity for each product.  Include 
delivery date indicated in Section 011000 "Summary." Delivery dates indicated stipulate 
the earliest possible delivery date. 

6. Work Restrictions:  Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 
b. Limitations of continued occupancies. 
c. Uninterruptible services. 
d. Partial occupancy before Substantial Completion. 
e. Use of premises restrictions. 
f. Provisions for future construction. 
g. Seasonal variations. 
h. Environmental control. 

7. Work Stages:  Indicate important stages of construction for each major portion of the 
Work, including, but not limited to, the following: 
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a. Subcontract awards. 
b. Submittals. 
c. Purchases. 
d. Mockups. 
e. Fabrication. 
f. Sample testing. 
g. Deliveries. 
h. Installation. 
i. Tests and inspections. 
j. Adjusting. 
k. Curing. 
l. Building flush-out. 
m. Startup and placement into final use and operation. 

8. Construction Areas:  Identify each major area of construction for each major portion of 
the Work.  Indicate where each construction activity within a major area must be 
sequenced or integrated with other construction activities to provide for the following: 

a. Structural completion. 
b. Temporary enclosure and space conditioning. 
c. Permanent space enclosure. 
d. Completion of mechanical installation. 
e. Completion of electrical installation. 
f. Substantial Completion. 

9. Other Constraints. 

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but 
not limited to, the Notice to Proceed, Substantial Completion, and final completion. 

1. Temporary enclosure and space conditioning. 

E. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update.  Summarize the following issues: 

1. Unresolved issues. 
2. Unanswered Requests for Information. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 
5. Pending modifications affecting the Work and Contract Time. 

F. Recovery Schedule:  When periodic update indicates the Work is 10 or more calendar days 
behind the current approved schedule, submit a separate recovery schedule indicating means by 
which Contractor intends to regain compliance with the schedule.  Indicate changes to working 
hours, working days, crew sizes, and equipment required to achieve compliance, and date by 
which recovery will be accomplished. 

G. Computer Scheduling Software:  Prepare schedules using current version of a program that has 
been developed specifically to manage construction schedules. 

1. Use Oracle P6 operating system. 
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2.2 STARTUP CONSTRUCTION SCHEDULE 

A. Bar-Chart Schedule:  Submit startup, horizontal, bar-chart-type construction schedule within 
seven days of date established for  the Notice of Award. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line.  Outline significant construction activities for first 60 
days of construction.  Include skeleton diagram for the remainder of the Work and a cash 
requirement prediction based on indicated activities. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 
Contractor's construction schedule within 14 days of date established for the Notice to Proceed.  
Base schedule on the startup construction schedule and additional information received since 
the start of Project.  Identify critical activities and the critical path. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line. 
1. For construction activities that require three months or longer to complete, indicate an 

estimated completion percentage in 10 percent increments within time bar. 

C. Contract Modifications:  For each proposed contract modification and concurrent with its 
submission, prepare a time-impact analysis using a network fragment to demonstrate the effect 
of the proposed change on the overall project schedule. 

D. Initial Issue of Schedule:  Prepare initial network diagram from a sorted activity list indicating 
straight "early start-total float."  Identify critical activities.  Prepare tabulated reports showing 
the following: 

1. Contractor or subcontractor and the Work or activity. 
2. Description of activity. 
3. Main events of activity. 
4. Immediate preceding and succeeding activities. 
5. Early and late start dates. 
6. Early and late finish dates. 
7. Activity duration in workdays. 
8. Total float or slack time. 
9. Average size of workforce. 
10. Dollar value of activity (coordinated with the schedule of values). 

E. Schedule Updating:  Concurrent with making revisions to schedule, prepare tabulated reports 
showing the following: 

1. Identification of activities that have changed. 
2. Changes in early and late start dates. 
3. Changes in early and late finish dates. 
4. Changes in activity durations in workdays. 
5. Changes in the critical path. 
6. Changes in total float or slack time. 
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7. Changes in the Contract Time. 

F. Value Summaries:  Prepare two cumulative value lists, sorted by finish dates. 

1. In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar 
value. 

2. In second list, tabulate activity number, late finish date, dollar value, and cumulative 
dollar value. 

3. In subsequent issues of both lists, substitute actual finish dates for activities completed as 
of list date. 

4. Prepare list for ease of comparison with payment requests; coordinate timing with 
progress meetings. 

a. In both value summary lists, tabulate "actual percent complete" and "cumulative 
value completed" with total at bottom. 

b. Submit value summary printouts one day  before each regularly scheduled progress 
meeting. 

2.4 REPORTS 

A. Daily Construction Reports:  Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
5. Material deliveries. 
6. High and low temperatures and general weather conditions, including presence of rain or 

snow. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events (see special reports). 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
15. Field Orders received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial completions and occupancies. 
19. Substantial Completions authorized. 

B. Material Location Reports:  At weekly intervals, prepare and submit a comprehensive list of 
materials delivered to and stored at Project site.  List shall be cumulative, showing materials 
previously reported plus items recently delivered.  Include with list a statement of progress on 
and delivery dates for materials or items of equipment fabricated or stored away from Project 
site.  Indicate the following categories for stored materials: 
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1. Material stored prior to previous report and remaining in storage. 
2. Material stored prior to previous report and since removed from storage and installed. 
3. Material stored following previous report and remaining in storage. 

C. Site Condition Reports:  Immediately on discovery of a difference between site conditions and 
the Contract Documents, prepare and submit a detailed report.  Submit with a Request for 
Information.  Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

2.5 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within oneday of an occurrence.  Distribute 
copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 
Project site, whether or not related directly to the Work, prepare and submit a special report.  
List chain of events, persons participating, response by Contractor's personnel, evaluation of 
results or effects, and similar pertinent information.  Advise Owner in advance when these 
events are known or predictable. 

PART 3 - EXECUTION 

3.1 CONSTRUCTION SCHEDULING 

A. Each Contract shall provide Startup Construction Schedule, Contractor Construction Schedule, 
Reports and Special Reports. 

B. The General Construction Contract (G-1) shall coordinate, compile, and establish the Overall 
Construction Schedule which incorporates the construction schedules of all contracts, 
complying with phasing and completion requirements. The General Construction Contract shall 
provide initial overall project schedule within fourteen (14) days after preconstruction meeting.  

C. The General Construction Contract (G-1) shall monitor the progress of the work, coordinate the 
updated schedule information of all Contracts and provide an updated Overall Construction 
Schedule that identifies progress to date, delayed activities, and critical activities, at each 
progress meeting.  

D. Contractor's Construction Schedule Updating:  At bi-weekly intervals, update schedule to reflect 
actual construction progress and activities.  Issue schedule three days before each regularly 
scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made.  Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 
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E. Distribution:  Distribute copies of approved schedule to Construction Manager, Owner, separate 
contractors, testing and inspecting agencies, and other parties identified by Contractor with a 
need-to-know schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
2. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations.  Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 
 
 
PART 1   GENERAL 
 
1.01 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 
 
 A. Other requirements pertaining to submittals are included in the General 

Conditions and in the various sections of the Specifications. 
 
 B. Contract Closeout:  Section 017700 
  
 C. Submittal Procedures: Section 013301 
 
1.02 DEVIATIONS FROM REQUIREMENTS OF THE CONTRACT DOCUMENTS 
 
 A. Deviations from the requirements of the Contract Documents will not be allowed 

unless a request for deviation is made in writing at the time of submission and the 
specific deviation is approved by the Director’s Representative.  The request for 
deviation shall include the reason for the requested deviation. 

 
1.03 SUBSTITUTIONS FOR BRAND NAMED PRODUCTS 
 
 A. Whenever a product is specified by brand name, a substitute brand, equal to that 

named, may be submitted for approval subject to the requirements of Article 5 of 
the General Conditions. 

  1. Whenever a color or pattern is indicated by a specific manufacturer’s 
name or number, the intent is to communicate the required color or 
pattern of the material.  Other manufacturers’ comparable colors or 
patterns may be submitted for approval as equal. 

 
1.04 WAIVER OF CERTAIN SUBMITTAL REQUIREMENTS 
 
 A. Unless otherwise specified, the requirement to submit product data and samples 

for approval will be waived for products specified by brand name if the 
specifically named products are furnished for the Work.  In such cases, furnish 
two copies of required Product Data to the Director’s Representative for 
information only. 

 
1.05 HAZARD COMMUNICATIONS STANDARD 
 
   A. Submit, to facility personnel, material safety data sheets for all hazardous 

material that will be used, as required by OSHA standards. 
 
1.06 MINORITY AND WOMEN-OWNED BUSINESS UTILIZATION PROGRAM & 

EQUAL EMPLOYMENT OPPORTUNITY 
 
   A. The Contractor is required to make “good faith” effort to solicit active 

participation by enterprises identified in the directory of certified businesses” 
provided by the Office of Economic Development.   
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 B. Submit contractor's list of MWBE subcontractors and suppliers (Utilization 
Program) on forms provided after the bid is accepted and prior to award showing 
MWBE participation.  

 
 C.  If, after good faith efforts are made and MWBE participation goals are not 

achieved, submit an application for a partial or total waiver of the MWBE 
participation requirements.   

 
 D.  The bid may be disqualified, after a hearing on the record, if the Contractor does 

not remedy notified deficiencies contained in the MWBE Utilization Plan. 
Procedures included in Section 313 of Article 15A of the Executive Law will be 
followed.  

 
 E. Submit contractor's list of MWBE subcontractors and suppliers on forms 

provided with final payment if no MWBE goals are stated. 
 
 F. Submit cumulative monthly payment statement, Certification of Inactivity on 

Contract (if appropriate) and Contractor's Monthly Subcontracting/Suppliers 
Activity Report with each application for payment. 

 
 G. If the amount of the contract will exceed $25,000, the Contractor is required to 

submit an EEO Policy Statement and monthly work force utilization reports. 
 
 H.  The Contractor agrees to be bound by Section 316 of Article 15A of the 

Executive Law relating to disputes concerning MWBE utilization and Equal 
Employment Opportunity. 

 
1.07 CONTRACTOR’S SUBMITTAL FORMS  
 

A. Submit Detailed Estimate or Schedule of Values, Summary of Subcontractors , 
Contractor’s Submission Schedule, Contractor’s Progress Schedule using forms 
provided with your award letter.  Similar forms providing necessary information 
may be substituted. 

 
 B.  Submit a “Request for Information”, form OPR 103, whenever a written 

clarification of an issue is required.  This form is to be used on all contracts.    
 
1.08 CONTRACTOR’S APPLICATION FOR PAYMENT  
 

A. Submit application for payment at the end of each month for all work performed 
during that month, unless the contract has been certified as inactive. Submit 
application for final payment only after acceptance has been acknowledged by 
the Director’s Representative. 

 
1.09 CERTIFICATE OF INSURANCE  
 

A. A certificate of insurance showing conformance with the requirements of Article 
19 of the General Contract Conditions shall be submitted using the ACCORD 
from and naming NYS Office of Parks, Recreation and Historic Preservation as 
also insured. 
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B. Definitions -  

a. builders risk - provides coverage for the insured's interest as well as the 
interests of others in specified structures while under construction. 

 
b. installation floater - covers materials and supplies during transit to or 
installation at a covered job site. Coverage generally ends when the contractor's 
or purchaser's interest ceases, whichever occurs first. 

 
C.  The Contractor is to furnish builders risk insurance for the value of the contract 

amount on all contracts involving construction of new buildings or additions to 
existing buildings. The contractor is to furnish an installation floater policy for 
the value of the contract on all other contracts including rehabilitation of 
buildings, site work, utility work and any contract involving the installation of 
materials or equipment. The insurance certificate must  name New York State as 
also insured. 

 
1.10 CERTIFIED PAYROLLS  
 

A. Every contractor and subcontractor is to submit copies of certified payrolls to the 
Director’s Representative within thirty days of issuance of its first payroll and 
every thirty days thereafter as required by Article 8, Section 220 of the NYS 
Labor Law. 

 
 
1.11 ADMINISTRATIVE REQUIREMENTS 
 
 A. Identify all submittals by project title and number.  Include Contractor’s name, 

date, and revision date.  On shop drawings, product data, and samples, also 
include name of supplier and subcontractor (if any), and applicable specification 
section number.  Stamp each submittal and initial or sign the stamp to certify 
review and approval of submittal. 

 
 B. If a submittal is based on, or the result of, a change order or field order to the 

Contract documents include two (2) copies of applicable change order or field 
order with the submittal. 

 
1.12 SHOP DRAWINGS 
 
 A. Submit six (6) copies of each shop drawing required by the Specifications.  Show 

the information, dimensions, connections and other details necessary to insure 
that the shop drawings accurately interpret the Contract Documents.  Show 
adjoining construction in such detail as required indicating proper connections.  
Where adjoining connected construction requires shop drawings or product data, 
submit such information for approval at the same time so that connections can be 
accurately checked. 

 
 B. Have shop drawings prepared by a qualified detailer.  Shop drawings shall be 

neatly drawn and clearly legible.  Machine-duplicated copies of Contract 
Drawings will not be accepted as shop drawings. 
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 C. The Director’s Representative will review shop drawings and will return 2 
stamped copies.  If returned copies are stamped “DISAPPROVED” or 
“RETURNED FOR CORRECTION”, promptly resubmit 6 copies of shop 
drawings meeting Contract requirements. 

 
1.13 PRODUCT DATA 
 
 A. Submit 6 copies of each item of product data required by the Specifications.  

Modify product data by deleting information that is not applicable to the project 
or by marking each copy to identify pertinent products.  Supplement standard 
information, if necessary, to provide additional information applicable to project. 

 
 B. The Director’s Representative will review product data and will return 2 stamped 

copies.  If returned copies are stamped “DISAPPROVED” or “RETURNED 
FOR CORRECTION”, promptly resubmit 6 copies of product data meeting 
Contract requirements. 

 
1.14 SAMPLES 
 
 A. Submit 2 (unless a different number is specified) of each sample required by the 

Specifications. 
 
 B. Samples will become the property of the State when submitted unless specifically 

stated otherwise, and will not be incorporated in the Work. 
 
 
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION (Not Used) 
 

END OF SECTION 
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SECTION 013301 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Division 01 Section "Payment Procedures" for submitting Applications for Payment and 
the schedule of values. 

2. Division 01 Section "Construction Progress Documentation" for submitting schedules 
and reports, including Contractor's construction schedule. 

3. Division 01 Section "Operation and Maintenance Data" for submitting operation and 
maintenance manuals. 

4. Division 01 Section "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data. 

5. Division 01 Section "Demonstration and Training" for submitting video recordings of 
demonstration of equipment and training of Owner's personnel. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Architect's responsive action.  Action submittals are those submittals indicated in individual 
Specification Sections as "action submittals." 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect's responsive action.  Submittals may be rejected for not complying with 
requirements.  Informational submittals are those submittals indicated in individual 
Specification Sections as "informational submittals." 

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and 
from another computer over a network and that serves as the basis for standard Internet 
protocols.  An FTP site is a portion of a network located outside of network firewalls within 
which internal and external users are able to access files. 

D. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems 
used for representing documents in a device-independent and display resolution-independent 
fixed-layout document format. 
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1.4 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 
Contractor's construction schedule. 

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include 
submittals required during the first 60 days of construction.  List those submittals 
required to maintain orderly progress of the Work and those required early because of 
long lead time for manufacture or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
construction schedule. 

a. Submit revised submittal schedule to reflect changes in current status and timing 
for submittals. 

4. Format:  Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal category:  Action; informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's final release or approval. 
g. Scheduled date of fabrication. 
h. Scheduled dates for purchasing. 
i. Scheduled dates for installation. 
j. Activity or event number. 

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals. 

4. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 
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B. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time 
if coordination with subsequent submittals is required.  Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 15 days for review of each resubmittal. 
4. Sequential Review:  Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is indicated, allow 21 days for initial review of each submittal. 

5. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals 
may be transmitted simultaneously to Architect and to Architect's consultants, allow 15 > 
days for review of each submittal.  Submittal will be returned to Architect before being 
returned to Contractor. 

C. Paper Submittals:  Place a permanent label or title block on each submittal item for 
identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title 

block to record Contractor's review and approval markings and action taken by Architect. 
3. Include the following information for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Construction Manager. 
e. Name of Contractor. 
f. Name of subcontractor. 
g. Name of supplier. 
h. Name of manufacturer. 
i. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 061000.01).  Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., 
061000.01.A). 

j. Number and title of appropriate Specification Section. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Other necessary identification. 

4. Additional Paper Copies:  Unless additional copies are required for final submittal, and 
unless Architect observes noncompliance with provisions in the Contract Documents, 
initial submittal may serve as final submittal. 
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a. Submit one copy of submittal to concurrent reviewer in addition to specified 
number of copies to Architect. 

5. Transmittal for Paper Submittals:  Assemble each submittal individually and 
appropriately for transmittal and handling.  Transmit each submittal using a transmittal 
form.  Architect will return without review submittals received from sources other than 
Contractor. 

a. Transmittal Form for Paper Submittals:  Use AIA Document G810. 
b. Transmittal Form for Paper Submittals:  Provide locations on form for the 

following information: 

1) Project name. 
2) Date. 
3) Destination (To:). 
4) Source (From:). 
5) Name and address of Architect. 
6) Name of Contractor. 
7) Name of firm or entity that prepared submittal. 
8) Names of subcontractor, manufacturer, and supplier. 
9) Category and type of submittal. 
10) Submittal purpose and description. 
11) Specification Section number and title. 
12) Specification paragraph number or drawing designation and generic name 

for each of multiple items. 
13) Drawing number and detail references, as appropriate. 
14) Indication of full or partial submittal. 
15) Transmittal number. 
16) Submittal and transmittal distribution record. 
17) Remarks. 
18) Signature of transmitter. 

D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 
by a decimal point and then a sequential number (e.g., LNHS-061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A). 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Owner, 
containing the following information: 

a. Project name. 
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b. Date. 
c. Name and address of Architect. 
d. Name of Contractor. 
e. Name of firm or entity that prepared submittal. 
f. Names of subcontractor, manufacturer, and supplier. 
g. Category and type of submittal. 
h. Submittal purpose and description. 
i. Specification Section number and title. 
j. Specification paragraph number or drawing designation and generic name for each 

of multiple items. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Related physical samples submitted directly. 
n. Indication of full or partial submittal. 
o. Transmittal number, numbered consecutively. 
p. Submittal and transmittal distribution record. 
q. Other necessary identification. 
r. Remarks. 

5. Metadata:  Include the following information as keywords in the electronic submittal file 
metadata: 

a. Project name. 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name. 
d. Product name. 

E. Options:  Identify options requiring selection by Architect. 

F. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's 
letterhead, record relevant information, requests for data, revisions other than those requested 
by Architect on previous submittals, and deviations from requirements in the Contract 
Documents, including minor variations and limitations.  Include same identification information 
as related submittal. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 
action submittals that are marked with approval notation from Architect's action stamp. 
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PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual Specification 
Sections. 

a. Architect will return annotated file.  Annotate and retain one copy of file as an 
electronic Project record document file. 

2. Submit electronic submittals via email as PDF electronic files. 

a. Architect will return annotated file.  Annotate and retain one copy of file as an 
electronic Project record document file. 

3. Action Submittals:  Submit five paper copies of each submittal unless otherwise 
indicated.  Architect will return three copies. 

4. Informational Submittals:  Submit two paper copies of each submittal unless otherwise 
indicated.  Architect will not return copies. 

5. Certificates and Certifications Submittals:  Provide a statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

a. Provide a digital signature with digital certificate on electronically submitted 
certificates and certifications where indicated. 

b. Provide a notarized statement on original paper copy certificates and certifications 
where indicated. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 
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b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 
6. Submit Product Data in the following format: 

a. Five paper copies of Product Data unless otherwise indicated.  Architect will return 
three copies. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm).  

3. Submit Shop Drawings in the following format: 
a.  Five opaque copies of each submittal.  Architect will retain two copies; remainder 

will be returned. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 
e. Specification paragraph number and generic name of each item. 

3. For projects where electronic submittals are required, provide corresponding electronic 
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 
identification information for record. 

4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 
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a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

5. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return submittal with options selected. 

6. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected.  Samples include, but are not limited to, the 
following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent testing 
and inspection. 

a. Number of Samples:  Submit two sets of Samples.  Architect will retain one 
Sample set; remainder will be returned. 

1) Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to 
be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent in 
material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations. 

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the 
following information in tabular form: 

1. Type of product.  Include unique identifier for each product indicated in the Contract 
Documents or assigned by Contractor if none is indicated. 

2. Manufacturer and product name, and model number if applicable. 
3. Number and name of room or space. 
4. Location within room or space. 
5. Submit product schedule in the following format: 

a.  Three paper copies of product schedule or list unless otherwise indicated.  
Architect will return two copies. 

F. Coordination Drawing Submittals:  Comply with requirements specified in Division 01 Section 
"Project Management and Coordination." 

G. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 
Section "Construction Progress Documentation." 
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H. Application for Payment and Schedule of Values:  Comply with requirements specified in 
Division 01 Section "Payment Procedures." 

I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with 
requirements specified in Division 01 Section "Quality Requirements." 

J. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 
specified in Division 01 Section "Closeout Procedures." 

K. Maintenance Data:  Comply with requirements specified in Division 01 Section "Operation and 
Maintenance Data." 

L. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

M. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification and Procedure Qualification Record on AWS forms.  Include names of firms and 
personnel certified. 

N. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

O. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

P. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

Q. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

R. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

S. Product Test Reports:  Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

T. Research Reports:  Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.  
Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
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4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

U. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

V. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

W. Field Test Reports:  Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final location, 
for compliance with requirements in the Contract Documents. 

X. Design Data:  Prepare and submit written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary of loads.  
Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers. 

2.2 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 
a written request for additional information to Architect. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and 
other required submittals, submit digitally signed PDF electronic file and three paper copies of 
certificate, signed and sealed by the responsible design professional, for each product and 
system specifically assigned to Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

2. Prepare delegated-design drawings in the following format:  Same digital data software 
program, version, and operating system as the original Drawings. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
and field dimensions.  Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals:  See requirements in Division 01 
Section "Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Architect will stamp each submittal with an action stamp and 
will mark stamp appropriately to indicate action. 

B. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Architect will forward each submittal to 
appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Architect. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents may be returned by the Architect without 
action. 

END OF SECTION 013301 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

C. Related Requirements: 
1. Refer to Specifications for specific test and inspection requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect. 

C. Mockups:  Full-size physical assemblies that are constructed on-site.  Mockups are constructed 
to verify selections made under Sample submittals; to demonstrate aesthetic effects and, where 
indicated, qualities of materials and execution; to review coordination, testing, or operation; to 
show interface between dissimilar materials; and to demonstrate compliance with specified 
installation tolerances.  Mockups are not Samples.  Unless otherwise indicated, approved 
mockups establish the standard by which the Work will be judged. 

D. Preconstruction Testing:  Tests and inspections performed specifically for Project before 
products and materials are incorporated into the Work, to verify performance or compliance 
with specified criteria. 

E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements. 
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F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, e.g., 
plant, mill, factory, or shop. 

G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 

H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 
certain construction activities be performed by accredited or unionized individuals, or 
that requirements specified apply exclusively to specific trade(s). 

J. Experienced:  When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five previous projects similar in nature, size, and extent to this Project; 
being familiar with special requirements indicated; and having complied with requirements of 
authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. Referenced Standards:  If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, comply 
with the most stringent requirement.  Refer conflicting requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 
before proceeding. 

1.5 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and 
responsibilities. 

B. Qualification Data :  For Contractor's quality-control personnel. 

C. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

D. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

1. Specification Section number and title. 
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2. Entity responsible for performing tests and inspections. 
3. Description of test and inspection. 
4. Identification of applicable standards. 
5. Identification of test and inspection methods. 
6. Number of tests and inspections required. 
7. Time schedule or time span for tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

1.6 CONTRACTOR'S QUALITY-CONTROL PLAN 

A. Quality-Control Plan, General:  Submit quality-control plan within 10 days of Notice to 
Proceed], and not less than five days prior to preconstruction conference.  Submit in format 
acceptable to Architect.  Identify personnel, procedures, controls, instructions, tests, records, 
and forms to be used to carry out Contractor's quality-assurance and quality-control 
responsibilities.  Coordinate with Contractor's construction schedule. 

B. Continuous Inspection of Workmanship:  Describe process for continuous inspection during 
construction to identify and correct deficiencies in workmanship in addition to testing and 
inspection specified.  Indicate types of corrective actions to be required to bring work into 
compliance with standards of workmanship established by Contract requirements and approved 
mockups. 

C. Monitoring and Documentation:  Maintain testing and inspection reports including log of 
approved and rejected results.  Include work Architect has indicated as nonconforming or 
defective.  Indicate corrective actions taken to bring nonconforming work into compliance with 
requirements.  Comply with requirements of authorities having jurisdiction. 

1.7 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other 
Sections.  Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on re-testing and re-inspection. 
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B. Manufacturer's Technical Representative's Field Reports:  Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections.  Include the following: 

1. Name, address, and telephone number of technical representative making report. 
2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

1.8 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

E. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according 
to ASTM E 329; and with additional qualifications specified in individual Sections; and, where 
required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

1.9 QUALITY CONTROL 

A. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility.  Perform additional quality-control activities required to verify that 
the Work complies with requirements, whether specified or not. 
1. Where services are indicated as Contractor's responsibility, engage a qualified testing 

agency to perform these quality-control services. 
2. Testing and inspecting requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 
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B. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

C. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

D. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspecting. 

E. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-
control services required by the Contract Documents.  Coordinate and submit concurrently with 
Contractor's construction schedule.  Update as the Work progresses. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to test 
and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 
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B. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 



  Niagara 
 

REFERENCES 014200 - 1

SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such standards 
are made a part of the Contract Documents by reference. 
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B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Thomson 
Gale's "Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional 
Associations of the U.S." 

B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web sites are subject to change and are believed to be accurate 
and up-to-date as of the date of the Contract Documents. 

 PRIVATE tbl1 
AA Aluminum Association (The) (703) 358-2960 
 www.aluminum.org  
   
AABC Associated Air Balance Council (202) 737-0202 
 www.aabchq.com  
   
AAMA   
 www.aamanet.org  
   
AASHTO American Association of State Highway and Transportation 

Officials 
(202) 624-5800 

   
   
AATCC American Association of Textile Chemists and Colorists (919) 549-8141 
 www.aatcc.org  
   
ABAA Air Barrier Association of America (866) 956-5888 
 www.airbarrier.org  
   
ABMA   
 www.abma-dc.org  
   
ACI American Concrete Institute (248) 848-3700 
   
   
ACPA American Concrete Pipe Association (972) 506-7216 
 www.concrete-pipe.org  
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AEIC Association of Edison Illuminating Companies, Inc. (The) (205) 257-2530 
 www.aeic.org  
   
AF&PA   
 www.afandpa.org (202) 463-2700 
   
AGA American Gas Association (202) 824-7000 
   
   
AHAM Association of Home Appliance Manufacturers (202) 872-5955 
 www.aham.org  
   
AHRI Air-Conditioning, Heating, andRefrigeration Institute, The (703) 524-8800 
 www.ahrinet.org  
   
AI   
 www.asphaltinstitute.org  
   
AIA American Institute of Architects (The) (800) 242-3837 
   
   
AISC American Institute of Steel Construction (800) 644-2400 
 www.aisc.org (312) 670-2400 
   
AISI American Iron and Steel Institute (202) 452-7100 
 www.steel.org  
   
AITC   
 www.aitc-glulam.org  
   
ALSC American Lumber Standard Committee, Incorporated (301) 972-1700 
   
   
AMCA Air Movement and Control Association International, Inc. (847) 394-0150 
 www.amca.org  
   
ANSI American National Standards Institute (202) 293-8020 
 www.ansi.org  
   
AOSA   
 www.aosaseed.com  
   
APA APA - The Engineered Wood Association (253) 565-6600 
   
   
APA Architectural Precast Association (239) 454-6989 
 www.archprecast.org  
   
API American Petroleum Institute (202) 682-8000 
 www.api.org  
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ARI   
 www.ari.org  
   
ARMA Asphalt Roofing Manufacturers Association (202) 207-0917 
   
   
ASCE American Society of Civil Engineers (800) 548-2723 
 www.asce.org (703) 295-6300 
   
ASCE/SEI American Society of Civil Engineers/Structural Engineering 

Institute 
 

 (See ASCE)  
   
ASHRAE   
 www.ashrae.org (404) 636-8400 
   
ASME ASME International (800) 843-2763 
   
 www.asme.org  
   
ASSE American Society of Sanitary Engineering (440) 835-3040 
   
   
ASTM ASTM International (610) 832-9500 
 (American Society for Testing and Materials International)  
   
   
ATIS Alliance for Telecommunications Industry Solutions (202) 628-6380 
 www.atis.org  
   
AWCMA American Window Covering Manufacturers Association  
 (Now WCMA)  
   
AWCI   
 www.awci.org  
   
AWI Architectural Woodwork Institute (571) 323-3636 
   
   
AWPA American Wood Protection Association (205) 733-4077 
 (Formerly:  American Wood Preservers' Association)  
   
   
AWS American Welding Society (800) 443-9353 
 www.aws.org (305) 443-9353 
   
AWWA American Water Works Association (800) 926-7337 
 www.awwa.org (303) 794-7711 
   
BHMA   
 www.buildershardware.com  
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BIA Brick Industry Association (The) (703) 620-0010 
   
   
BICSI BICSI, Inc. (800) 242-7405 
 www.bicsi.org (813) 979-1991 
   
BIFMA BIFMA International (616) 285-3963 
 (Business and Institutional Furniture Manufacturer's 

Association International) 
 

 www.bifma.com  
   
BISSC Baking Industry Sanitation Standards Committee (866) 342-4772 
 www.bissc.org  
   
CCC   
 www.carpetcushion.org  
   
CDA Copper Development Association (800) 232-3282 
   
   
CEA Canadian Electricity Association (613) 230-9263 
 www.canelect.ca  
   
CEA Consumer Electronics Association (866) 858-1555 
 www.ce.org (703) 907-7600 
   
CFFA   
 www.chemicalfabricsandfilm.com  
   
CGA Compressed Gas Association (703) 788-2700 
   
   
CIMA Cellulose Insulation Manufacturers Association (888) 881-2462 
 www.cellulose.org (937) 222-2462 
   
CISCA Ceilings & Interior Systems Construction Association (630) 584-1919 
 www.cisca.org  
   
CISPI   
 www.cispi.org  
   
CLFMI Chain Link Fence Manufacturers Institute (301) 596-2583 
   
   
CPA Composite Panel Association  
 www.pbmdf.com (703) 724-1128 
   
CRI Carpet and Rug Institute (The) (800) 882-8846 
 www.carpet-rug.com (706) 278-3176 
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CRRC   
 www.coolroofs.org (510) 485-7175 
   
CRSI Concrete Reinforcing Steel Institute (847) 517-1200 
   
   
CRRC Cool Roof Rating Council (866) 465-2523 
 www.coolroofs.org (510) 485-7175 
   
CSA Canadian Standards Association (800) 463-6727 
 www.csa.ca (416) 747-4000 
   
CSA   
 (Formerly:  IAS - International Approval Services) (416) 747-4000 
 www.csa-international.org  
   
CSI   
 www.csinet.org (703) 684-0300 
   
CSSB Cedar Shake & Shingle Bureau (604) 820-7700 
   
   
CTI Cooling Technology Institute (281) 583-4087 
 (Formerly:  Cooling Tower Institute)  
   
   
DHI Door and Hardware Institute (703) 222-2010 
 www.dhi.org  
   
ECA Electrical Components Association (703)907-8024 
 www.ec-central.org  
   
EIA   
 www.eia.org  
   
EIMA EIFS Industry Members Association (800) 294-3462 
   
   
EJCDC Engineers Joint Contract Documents Committee (703) 295-6000 
 http://content.asce.org/ejcdc/  
   
EJMA Expansion Joint Manufacturers Association, Inc. (914) 332-0040 
 www.ejma.org  
   
ESD   
 (Electrostatic Discharge Association)  
 www.esda.org  
   
ETL SEMCO   
 (Formerly:  ITS - Intertek Testing Service NA)  
 www.intertek-etlsemko.com  
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FIBA   
 (The International Basketball Federation)  
 www.fiba.com  
   
FIVB   
 (The International Volleyball Federation)  
 www.fivb.ch  
   
FM Approvals   
 www.fmglobal.com  
   
FM Global FM Global (401) 275-3000 
   
 www.fmglobal.com  
   
FRSA Florida Roofing, Sheet Metal & Air Conditioning Contractors 

Association, Inc. 
(407) 671-3772 

   
   
FSA Fluid Sealing Association (610) 971-4850 
 www.fluidsealing.com  
   
FSC Forest Stewardship Council 49 228 367 66 0 
 www.fsc.org  
   
GA   
 www.gypsum.org (301) 277-8686 
   
GANA Glass Association of North America (785) 271-0208 
   
   
GRI (Part of GSI)  
   
GS   
 www.greenseal.org  
   
GSI Geosynthetic Institute (610) 522-8440 
   
   
HI Hydronics Institute (908) 464-8200 
 www.gamanet.org  
   
HI/GAMA Hydronics Institute/Gas Appliance Manufacturers 

Association 
(908) 464-8200 

 Division of Air-Conditioning, Heating, and Refrigeration 
Institute (AHRI) 

 

 www.ahrinet.org  
   
HMMA Hollow Metal Manufacturers Association  
 (Part of NAAMM)  
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HPVA   
 www.hpva.org  
   
HPW H. P. White Laboratory, Inc. (410) 838-6550 
   
   
IAPSC International Association of Professional Security Consultants (515) 282-8192 
 www.iapsc.org  
   
ICBO International Conference of Building Officials (888) 422-7233 
 www.iccsafe.org  
   
ICEA   
 www.icea.net  
   
ICRI International Concrete Repair Institute, Inc. (847) 827-0830 
   
   
ICPA International Cast Polymer Association (703) 525-0320 
 www.icpa-hq.org  
   
IEC International Electrotechnical Commission 41 22 919 02 11 
 www.iec.ch  
   
IEEE   
 www.ieee.org  
   
IES Illuminating Engineering Society of North America (703) 525-0320 
   
   
IEST Institute of Environmental Sciences and Technology (847) 255-1561 
 www.iest.org  
   
IGMA Insulating Glass Manufacturers Alliance (613) 233-1510 
 www.igmaonline.org  
   
ILI   
 www.iliai.com  
   
ISA Instrumentation, Systems, and Automation Society, The (919) 549-8411 
   
   
ISO International Organization for Standardization 41 22 749 01 11 
 www.iso.ch  
   
ISSFA International Solid Surface Fabricators Association (877) 464-7732 
 www.issfa.net (801) 341-7360 
   
ITS   
 (Now ETL SEMCO)  
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ITU International Telecommunication Union 41 22 730 51 11 
   
   
KCMA Kitchen Cabinet Manufacturers Association (703) 264-1690 
 www.kcma.org  
   
LGSEA Light Gauge Steel Engineers Association (202) 263-4488 
 www.arcat.com  
   
LMA   
 (Now part of CPA)  
   
LPI Lightning Protection Institute (800) 488-6864 
   
   
MBMA Metal Building Manufacturers Association (216) 241-7333 
 www.mbma.com  
   
MCA Metal Construction Association (847) 375-4718 
 www.metalconstruction.org  
   
MFMA   
 www.maplefloor.org  
   
MFMA Metal Framing Manufacturers Association, Inc. (312) 644-6610 
   
   
MH Material Handling  
 (Now MHIA)  
   
MHIA Material Handling Industry of America (800) 345-1815 
 www.mhia.org (704) 676-1190 
   
MIA   
 www.marble-institute.com  
   
MPI Master Painters Institute (888) 674-8937 
   
   
MSS Manufacturers Standardization Society of The Valve and 

Fittings Industry Inc. 
(703) 281-6613 

 www.mss-hq.com  
   
NAAMM National Association of Architectural Metal Manufacturers (630) 942-6591 
 www.naamm.org  
   
NACE   
 (National Association of Corrosion Engineers International) (281) 228-6200 
 www.nace.org  
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NADCA   
 www.nadca.com  
   
NAGWS National Association for Girls and Women in Sport (800) 213-7193, ext. 

453 
   
   
NAIMA North American Insulation Manufacturers Association (703) 684-0084 
 www.naima.org  
   
NBGQA National Building Granite Quarries Association, Inc. (800) 557-2848 
 www.nbgqa.com  
   
NCAA   
 www.ncaa.org  
   
NCMA National Concrete Masonry Association (703) 713-1900 
   
   
NCTA National Cable & Telecommunications Association (202) 222-2300 
 www.ncta.com  
   
NEBB National Environmental Balancing Bureau (301) 977-3698 
 www.nebb.org  
   
NECA   
 www.necanet.org  
   
NeLMA Northeastern Lumber Manufacturers' Association (207) 829-6901 
   
   
NEMA National Electrical Manufacturers Association (703) 841-3200 
 www.nema.org  
   
NETA InterNational Electrical Testing Association (888) 300-6382 
 www.netaworld.org (269) 488-6382 
   
NFHS   
 www.nfhs.org  
   
NFPA NFPA (800) 344-3555 
   
 www.nfpa.org  
   
NFRC National Fenestration Rating Council (301) 589-1776 
   
   
NGA National Glass Association (866) 342-5642 
 www.glass.org (703) 442-4890 
   
NHLA National Hardwood Lumber Association (800) 933-0318 
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 www.natlhardwood.org (901) 377-1818 
   
NLGA   
 www.nlga.org  
   
NOFMA NOFMA:  The Wood Flooring Manufacturers Association (901) 526-5016 
   
 www.nofma.org  
   
NOMMA National Ornamental & Miscellaneous Metals Association (888) 516-8585 
   
   
NRCA National Roofing Contractors Association (800) 323-9545 
 www.nrca.net (847) 299-9070 
   
NRMCA National Ready Mixed Concrete Association (888) 846-7622 
 www.nrmca.org (301) 587-1400 
   
NSF   
 (National Sanitation Foundation International) (734) 769-8010 
 www.nsf.org  
   
NSSGA   
 www.nssga.org (703) 525-8788 
   
NTMA National Terrazzo & Mosaic Association, Inc. (The) (800) 323-9736 
   
   
NWFA National Wood Flooring Association (800) 422-4556 
 www.nwfa.org (636) 519-9663 
   
PCI Precast/Prestressed Concrete Institute (312) 786-0300 
 www.pci.org  
   
PDI   
 www.pdionline.org (978) 557-0720 
   
PGI PVC Geomembrane Institute (217) 333-3929 
   
   
PTI Post-Tensioning Institute (248) 848-3180 
 www.post-tensioning.org  
   
RCSC Research Council on Structural Connections  
 www.boltcouncil.org  
   
RFCI   
 www.rfci.com (706) 882-3833 
   
RIS Redwood Inspection Service  
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SAE SAE International (877) 606-7323 
 www.sae.org (724) 776-4841 
   
SCAQMD South Coast Air Quality Management District (909) 396-2000 
 www.aqmd.com  
   
SCTE   
 www.scte.org (610) 363-6888 
   
SDI Steel Deck Institute (847) 458-4647 
   
   
SDI Steel Door Institute (440) 899-0010 
 www.steeldoor.org  
   
SEFA Scientific Equipment and Furniture Association (877) 294-5424 
 www.sefalabs.com (516) 294-5424 
   
SEI/ASCE   
 (See ASCE)  
   
SIA Security Industry Association (866) 817-8888 
   
   
SJI Steel Joist Institute (843) 626-1995 
 www.steeljoist.org  
   
SMA Screen Manufacturers Association (561) 533-0991 
 www.smacentral.org  
   
SMACNA   
 National Association  
 www.smacna.org  
   
SMPTE   
 www.smpte.org  
   
SPFA Spray Polyurethane Foam Alliance (800) 523-6154 
   
 www.sprayfoam.org  
   
SPIB Southern Pine Inspection Bureau (The) (850) 434-2611 
   
   
SPRI Single Ply Roofing Industry (781) 647-7026 
 www.spri.org  
   
SSINA Specialty Steel Industry of North America (800) 982-0355 
 www.ssina.com (202) 342-8630 
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SSPC   
 www.sspc.org (412) 281-2331 
   
STI Steel Tank Institute (847) 438-8265 
   
   
SWI Steel Window Institute (216) 241-7333 
 www.steelwindows.com  
   
SWPA Submersible Wastewater Pump Association (847) 681-1868 
 www.swpa.org  
   
TCA   
 www.tilt-up.org  
   
TCNA Tile Council of North America, Inc. (864) 646-8453 
   
   
TEMA Tubular Exchanger Manufacturers Association (914) 332-0040 
 www.tema.org  
   
TIA/EIA Telecommunications Industry Association/Electronic 

Industries Alliance 
(703) 907-7700 

 www.tiaonline.org  
   
TMS   
 www.masonrysociety.org  
   
TPI Truss Plate Institute, Inc. (703) 683-1010 
   
   
TPI Turfgrass Producers International (800) 405-8873 
 www.turfgrasssod.org (847) 649-5555 
   
TRI Tile Roofing Institute (312) 670-4177 
 www.tileroofing.org  
   
UL   
 www.ul.com (847) 272-8800 
   
UNI Uni-Bell PVC Pipe Association (972) 243-3902 
   
   
USAV USA Volleyball (888) 786-5539 
 www.usavolleyball.org (719) 228-6800 
   
USGBC U.S. Green Building Council (800) 795-1747 
 www.usgbc.org  
   
USITT   
 www.usitt.org (315) 463-6463 
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WASTEC Waste Equipment Technology Association (800) 424-2869 
   
   
WCLIB West Coast Lumber Inspection Bureau (800) 283-1486 
 www.wclib.org (503) 639-0651 
   
WCMA Window Covering Manufacturers Association (212) 297-2122 
 www.wcmanet.org  
   
WDMA   
 (Formerly:  NWWDA - National Wood Window and Door 

Association) 
(312) 321-6802 

 www.wdma.com  
   
WI   
 www.wicnet.org  
   
WMMPA Wood Moulding & Millwork Producers Association (800) 550-7889 
   
   
WSRCA Western States Roofing Contractors Association (800) 725-0333 
 www.wsrca.com (650) 570-5441 
   
WWPA Western Wood Products Association (503) 224-3930 
 www.wwpa.org  

C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list.  Names, 
telephone numbers, and Web sites are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents. 

 PRIVATE tbl2 
DIN   
 www.din.de  
   
IAPMO International Association of Plumbing and Mechanical Officials (909) 472-4100 
   
   
ICC International Code Council (888) 422-7233 
 www.iccsafe.org  
   
ICC-ES ICC Evaluation Service, Inc. (800) 423-6587 
 www.icc-es.org (562) 699-0543 
   

D. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in the 
following list.  Names, telephone numbers, and Web sites are subject to change and are believed 
to be accurate and up-to-date as of the date of the Contract Documents. 

 PRIVATE tbl3 
COE Army Corps of Engineers  
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 www.usace.army.mil  
   
CPSC Consumer Product Safety Commission (800) 638-2772 
 www.cpsc.gov (301) 504-7923 
   
DOC Department of Commerce (202) 482-2000 
 www.commerce.gov  
   
DOD Department of Defense (215) 697-6257 
 http://dodssp.daps.dla.mil  
   
DOE Department of Energy (202) 586-9220 
 www.energy.gov  
   
EPA Environmental Protection Agency (202) 272-0167 
   
   
FAA Federal Aviation Administration (866) 835-5322 
 www.faa.gov  
   
FCC Federal Communications Commission (888) 225-5322 
 www.fcc.gov  
   
FDA   
 www.fda.gov  
   
GSA General Services Administration (800) 488-3111 
   
   
HUD Department of Housing and Urban Development (202) 708-1112 
 www.hud.gov  
   
LBL Lawrence Berkeley National Laboratory (510) 486-4000 
 www.lbl.gov  
   
NCHRP   
 (See TRB)  
   
NIST National Institute of Standards and Technology (301) 975-6478 
   
   
OSHA Occupational Safety & Health Administration (800) 321-6742 
 www.osha.gov (202) 693-1999 
   
PBS Public Buildings Service  
 (See GSA)  
   
PHS   
 http://www.hhs.gov/ophs/  
   
RUS Rural Utilities Service (202) 720-9540 
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SD State Department (202) 647-4000 
 www.state.gov  
   
TRB Transportation Research Board (202) 334-2934 
 http://gulliver.trb.org  
   
USDA   
 www.usda.gov  
   
USP U.S. Pharmacopeia (800) 227-8772 
   
   
USPS Postal Service (202) 268-2000 
 www.usps.com  

E. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list.  Names, telephone numbers, and Web sites are subject to 
change and are believed to be accurate and up-to-date as of the date of the Contract Documents. 

 PRIVATE tbl4 
ADAAG Americans with Disabilities Act (ADA)  
 Architectural Barriers Act (ABA) (202) 272-

0080 
 Accessibility Guidelines for Buildings and Facilities  
 Available from U.S. Access Board  
 www.access-board.gov  
   
CFR Code of Federal Regulations (866) 512-

1800 
 Available from Government Printing Office (202) 512-

1800 
 www.gpoaccess.gov/cfr/index.html  
   
DOD Department of Defense Military Specifications and Standards (215) 697-

2664 
 Available from Department of Defense Single Stock Point  
 http://dodssp.daps.dla.mil  
   
DSCC Defense Supply Center Columbus  
 (See FS)  
   
FED-STD Federal Standard  
 (See FS)  
   
FS   
 Available from Department of Defense Single Stock Point  
 http://dodssp.daps.dla.mil/  
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 www.dsp.dla.mil  
   
 Available from General Services Administration (202) 619-

8925 
   
   
 Available from National Institute of Building Sciences (202) 289-

7800 
 www.wbdg.org/ccb  
   
FTMS Federal Test Method Standard  
 (See FS)  
   
MIL   
   
MIL-STD (See MILSPEC)  
   
MILSPEC   
 Available from Department of Defense Single Stock Point  
 http://dodssp.daps.dla.mil  
   
UFAS   
 Available from Access Board (202) 272-

0080 
 www.access-board.gov  

F. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list.  Names, telephone numbers, and Web sites are subject to change and are believed to be 
accurate and up-to-date as of the date of the Contract Documents. 

 PRIVATE tbl5 
CBHF   
 www.dca.ca.gov/bhfti (916) 574-

2041 
   
CCR California Code of Regulations (916) 323-

6815 
   
   
CDHS California Department of Health Services (916) 445-

4171 
 www.dhcs.ca.gov  
   
CDPH California Department of Public Health, Indoor Air Quality Section  
 www.cal-iaq.org  
   
CPUC   
 www.cpuc.ca.gov  
   
TFS Texas Forest Service  
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 http://txforestservice.tamu.edu  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 
1. Division 01 Section "Substitution Procedures" for requests for substitutions. 
2. Division 01 Section "References" for applicable industry standards for products 

specified. 

1.3 DEFINITIONS 

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product. 

B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including make or 
model number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of additional manufacturers 
named in the specification. 
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1.4 ACTION SUBMITTALS 

A. Comparable Product Requests:  Submit request for consideration of each comparable product.  
Identify product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Approval:  As specified in Division 01 Section "Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 
Section "Submittal Procedures." Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 
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4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. See Divisions 02 through 33 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
are undamaged and, unless otherwise indicated, are new at time of installation. 



  Niagara  

PRODUCT REQUIREMENTS 016000 - 4

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

6. Or Equal:  For products specified by name and accompanied by the term "or equal," or 
"or approved equal," or "or approved," comply with requirements in "Comparable 
Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements.  Comparable products or substitutions 
for Contractor's convenience will not be considered. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements.  
Comparable products or substitutions for Contractor's convenience will not be 
considered. 

3. Products: 

a. Restricted List:  Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies with 
requirements.  Comparable products or substitutions for Contractor's convenience 
will not be considered unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of names of both available 
manufacturers and products, provide one of the products listed, or an unnamed 
product, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 

a. Restricted List:  Where Specifications include a list of manufacturers' names, 
provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience  
will not be considered unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of available manufacturers, 
provide a product by one of the manufacturers listed, or a product by an unnamed 
manufacturer, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed manufacturer's 
product. 

5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers.  
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
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that are based on the product named.  Comply with requirements in "Comparable 
Products" Article for consideration of an unnamed product by one of the other named 
manufacturers. 

C. Visual Matching Specification:  Where Specifications require "match Architect's sample", 
provide a product that complies with requirements and matches Architect's sample.  Architect's 
decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Division 01 Section "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements.  Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration:  Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied.  If the following conditions are not 
satisfied, Architect may return requests without action, except to record noncompliance with 
these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 
that it is consistent with the Contract Documents and will produce the indicated results, 
and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Coordination of Owner-installed products. 
6. Progress cleaning. 
7. Starting and adjusting. 
8. Protection of installed construction. 
9. Correction of the Work. 

B. Related Requirements: 

1. Division 01 Section "Summary" for limits on use of Project site. 
2. Division 01 Section "Submittal Procedures" for submitting surveys. 
3. Division 01 Section "Closeout Procedures" for submitting final property survey with 

Project Record Documents, recording of Owner-accepted deviations from indicated lines 
and levels, and final cleaning. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other work. 

B. Patching:  Fitting and repair work required to restore construction to original conditions after 
installation of other work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Cutting and Patching Plan:  Submit plan describing procedures at least 10 days prior to the time 
cutting and patching will be performed.  Include the following information: 

1. Extent:  Describe reason for and extent of each occurrence of cutting and patching. 
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2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to 
structural elements and operating components as well as changes in building appearance 
and other significant visual elements. 

3. Products:  List products to be used for patching and firms or entities that will perform 
patching work. 

4. Dates:  Indicate when cutting and patching will be performed. 
5. Utilities and Mechanical and Electrical Systems:  List services and systems that cutting 

and patching procedures will disturb or affect.  List services and systems that will be 
relocated and those that will be temporarily out of service.  Indicate length of time 
permanent services and systems will be disrupted. 

a. Include description of provisions for temporary services and systems during 
interruption of permanent services and systems. 

B. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal (If/as required). 

1.5 QUALITY ASSURANCE 

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements:  When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding.  
Shore, brace, and support structural elements during cutting and patching.  Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection 

2. Operational Elements:  Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

a. Primary operational systems and equipment. 
b. Fire separation assemblies. 
c. Air or smoke barriers. 
d. Fire-suppression systems. 
e. Mechanical systems piping and ducts. 
f. Control systems. 
g. Communication systems. 
h. Fire-detection and -alarm systems. 
i. Conveying systems. 
j. Electrical wiring systems. 
k. Operating systems of special construction. 

3. Other Construction Elements:  Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that result in increased maintenance or 
decreased operational life or safety. 
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4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

B. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning sitework, investigate 
and verify the existence and location of underground utilities, mechanical and electrical 
systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, and water-service piping; underground electrical services, 
and other utilities. 

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Examination and Acceptance of Conditions:  Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance.  Record observations. 
1. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers. 

C. Written Report:  Where a written report listing conditions detrimental to performance of the 
Work is required by other Sections, include the following: 

1. Description of the Work. 
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2. List of detrimental conditions, including substrates. 
3. List of unacceptable installation tolerances. 
4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information:  Furnish information to  Owner that is necessary to adjust, move, 
or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 
located in or affected by construction.  Coordinate with authorities having jurisdiction. 

B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

C. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Architect according to requirements in 
Division 01 Section "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 
discovered, notify Architect promptly. 

B. Site Improvements:  Locate and lay out site improvements, including pavements, grading, fill 
and topsoil placement, utility slopes, and rim and invert elevations. 

C. Record Log:  Maintain a log of layout control work.  Record deviations from required lines and 
levels.  Include beginning and ending dates and times of surveys, weather conditions, name and 
duty of each survey party member, and types of instruments and tapes used.  Make the log 
available for reference by Architect. 

3.4 FIELD ENGINEERING 

A. Identification:  Owner will identify existing benchmarks, control points, and property corners. 

B. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference 
points before beginning the Work.  Preserve and protect permanent benchmarks and control 
points during construction operations. 
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1. Do not change or relocate existing benchmarks or control points without prior written 
approval of Architect.  Report lost or destroyed permanent benchmarks or control points 
promptly.  Report the need to relocate permanent benchmarks or control points to 
Architect before proceeding. 

2. Replace lost or destroyed permanent benchmarks and control points promptly.  Base 
replacements on the original survey control points. 

3.5 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

G. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work.  Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 

I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 
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J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.6 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support:  Provide temporary support of work to be cut. 

D. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

E. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of 
free passage to adjoining areas is unavoidable, coordinate cutting and patching according to 
requirements in Division 01 Section "Summary." 

F. Existing Utility Services:  Where existing services/systems are required to be removed, 
relocated, or abandoned, bypass such services/systems before cutting to minimize interruption 
to occupied areas. 

G. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Excavating and Backfilling:  Comply with requirements in applicable Division 31 

Sections where required by cutting and patching operations. 
5. Mechanical and Electrical Services:  Cut off pipe or conduit to be removed.  Cap, valve, 

or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or 
other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work.  Patch with durable seams that are as invisible as 
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practicable.  Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize evidence 
of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

I. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.7 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 
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F. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 
down sewers or into waterways.  Comply with waste disposal requirements in Division 01 
Section "Temporary Facilities and Controls. 

G. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

H. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

I. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.8 STARTING AND ADJUSTING 

A. Coordinate startup and adjusting of equipment and operating components with requirements in 
Division 01 Section "General Commissioning Requirements." 

B. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

C. Adjust equipment for proper operation.  Adjust operating components for proper operation 
without binding. 

D. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

E. Manufacturer's Field Service:  Comply with qualification requirements in Division 01 Section 
"Quality Requirements." 

3.9 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 
1. Disposing of nonhazardous demolition and construction waste. 

B. Related Requirements: 

1. Division 01 Section “Execution” for disposition of waste resulting from limited 
demolition activities involving site improvements. 

1.2 DEFINITIONS 

A. Construction Waste:  Building and site improvement materials and other solid waste resulting 
from construction, remodeling, renovation, or repair operations.  Construction waste includes 
packaging. 

B. Demolition Waste:  Building and site improvement materials resulting from demolition or 
selective demolition operations. 

C. Disposal:  Removal off-site of demolition and construction waste and subsequent sale, 
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having 
jurisdiction. 

D. Recycle:  Recovery of demolition or construction waste for subsequent processing in 
preparation for reuse. 

E. Salvage:  Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse:  Recovery of demolition or construction waste and subsequent 
incorporation into the Work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 DISPOSAL OF WASTE 

A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove 
waste materials from Project site / State Property and legally dispose of them in a landfill or 
incinerator acceptable to authorities having jurisdiction. 
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1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

B. Burning:  Do not burn waste materials. 

C. Burning:  Burning of waste materials is permitted only at designated areas on Owner's property, 
provided required permits are obtained.  Provide full-time monitoring for burning materials 
until fires are extinguished. 

D. Disposal:  Remove waste materials from Owner's property and legally dispose of them. 

END OF SECTION 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 
1. Division 01 Section "Execution" for progress cleaning of Project site. 
2. Division 01 Section "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 
3. Division 01 Section "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 
4. Divisions 02 through 33 Sections for specific closeout and special cleaning requirements 

for the Work in those Sections. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For cleaning agents. 

B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items:  Final submittal at Final Completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificates of Release:  From authorities having jurisdiction. 

B. Certificate of Insurance:  For continuing coverage. 

C. Field Report:  For pest control inspection. 
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1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in 
other Sections. 

1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 

1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities.  
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, operation and maintenance manuals, and similar final record 
information. 

3. Submit closeout submittals specified in individual Divisions 02 through 33 Sections, 
including specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

4. Submit maintenance material submittals specified in individual Divisions 02 through 33 
Sections, including tools, spare parts, extra materials, and similar items, and deliver to 
location designated by Architect.  Label with manufacturer's name and model number 
where applicable. 

a. Schedule of Maintenance Material Items:  Prepare and submit schedule of 
maintenance material submittal items, including name and quantity of each item 
and name and number of related Specification Section.  Obtain Architect's 
signature for receipt of submittals. 

5. Submit test/adjust/balance records. 
6. Submit sustainable design submittals required in Division 01 sustainable design 

requirements Section and in individual Division 02 through 33 Sections. 
7. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 

personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
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5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems.  Submit demonstration and training video recordings specified 
in Division 01 Section "Demonstration and Training." 

6. Advise Owner of changeover in utilities. 
7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
9. Complete final cleaning requirements, including touchup painting. 
10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final inspection and 
tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor 
of unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion 
after inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.7 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment after the Certificate of Acceptance has been 
prepared. The application for final payment is to include (or other forms as required and 
provided by the Director’s Representative) :   The Prime Contractor’s Prevailing Rate 
Certification, Subcontractor’s Prevailing Rate certificate, MWBE-3 form and Certified 
Payrolls. 

2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect.  Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 
10 days prior to date the work will be completed and ready for final inspection and tests.  On 
receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Architect will prepare a final Certificate for Payment after inspection 
or will notify Contractor of construction that must be completed or corrected before certificate 
will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 
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1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction.  Use Form 
as provided by Director’s Representative. 

1. Organize list of spaces in sequential order. 
2. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

3. Submit list of incomplete items in the following format: 
a. PDF electronic file.  Architect will return annotated file. 

1.9 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of Project 
Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty 
and bond submittal package into a single indexed electronic PDF file with links enabling 
navigation to each item.  Provide bookmarked table of contents at beginning of 
document. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations maximum 
allowable VOC levels. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

f. Remove labels that are not permanent. 
g. Revise subparagraphs below to suit Project.  Check for conflict or duplication with 

provisions in other Sections, particularly Divisions 20 through 29. 
h. Leave Project clean and ready for occupancy. 

C. Construction Waste Disposal:  Comply with waste disposal requirements in Division 01 Section 
"Temporary Facilities and Controls." 
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3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair or remove and replace defective construction.  Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment.  Where damaged or worn items cannot be repaired or restored, 
provide replacements.  Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 
1. Any apparent defects which appear within one year after the date of physical completion 

shall be investigated by the Director’s Representative.  If it is determined that the defect 
was caused by defective products or improper execution of the specification, the 
contractor will be directed to correct the defect. 

END OF SECTION 017700 



  Niagara 

OPERATION AND MAINTENANCE DATA 017823 - 1

SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 

1. Operation and maintenance documentation directory. 
2. Emergency manuals. 
3. Operation manuals for systems, subsystems, and equipment. 
4. Product maintenance manuals. 
5. Systems and equipment maintenance manuals. 

B. Related Requirements: 
1. Division 01 Section "Submittal Procedures" for submitting copies of submittals for 

operation and maintenance manuals. 
2. Divisions 02 through 33 Sections for specific operation and maintenance manual 

requirements for the Work in those Sections. 

1.3 DEFINITIONS 

A. System:  An organized collection of parts, equipment, or subsystems united by regular 
interaction. 

B. Subsystem:  A portion of a system with characteristics similar to a system. 

1.4 CLOSEOUT SUBMITTALS 

A. Manual Content:  Operations and maintenance manual content is specified in individual 
Specification Sections to be reviewed at the time of Section submittals.  Submit reviewed 
manual content formatted and organized as required by this Section. 

1. Architect will comment on whether content of operations and maintenance submittals are 
acceptable. 

2. Where applicable, clarify and update reviewed manual content to correspond to revisions 
and field conditions. 

B. Format:  Submit operations and maintenance manuals in the following format: 
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1. PDF electronic file.  Assemble each manual into a composite electronically indexed file.  
Submit on digital media acceptable to Architect. 

a. Name each indexed document file in composite electronic index with applicable 
item name.  Include a complete electronically linked operation and maintenance 
directory. 

b. Enable inserted reviewer comments on draft submittals. 

2. Three paper copies.  Include a complete operation and maintenance directory.  Enclose 
title pages and directories in clear plastic sleeves.  Architect will return two copies. 

C. Initial Manual Submittal:  Submit draft copy of each manual at least 30 days before 
commencing demonstration and training.  Architect will comment on whether general scope and 
content of manual are acceptable. 

D. Final Manual Submittal:  Submit each manual in final form prior to requesting inspection for 
Substantial Completion and at least 15 days before commencing demonstration and training.  
Architect will return copy with comments. 

1. Correct or revise each manual to comply with Architect's comments.  Submit copies of 
each corrected manual within 15 days of receipt of Architect's comments and prior to 
commencing demonstration and training. 

PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Directory:  Prepare a single, comprehensive directory of emergency, operation, and 
maintenance data and materials, listing items and their location to facilitate ready access to 
desired information.  Include a section in the directory for each of the following: 

1. List of documents. 
2. List of systems. 
3. List of equipment. 
4. Table of contents. 

B. List of Systems and Subsystems:  List systems alphabetically.  Include references to operation 
and maintenance manuals that contain information about each system. 

C. List of Equipment:  List equipment for each system, organized alphabetically by system.  For 
pieces of equipment not part of system, list alphabetically in separate list. 

D. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance 
manual. 

E. Identification:  In the documentation directory and in each operation and maintenance manual, 
identify each system, subsystem, and piece of equipment with same designation used in the 
Contract Documents.  If no designation exists, assign a designation according to applicable 
standards. 
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2.2 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information: 

1. System, subsystem, and equipment descriptions.  Use designations for systems and 
equipment indicated on Contract Documents. 

2. Performance and design criteria if Contractor has delegated design responsibility. 
3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 
8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 

B. Descriptions:  Include the following: 

1. Product name and model number.  Use designations for products indicated on Contract 
Documents. 

2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

C. Operating Procedures:  Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

2.3 PRODUCT MAINTENANCE MANUALS 

A. Content:  Organize manual into a separate section for each product, material, and finish.  
Include source information, product information, maintenance procedures, repair materials and 
sources, and warranties and bonds, as described below. 

B. Source Information:  List each product included in manual, identified by product name and 
arranged to match manual's table of contents.  For each product, list name, address, and 
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telephone number of Installer or supplier and maintenance service agent, and cross-reference 
Specification Section number and title in Project Manual and drawing or schedule designation 
or identifier where applicable. 

C. Product Information:  Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures:  Include manufacturer's written recommendations and the following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials and 
related services. 

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

2.4 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, include 
source information, manufacturers' maintenance documentation, maintenance procedures, 
maintenance and service schedules, spare parts list and source information, maintenance service 
contracts, and warranty and bond information, as described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in manual, 
identified by product name and arranged to match manual's table of contents.  For each product, 
list name, address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual and drawing or 
schedule designation or identifier where applicable. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation 
including the following information for each component part or piece of equipment: 

1. Standard maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including disassembly 

and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 
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D. Maintenance Procedures:  Include the following information and items that detail essential 
maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training video recording, if available. 

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of 
required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, 
quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record:  Include manufacturers' forms for recording 
maintenance. 

F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with 
parts identified and cross-referenced to manufacturers' maintenance documentation and local 
sources of maintenance materials and related services. 

G. Maintenance Service Contracts:  Include copies of maintenance agreements with name and 
telephone number of service agent. 

H. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Operation and Maintenance Documentation Directory:  Prepare a separate manual that provides 
an organized reference to emergency, operation, and maintenance manuals. 

B. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care 
and maintenance of each product, material, and finish incorporated into the Work. 

C. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance 
data indicating operation and maintenance of each system, subsystem, and piece of equipment 
not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare information 
for each system, subsystem, and piece of equipment not part of a system. 

2. Prepare a separate manual for each system and subsystem, in the form of an instructional 
manual for use by Owner's operating personnel. 
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D. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include 
only sheets pertinent to product or component installed.  Mark each sheet to identify each 
product or component incorporated into the Work.  If data include more than one item in a 
tabular format, identify each item using appropriate references from the Contract Documents.  
Identify data applicable to the Work and delete references to information not applicable. 

E. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence and 
flow diagrams.  Coordinate these drawings with information contained in record Drawings to 
ensure correct illustration of completed installation. 

1. Do not use original project record documents as part of operation and maintenance 
manuals. 

2. Comply with requirements of newly prepared record Drawings in Division 01 Section 
"Project Record Documents." 

F. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting operation 
and maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 
including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 
4. Miscellaneous record submittals. 

B. Related Requirements: 
1. Division 01 Section "Execution" for final property survey. 
2. Division 01 Section "Closeout Procedures" for general closeout procedures. 
3. Division 01 Section "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 
4. Divisions 02 through 33 Sections for specific requirements for project record documents 

of the Work in those Sections. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set(s) of marked-up record prints. 
2. Number of Copies:  Submit copies of record Drawings as follows: 

a. Initial Submittal: 

1) Submit one paper-copy set(s) of marked-up record prints. 
2) Submit PDF electronic files of scanned record prints and one of file prints. 
3) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 

1) Submit one paper-copy set(s) of marked-up record prints. 
2) Submit record digital data files and three set(s) of record digital data file 

plots. 
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3) Plot each drawing file, whether or not changes and additional information 
were recorded. 

B. Record Specifications:  Submit one paper copy of Project's Specifications, including addenda 
and contract modifications. 

C. Record Product Data:  Submit one paper copy of each submittal. 

1. Where record Product Data are required as part of operation and maintenance manuals, 
submit duplicate marked-up Product Data as a component of manual. 

D. Reports:  Submit written report biweekly indicating items incorporated into project record 
documents concurrent with progress of the Work, including revisions, concealed conditions, 
field changes, product selections, and other notations incorporated. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation:  Mark record prints to show the actual installation where installation varies 
from that shown originally.  Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to provide 
information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 
d. Record and check the markup before enclosing concealed installations. 
e. Cross-reference record prints to corresponding archive photographic 

documentation. 

2. Content:  Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Locations and depths of underground utilities. 
d. Revisions to routing of piping and conduits. 
e. Revisions to electrical circuitry. 
f. Actual equipment locations. 
g. Duct size and routing. 
h. Locations of concealed internal utilities. 
i. Changes made by Change Order or Construction Change Directive. 
j. Changes made following Architect's written orders. 
k. Details not on the original Contract Drawings. 
l. Field records for variable and concealed conditions. 
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m. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 
personnel proficient at recording graphic information in production of marked-up record 
prints. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Record Digital Data Files:  Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect.  When authorized, prepare a full 
set of corrected digital data files of the Contract Drawings, as follows: 

1. Format:  Same digital data software program, version, and operating system as the 
original Contract Drawings. 

2. Incorporate changes and additional information previously marked on record prints.  
Delete, redraw, and add details and notations where applicable. 

3. Refer instances of uncertainty to Architect for resolution. 
4. Architect will furnish Contractor one set of digital data files of the Contract Drawings for 

use in recording information. 

a. See Division 01 Section "Submittal Procedures" for requirements related to use of 
Architect's digital data files. 

b. Architect will provide data file layer information.  Record markups in separate 
layers. 

C. Newly Prepared Record Drawings:  Prepare new Drawings instead of preparing record 
Drawings where Architect determines that neither the original Contract Drawings nor Shop 
Drawings are suitable to show actual installation. 

1. New Drawings may be required when a Change Order is issued as a result of accepting 
an alternate, substitution, or other modification. 

2. Consult Architect for proper scale and scope of detailing and notations required to record 
the actual physical installation and its relation to other construction.  Integrate newly 
prepared record Drawings into record Drawing sets; comply with procedures for 
formatting, organizing, copying, binding, and submitting. 

D. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints:  Organize record prints and newly prepared record Drawings into 
manageable sets.  Bind each set with durable paper cover sheets.  Include identification 
on cover sheets. 

2. Format:  Annotated PDF electronic file with comment function enabled. 
3. Record Digital Data Files:  Organize digital data information into separate electronic files 

that correspond to each sheet of the Contract Drawings.  Name each file with the sheet 
identification.  Include identification in each digital data file. 

4. Identification:  As follows: 
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a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been submitted in 
operation and maintenance manuals instead of submitted as record Product Data. 

5. Note related Change Orders and record Drawings where applicable. 

B. Format:  Submit record Specifications as annotated PDF electronic file. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders and record Drawings where applicable. 

B. Format:  Submit record Product Data as annotated PDF electronic file. 

1. Include record Product Data directory organized by Specification Section number and 
title, electronically linked to each item of record Product Data. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work.  Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

B. Format:  Submit miscellaneous record submittals as PDF electronic file. 

1. Include miscellaneous record submittals directory organized by Specification Section 
number and title, electronically linked to each item of miscellaneous record submittals. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for project 
record document purposes.  Post changes and revisions to project record documents as they 
occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 
field office apart from the Contract Documents used for construction.  Do not use project record 
documents for construction purposes.  Maintain record documents in good order and in a clean, 
dry, legible condition, protected from deterioration and loss.  Provide access to project record 
documents for Architect's reference during normal working hours. 

END OF SECTION 017839 
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SECTION 270700A 

MEDIA PRODUCTION 
 
 
PART 1 - GENERAL 

1.1 SCOPE OF SERVICES 

A. Media Producer will be responsible for creative development, programming, and complete 
production of all audio and video components described in this document. 

B. Description of Work 
1. Work consists of furnishing all fees including but not limited to:  travel expenses, 

location scouting, film production, aerial filming, permit expenses, talent costs, editing 
costs, image rights, music rights, computer-generated images, composing, programming, 
and on-site commissioning of media for production of audio-visual media components 
indicated in this section.   

2. Review, comment, and approve in writing, submittals from the Contractor, Owner, and 
Technical Systems Integrator (TSI) for technical needs for media components. 

3. Daily communication, weekly teleconferences, and periodic site visits to be coordinated 
with the Owner and Contractor. 

4. Coordinate content of media components with audio-visual systems and equipment to 
meet the design intent of the components for integrated delivery of related exhibits and 
equipment outlined herein. 

5. Coordinate production schedule for media components with installation of related 
exhibits and equipment.  

6. Cooperate with Contractor and Owner to achieve complete functioning productions for 
each of the presentation areas, as described in the applicable sections of this specification. 

1.2 RELATED SECTIONS 

A. Section 101900 Exhibits & Graphics, requirements for production of media graphics  

B. Section 274116 Integrated Audio-Visual Systems & Equipment 

C. Section 274116A Integrated Audio-Visual Systems & Equipment Technical Performance 

D. Attachment A - COTW Image Asset Reference 20151001 

1.3 GENERAL  

A. Media Producer shall coordinate with the Contractor and subcontractors, Architect/Designer 
and consultants, and the Owner. The Media Producer shall respond in a timely manner to 
requests by the project team for information relevant to the Audio-Visual Systems and 
Equipment. 
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B. Media Producer will provide creative direction of the Technical Systems Integrator (TSI).   

C. All audio-visual control equipment under this scope will either be located centrally or locally.  
The entire exhibit will be climate controlled. 

D. Technical Systems Integrator will be responsible to verify the existing site conditions and 
coordinate with the Media Producer and the Architect / Designer on all the requirements 
regarding power, signal conduits and any other building-related components that may impact 
the audio-visual components. The Technical Systems Integrator will be responsible to the 
Media Producer for the power and signal conduit requirements. 

1.4 MEDIA PRODUCER QUALIFICATIONS 

A. EXPERIENCE 
1. The media producer should include examples of similar interactive media production 

projects that illustrate experience and expertise creating interactive media and the 
creation of immersion experiences for museums, attractions, and other special venues. 
 

2. The media producer should include examples of similar film production projects that 
illustrate experience and expertise creating single and multiscreen films. 
 
a. Include details about research, script writing, image acquisition, casting, CGI and 

visual FX, custom music, editing, integration with equipment, on-site 
commissioning, and any other relevant steps in the production process. 
 

b. Previous Work - Include similar projects of scale, dates, and locations that 
demonstrate the ability to produce films and interactive media at a high level of 
production quality. 
 

3. Provide three projects with references and contact information.  

B. ABILITY TO EXECUTE 
1. The Media Producer should demonstrate their ability to execute the project, including the 

composition and organization of their team. The proposal should include a list of key 
team members, including sub-contractors, and list the key personnel who will be assigned 
to this project along with a brief job description and resume/bio of their career-related 
backgrounds and experience.  Key personnel, including producer and project manager, 
must remain directly involved with the project until completion.  A main point of contact 
should be designated. 
 

2. For Film Production - given the importance of the proposed multiscreen film components 
and other film work within the project, a demonstration of prior successful multiscreen 
film and single screen film installations in attraction and/or museum environments.  
Several films require casting of actors, set design/construction, and location filming – 
demonstration of prior successful films with these criteria.  These should be included on 
the DVD submittal and/or in print with photos and descriptive written summaries. 
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3. For Interactive Media - given the importance of the proposed interactive media 
components within the project, a demonstration of prior successful interactive media 
installations in attraction and/or museum environments.  These should be included on the 
DVD submittal and/or in print photos and descriptive written summaries. 

 
4. If any subcontractors or freelance personnel are used, the same background and resumes 

are required.  Media Producer is totally responsible for all work performed by his 
subcontractors or freelance personnel and must supervise in a manner which ensures 
proper communication and coordination at the job site. 
 

5. The Media Producer should include a work plan for developing a complete media 
product beginning with the current treatments, outlining the key production milestones - 
including submittals, the number of script/graphic/editing revisions anticipated, the 
number of in person reviews, production timeline, post production and programming 
timeline, and the onsite installation. 
 

6. The Media Producer should demonstrate through the work plan their understanding of the 
scope and their technical skill to achieve it, including knowledge of video and audio 
playback equipment. The AV equipment system design is by others, but the media 
producer should include scope to review the system specifications to ensure successful 
integration of media. 
 

7. The Media Producer should include a description of the number of meetings/working 
sessions recommended for the ideal process and included in the proposal. The costs listed 
on the proposal form should include all fees and expenses including all travel. 

 
8. The Media Producer should include the company’s current project workload that runs 

throughout this project’s timeline. 
 

9. The Owner is tax exempt. 
 

C. TEAM COLLABORATION 
1. The Media Producer should describe and demonstrate their ability to work as a 

collaborative team member. The PARKS / PGAV / DESIGN ISLAND team has worked 
well together with a decision-making process focused on what is best for the project.  
 

2. The Media Producer should describe process and their ability to communicate effectively 
on projects. 
 

3. The Media Producer should describe and demonstrate their ability to work within a stated 
budget. Budget allocations for the media package are stated as a range and will not 
change. 

1.5 CONTENT 

A. While not required, the Media Producer may propose creative recommendations to the design 
team. The treatments in this document describe the scope and parameters of each component, 
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but producers should feel free to take the concepts to the next level creatively, with graphical 
and interface innovation and style that reinforces the message. 

1.6 EXISTING MEDIA 

A. Use of Existing Audio, Video, Photographs, and Content 
1. Media Producer is responsible for acquiring all content materials for the project. 

Producers should state an allowance in their proposals for acquisition of content. 
a. Owner and the Architect / Designer have identified sources for video, audio, 

photographs and content, but it does not reside in a single location.  The media 
designer has researched and archived a collection of materials including: photos, 
graphics, historic footage, along with filming new footage and new photos.  This 
material will be made available to the Media Producer, the material is provided for 
research and the Media Producer is responsible for obtaining all legal Rights & 
Clearances for designated use specific to the project, Media Designer to coordinate 
with this process. 

b. Owner and the Architect / Designer will assist with identifying other sources. 

1.7 COORDINATION  

A. Media Producer will be responsible to contact the Technical Systems Integrator (TSI) to 
coordinate all details.  It is imperative that both parties understand each system, its objective 
and execution.  Some of the items that must be addressed are: 
1. Exhibit start-up and shut-down procedures should occur from a central and remote 

location via Virtual Protocol Network. 
2. Responsibility for installing the program for TSI provided software and firmware. 
3. Timing issues of show starts, intervals, various language versions, captioning, etc. 
4. Technical Systems Integrator will be responsible to program any control devices with 

information and guidance supplied by the Media Producer. 
5. Technical Systems Integrator will be expected to supply any and all specialty 

computers/software to program the controllers specified. 
6. For lighting and other special effects, the Media Producer must be present with the 

Technical Systems Integrator to provide any necessary control or coordination during the 
on-site programming.  Actual time required must be determined by coordinating with the 
Technical Systems Integrator. 

B. Project personnel must be available to attend job meetings as necessary, or as requested by the 
Owner or the Exhibit Designer and/or Technical Systems Integrator (TSI).  
1. Weekly telephone conferences.  
2. Make periodic site visits prior to the installation of equipment to assess conditions and to 

evaluate and report on all Audio Visual related work as it proceeds.   

C. Assist with coordination of system wide programming/scheduling with the Technical Systems 
Integrator (TSI) and the Owner or Owner’s Representative. 
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1.8 ROYALTIES AND PATENTS 

A. Media Producer shall not specify the use of any material, method, system, component or 
process that is patented and/or copyrighted and the use of which would require payment of a 
royalty or license fee, without first obtaining the copyright owner’s or their representative's 
written consent to the use of such patented material, method, system, component or process.  

B. Media Producer shall indemnify and hold Owner and Architect/Designer harmless from and 
against liability, judgments, losses, costs or expenses including attorneys' fees incurred to 
defend claims for infringement of patent rights relating to or arising out of any materials 
delivered which constitute or is claimed to constitute an infringement of patent rights or 
copyrights related thereto.   

C. In the event the use of designated materials or methods are enjoined, the Media Producer at its 
expense shall secure for the Owner the right to continue using said materials or methods, 
replace the materials or methods with non-infringing materials, modify them so they become 
non-infringing, or remove the infringing materials or methods and refund to the Owner costs 
and damages associated therewith without prejudice to other rights the Owner may have. 

1.9 SUBMITTALS 

A. Work Plan 
1. Submit a work plan to the Contractor within 7 calendar days of the Notice to Proceed. 

The work plan should be in outline format, include a level of detail to best communicate 
the Media Producer’s understanding of the scope and the process required to achieve the 
design intent. 

2. Work Plan to include aspects of media production from planning through Final 
Acceptance. 

B. Media Production Schedule 
1. Upon review of the Work Plan, submit a detailed schedule coordinated with the 

Contractor and Technical Systems Integrator within 7 calendar days.  
2. Each month, submit an update to the Media Production Schedule.   
3. Contractor shall submit copies of the schedule to the Owner and the design team.  

C. Schedule 
1. Schedule should be developed to meet project milestones as outlined by the Contractor. 
2. Schedule shall be prepared in both network Critical Path Method and bar chart format as 

required by the Contractor as outlined in Division 01.  

D. Milestones 
1. At a minimum, the Media Production Schedule should include the following milestones; 

a. Media Production Begins / Kick-Off Meeting  
b. Production Work Plans Due/Video, Image, Story Research Begins 
c. Show Treatments Due 
d. Show Scripts Due 
e. Production / Shooting / Computer Graphics Begin 
f. Equipment Review 
g. Editing Begins 
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h. Editing Progress Review 
i. Media Installation 
j. Media Commissioning 
k. Facility Opens 

E. Media Submittals 
1. Show Treatments; provide a creative brief for each media element describing 

enhancements to the treatments to achieve the intended educational objective within a 
storyline.  

2. Show Scripts; scripts, storyboards 
3. Still Photography, Computer Graphics, Commissioned Artwork 
4. Audio 

a. Narrative 
b. Music and custom music production 
c. Sound Effects 

5. Video 
a. Shot lists 
b. Rough cuts 
c. Interface design 
d. Final cuts 

6. Production plans and programming 

F. Close-out Documents 
1. Provide the Owner with duplicate copies of media components; audio and video 

programs. 
2. Compile a Media Component Manual listing sources for scripts, narratives, photography, 

graphics, commissioned artwork, and music. 
a. Agreements for licensed media.  

3. Media Producer’s release to the Owner for the unlimited use of the media components 
produced for the project.  

4. Two digital copies representing a complete set of all installation files, programs, and any 
material that would be needed to reinstall media to restore operations.  Hard drive and/or 
Data DVD acceptable.  A transfer copy should be provided to Design Island for a 
separate location of backup. 

PART 2 - MEDIA  

2.1 MEDIA COMPONENTS 

A. Refer to Exhibits and Graphics Guide for descriptions of media components. 

B. Refer to attached AV Software / Production Requirements table for outline of media production 
requirements.  

2.2 AUDIO CAPTIONING 

A. Captioning is required for hearing-impaired guests. 
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2.3 SOUNDTRACK / AUDIO PRODUCTION 

A. Provide for custom composing and production of music, sound effects, and audio production for 
the media components outlined.  

B. For music not specifically commissioned for this project, procure and secure all rights as 
outlined in Part 1.  

PART 3 - EXECUTION 

3.1 PROJECT SCHEDULE 

A. Media Producer shall cooperate with project team in order to achieve well-coordinated progress 
and satisfactory final results. Media Producer shall notify the Contractor when conflicts arise 
that would affect the project schedule. 

3.2 INSTALLATION 

A. Once all components are in place, the Technical Systems Integrator will optimize system 
performance by final adjustments and testing of all components.  At the completion, the 
Technical Systems Integrator will demonstrate the performance and capability to the Owner for 
their acceptance of the systems.   
1. Technical Systems Integrator will make adjustments and modifications so that all systems 

are operational. 
2. Media Producer to review components in place for coordination with the design intent of 

the media components.  

3.3 CONTROL SYSTEM PROGRAMMING 

A. Technical System Integrator shall program the master controller, graphic design of the touch 
screen user interface and branch screen graphics.   
1. Media Producer to review components in place for coordination with the design intent of 

the media components.  

3.4 PROJECT CLOSE-OUT 

A. Submit Media Component Manual and copies of install files as outlined in Part 1. 

 

 

PART 4 – INQUIRES 
 

A. Direct questions by email to: 
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 Frank T. McCue III, RLA, Assistant Deputy Commissioner for Capital, New York State Office 
of Parks, Recreation, and Historic Preservation, Frank.McCue@parks.ny.gov and utilizing the 
RFI form. 

B. Verbal answers are not binding on any party. 

C. Clarifications requested by proposers must be in writing not less than 5 business days before date 
set for receipt of proposals. The reply will be in the form of an Addendum, a copy of which will 
be forwarded to all proposers. 

 

 

END OF SECTION 
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SECTION 270700B 

MEDIA NARRATIVE / PROJECT DESCRIPTION 
 

1.1 BACKGROUND 
 
A. The Cave of the Winds is the only place on Earth where you can touch and feel the power of 

Niagara Falls. That power changed our world. 

The unique essence of the Cave of the Winds (COTW) experience is putting guests close 
enough to touch and feel the power of the Falls. Our media and interactive stories strengthen 
this experience by giving guests a deeper understanding of the historical legacy and immense 
power of the Falls and an appreciation for the profound impact the Falls have had and 
continue to have in our everyday lives.    
 
This project includes the interior renovation and enhancement of the Cave of the Winds 
(COTW) experience at Niagara Falls, New York. The interior renovation will create an 
improved guest experience that includes a new timed ticketing system, an exhibit gallery, 
object theater, and gear distribution zone. This project helps brand the Cave of the Winds 
attraction as a year-round destination experience that engages guests through storytelling and 
meaningful and memorable emotional connections. The revamp of the experience aims to 
minimize and control guest wait time through storytelling and interactive experiences. 
 
The New York State Office of Parks, Recreation & Historic Preservation (PARKS) 
contracted Design Island to work closely with PGAV Destinations and PARKS staff to 
develop a queue experience for the COTW attraction.  Working together, PGAV will oversee 
the exhibit creative direction and fabrication with PGAV / DESIGN ISLAND overseeing the 
creative direction for the media.  
 
The Cave of the Winds experience consists of four areas:  an Outdoor Queue, Batching, 
Object Theater, and Prepare for Power (In Season and Winter). 
 
The following narrative provides a brief summary of the overall themes and messages the 
team plans to emphasize, and should serve as a creative framework for the development of all 
interactive media and film components. 
 
The design and development team (PARKS / PGAV / DESIGN ISLAND) seeks a media 
producer to work within the creative vision and project parameters outlined in this document, 
while at the same time adding creative value and production expertise.  The ideal media 
producer for this assignment will bring a high level of creativity and the ability to take the 
concepts to the “next level”. 
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1.2 SCOPE OF SERVICES:  GENERAL CONDITIONS 

A. The media producer will be responsible for creative development, programming, and 
complete production of all audio and video components described in this document.  
DESIGN ISLAND has been working closely with PARKS to establish sources for historic 
imagery and modern photography, develop written content, and capture B-roll.  Details of the 
research are outlined later in this document. 

The show components represent PARKS’s goal of inspiring the guests to explore the power 
of the Falls and its historic contributions as well as its natural beauty.  To achieve this, the 
media components should engage and entertain guests while adhering to the outlined stories.   
 

B. PGAV is the lead creative director and designer for all aspects of the project, including 
exhibits, architecture, and the media components included in the RFP.  The Owner will hold 
the contract for the show Media Producer, but the producer will work under the creative 
direction of PGAV / DESIGN ISLAND 
 

C. PGAV and DESIGN ISLAND have worked with Technical Systems Integrator Contractor 
(TSI) to design and specify media equipment and systems for the project.  System 
specification is not part of the media producer scope, but the producer is required to review 
the systems and collaborate with PGAV / DESIGN ISLAND and the TSI to ensure successful 
integration of the media with the equipment and show control systems. 
 

D. The project design team seeks a highly creative media producer to complement the creative 
team and take the current concepts to the next level.  The treatments in this document 
describe a creative starting point and the scope and parameters of each component, but are 
not intended to limit the creative input of the media producer.  The team expects producers to 
make significant improvements and refinements, incorporating exciting graphics, innovative 
editing, original music, creative programming and an overall style of experience that invokes 
the power of the Falls. 
 

E. Media graphics should reflect the graphic design of the exhibits, with adjustments made to 
suit the specific medium.  PGAV / DESIGN ISLAND will provide a copy of the exhibit 
graphics package to the Media Producer and will be available to answer questions about the 
design. 

 

1.3 PROJECT SCHEDULE 
 
A. The project will officially open on 4 July 2017, with media installation and commissioning 

occurring by TWO OR THREE MONTHS PRIOR TO DATE to ensure a successful opening. 
The Agency anticipates selecting the media producer and entering into a contract in time to 
begin work by June 2016 (this date is very approximate). The producer should include a 
recommended work plan and schedule as part of the proposal. The work plan can be high 
level, but firms can include whatever level of detail they choose to best communicate their 
understanding of the scope and the process they will use. 
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B. PARKS / DESIGN ISLAND will expect deliverables at 30/60/90 percent to document 
progress.  The proposer should provide a schedule as part of an overall production work plan 
that indicates which milestones in the process align with the requirement. 
 

C. An early element in the schedule should include review and feedback on all AV Systems. 

  

1.4 INSERT PROJECT SCHEDULE 
 

A. Once selected, the media producer must submit a detailed work plan for all aspects of media 
production from planning through final delivery.  Submittals will be required for all media 
production steps including, but not limited to, scripts, storyboards, production plans, shot 
lists, rough cuts, interface design, final cuts, and custom music production. 
 

B. Producers should include a creative brief for each media element, describing enhancements to 
the treatments, or even new concepts that work within the parameters.  Although the 
treatments included in this document are the result of several months of collaboration and 
planning within the COTW creative team, they are not intended to limit the creativity of the 
producer.  While PGAV / DESIGN ISLAND will be the creative lead for media on the 
project, we welcome the creative contributions of the media producer.  

 

1.5 USE OF EXISITING VIDEO, AUDIO, PHOTOGRAPHS, AND CONTENT 
 
A. The media producer is responsible for researching and acquiring all content materials for the 

project. The	Owner	and	the	Media	Designer	has	extensive	resources	of	video,	audio,	
photographs,	and	content,	but	it	is	does	not	reside	in	a	single	location.	The	Owner	and	
PGAV	/	DESIGN	ISLAND	will	help	the	producer	identify	sources	and	initiate	contacts	
with	Owner	sources.	Generally,	these	sources	will	provide	content	at	no	cost.	Other	
sources	will	be	required	beyond	what	the	Owner	has	in	its	libraries.	Producers	should	
state	an	allowance	for	purchased	content	in	their	proposals.	DESIGN	ISLAND	has	
researched	and	archived	a	collection	of	materials	including:	photos,	graphics,	historic	
footage,	along	with	filming	new	footage	and	new	photos.		While	this	material	will	be	
made	available	to	the	Media	Producer,	the	material	is	provided	for	research	and	the	
Media	Producer	is	responsible	for	obtaining	all	legal	Rights	&	Clearances	for	designated	
use	specific	to	the	project,	Design	Island	to	coordinate	with	this	process. 
 

B. New photography and filming will need to be coordinated with the master plan construction 
and landscape work that is being done throughout the park.  Construction and landscape 
completion timeframes may cause some photography and filming to be done later in the 
schedule than desired but media producers should plan to accommodate for this in their 
production schedule. 

 

1.6 ADA AND UNIVERSAL DESIGN REQUIREMENTS 

 



Project:  CAVE OF THE WINDS ESPERIENCE 
Niagara Falls State Park Pavilion Building Rehabilitation 

VOLUME 1 
	

pg. 4     COTW MEDIA NARRATIVE / DESCRIPTION 

A. The Media	Producer	should	include	ways	for	visitors	or	various	abilities	to	access	the	
visitor	center	content,	specifically	addressing	needs	for	visitors	with	visual	
impairments,	hearing	impairments,	and	physical	impairments. 

B. Captioning is required for hearing-impaired guests and should be integrated into the design. 
The design team requests creative solutions that meet the requirements in the most 
aesthetically pleasing way. 

C. For interactive media elements, color inversion or other options to increase font size and 
contrast are required to accommodate visitors with limited ability to see. 

D. An audio description of the visitor experience is required for guests lacking any ability to see. 

 

1.7 MEDIA GRAPHIC DESIGN 

A. Graphic design of the video in the Connections Theatre should follow standards established 
in the exhibits graphics package, which will be provided to the Media Producer. 

 

1.8 SOUNDTRACK/AUDIO PRODUCTION 

A. The show Media Producer should allow for custom composing and production of all music, 
sound effects, and audio production for the media components described in this scope of 
work. If other music is used, all rights must be secured and paid for within the scope of this 
project. 

1.9 WORK FOR HIRE 

A. All media elements produced under this scope of work are considered work for hire and will 
be the property of the Owner. 

 
 

1.10 BUDGET 
 

A. The budget for the Cave of the Winds Interactive Media and Film Production components 
will include all fees, travel expenses, talent fees, production costs, editing costs, visual 
effects, image rights, music rights, computer-generated images, programming, on-site 
commissioning of media, and all other costs associated with a complete media production, 
installation, and operations.  A detailed breakout of these costs should be included with the 
submission.  Complete the Project Bid Summary form in addition to providing your detailed 
budget. 

 

1.11 CHANGES TO WORK 



Project:  CAVE OF THE WINDS ESPERIENCE 
Niagara Falls State Park Pavilion Building Rehabilitation 

VOLUME 1 
	

pg. 5     COTW MEDIA NARRATIVE / DESCRIPTION 

 
A. Any changes in the work will occur only by a signed, written proposal, and change order. 

 

2.1 SCOPE OF SERVICES:  MEDIA COMPONENT DESCRIPTIONS 
 
A. The media production scope consists of distinct media components described in this section.  

Please also refer to the exhibit design drawings and specifications when preparing your 
proposal. 
 

B. The following media “treatments” serve as a creative brief to describe the technical and 
creative parameters of each media element planned for the facility.  Actual scripts will be 
defined by the Media Producer based on the treatments and thorough creative collaboration 
with the Owner, PGAV and DESIGN ISLAND.  For some components, detailed content has 
been researched, written, and approved by the Owner and will be provided to the Media 
Producer as approved content.  Content details are outlined in the individual component 
descriptions with the level of completion to be assisted from the Media Designer. 
 

C. The Reference EX number listed in each component description represents an area within the 
exhibit, followed by the media number for that component.  Some media components contain 
more than one M#, which could represent different content for multiple screens or different 
elements within a specific media area. 

EX20 – Outdoor Queue 
EX30 – Batching 
EX40 – Theater 
EX50 – Prepare for Power 
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2.2 MEDIA COMPONENT OVERVIEW 
 
A. OUTDOOR QUEUE - Guests begin the COTW experience in an outdoor queue that features 

a multiscreen, high-energy film that will inform and inspire guests about the Cave of the 
Winds.  The film features interviews from guests and Park employees to offer first hand 
accounts of the experience.  Before entering the experience, guests will have a photo op 
provided by Kodak. 
 

B. BATCHING - Once inside, the Batching Interactive area provides a variety of graphics, 
physical interactives, interactive media, and films to excite, energize, and educate guests on 
Niagara Falls.  Historical and modern references provide an overview of the region’s 
industrial and natural challenges. 
 

C. OBJECT THEATER - Upon exiting the Batching area, guests enter the Object Theater.  Here 
both physical objects and digital images immerse guests into the story of Niagara Falls.  Story 
threads include the early beginnings of the Falls, the struggle between beauty and the thirst 
for power to drive the mills, to the moment in time when the world changed with a “flick of a 
switch” as electricity was transmitted for the first time. The film concludes with a look at 
Niagara Falls today and the commitment by Canada and the U.S. to maintaining the delicate 
balance between the need for electricity and the desire for conservation Prepare for Power. 
 

D. PREPARE FOR POWER - Doors from the theater exit to Prepare for Power, where guests 
will prepare for their own experience with the power of the falls.  During the season, guests 
are provided with sandals to change into and bags for their shoes prior to heading outside and 
down to the Cave of the Winds famous red decks at the base of the falls.  While they change 
into their sandals, a multiscreen video wall will create an anticipation of seeing the falls up 
close through shared photos from those who have gone before including postcards, 
advertising, and other inspiring imagery to place guests in the right mindset for what they are 
about to experience.  In the winter, the montage of imagery is replaced by a winter show, a 
film that showcases the winter beauty of the falls, views only see through a cameras lens, and 
the untold story of what happens here in the winter – it’s much more than snow and ice. 

 

2.4 COMPONENT BREAKDOWNS 
 
A. The following pages contain descriptions, deliverables, specs, and elements to be provided by 

Design Island for each of the media components.  There are general production notes 
pertaining to the entire project provided after the component descriptions. 
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Component 1:  ENTRY QUEUE VIDEO 
Reference # EX20.M1, EX20.M2, EX20.M3 
 
Direct from the platforms of Cave of the Winds, this seven to eight minute media experience 
playing on multiple screens captures all the thrills, excitement, and energy of guests who are 
standing just beneath the Falls.  Creating a “plausibly” live feel, the camera catches up with 
guests on the hurricane decks.  The guests identify themselves, share where they’re from, and 
deliver testimonial-style sound bites of what it’s like to be right there at that moment under the 
Falls – building even more excitement and anticipation for our guests waiting in the queue.  
Intercut with guest testimonials from the platforms are our Cave of the Winds guides on camera 
who share “Fun Facts” designed to inform and entertain our viewers.   
 
Deliverables: 

 Final script development and writing, filming, editing, music score, graphics, plus full production 
management for production and installation. 

 Video: 7-8 min, content on five screens – design intent is for content to vary on each screen 

 Audio: narration, original music score, on camera interviews, SFX. All audio will be single track 
played back to all screens. 

 Graphics should be consistent with Design Graphics package style guide. 

 Additional filming of interviews if necessary.  Allow 2 days. 

Specs: 
 Playback note - there will be two videos that play in sync on the five screens sharing a single 

master audio track, breakout below. 

 Video Display: 32” screens (QTY 5)  

 Looping 

 5 Synchronized screens (screens 1, 3, 5 video shared content) and (screens 2, 4 video shared 
content), master audio track 

 Sound: stereo 

Elements provided by Design Island: 
 Initial Story Research & Treatments 

 Identify and initial interviews with Parks Team & park guests 

 Initial Image & footage research 

 Paper edit from initial interview transcriptions 

 Research for fun facts or questions used on screen 

 Final write-ups for fun facts or questions on screen 

 Graphic style guide 

 Initial Story and design intent for multiscreen program 

 Oversight and assist with all production  
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Component 2:  BATCHING - INTERACTIVE MAP STATION 
Reference # EX30.M1, EX30.M1, EX30.M3, EX30.M4, EX30.M5 
 
An engaging, interactive white architectural Table Top map of Niagara Falls invites guests to 
explore four topics relevant to Niagara Falls. Projected onto the map will be landscape and 
geographical elements. Four touch screen stations are featured around the perimeter.  Each touch 
screen station contains a different subject for guests to explore.  There are four stations, one each 
for:  Bridges, Points of Interest, Power Stations, Water Management. 
Functionality note – the projector provides the “base” image on the map table, then each touch 
screen, once engaged by a guest, will add a graphic overlay to the map to highlight areas of that 
guest’s subject.  The table should clearly show all four subjects graphically on the map without 
creating a visual challenge for guests to see their specific subject.  Details for the subjects will be 
shown on the touch screens only. 
 
Deliverables: 

 All interactive design, layout, functionality, programming and integration of content.  Full project 
management for production and installation. 

 Video: tbd, primary imagery are photos 

 Audio: SFX for prompts to alert guests of selections, should be consistent SFX with other 
interactives, no narration or music 

 Graphics should be consistent with Design Graphics package style guide 

 Attract screen – content should reset after a designated timeout (tbd) 

Specs: 
 Video Display: single projection on table top, background image always visible (QTY 1) 

 Touch Screens: four 22” touch screens control four graphic content projection overlays, 
additional content shown on touch screens (QTY 4) 

 Untimed 

 Sound: mono for each touch screen location 

 No narration or music 

 Graphics should be consistent with Design Graphics package style guide 

Elements Provided by Design Island: 
 Initial Story Research and Treatments (each Topic and all elements within) 

 Final written narrative for all Topics 

 Initial Image Research and partial acquisition 

 New photography, if/when needed for modern topics (some of these images will come very late 
in the project schedule due to construction, producers should plan on late additions, placeholders 
should be used until final photos completed) 

 Initial selection of digital images for programming 
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Component 3:  BATCHING - SCHOELKOPF POWER PLANT DISASTER 
Reference # EX30.M6 
 
When it came to Niagara Falls, visitors weren’t the only ones “Clinging to the Edge.”  Power 
plants were positioned as close to the edge as possible to facilitate production of energy.  The 
danger inherent in ‘harnessing energy” and working with power on the Edge of the Gorge really 
hit home with the disastrous collapse of the Schoellkopf Power Plant.  The story of the 
Schoellkopf Power Plant Collapse is told in the “Newsreel” style of the day.  The story begins 
with the building of the first plant, followed by the addition of a shed, then another building and 
another until it included three huge buildings.  On June 7, 1956, a fateful water leak caused the 
entire plant to collapse into the raging waters below.  Existing imagery from the actual event 
showcases the plant collapsing and the destructive impact to the environment.  Modern imagery 
showcases the location today, which is now the site of dock construction for the Maid of the Mist 
vessels.  Story to be told in an authentic newsreel style with VO and/or text graphics to deliver 
key storytelling content. 
 
Deliverables: 

 Final script development and writing, filming, editing, original music score, and graphics.  Full 
project management for production and installation. 

 Video: 1-2 min 

 Audio: narration, original music, and SFX should be consistent with newsreel style of the era. 

 Graphics should be consistent with newsreel style graphics of the era. 

 Attract screen 

Specs: 
 Video Display: 22” touch screen (QTY 1)  

 Guest triggered 

 Sound: stereo 
 

Elements Provided by Design Island: 
 Initial Story Research & Treatments 

 Initial Image & footage research 

 Initial image & footage acquisition 
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Component 4:  BATCHING – MILLS INTERACTIVE 
Reference # EX30.M7 
 
The “Clinging to the Edge” theme comes to life through a series of physical elements that 
represent the mill-strewn edge, and a series of interactive screens with a “wipe away” feature. 
The interactive screens allow visitors to “wipe away” period views of the mills to reveal the 
modern day view of that location.  Each period mill image will include a “touch it” information 
box that highlights key information about the mill.  A “touch it” animation box will showcase 
animated images of early methods of harnessing energy from the Falls including the oldest type 
mills with wooden wheels turning a crank to the more modern day methods.  Text graphics will 
deliver the story of the growth of the mills and the successful relocation of the mills as a result of 
the preservation movement and the successful transmission of electricity long distances. 
 
Deliverables: 

 All interactive design, layout, functionality, programming and integration of content.  Full project 
management for production and installation. 

 Video: n/a, imagery uses still photos 

 Audio: SFX for prompts to alert guests of selections, should be consistent SFX with other 
interactives, no narration or music 

 Graphics should be consistent with Design Graphics package style guide 

 Attract screen – content should reset after a designated timeout (tbd) 

Specs: 
 Video Touch Display: 70” multi touch screen (QTY 1) 

 Untimed 

 Multi touch user experience 

 Sound: stereo 

Elements Provided by Design Island: 
 Initial Story Research & Treatments (Mill histories) 

 Final written narrative for each Mill history 

 Initial Image Research for historic images 

 New photography (to match final large historic photo for reveal of Then & Now concept) 

 Final images of mills and gorge for programming 
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Component 5:  BATCHING – BIDDLE STAIRCASE FLIPBOOKS 
Reference # EX30.M8, EX30.M9 
 
The Biddle Staircase, built in 1827, allowed visitors to descend into the gorge to the rocks at the 
base where paths led to the edge of the Horseshoe Falls and to the Cave of the Winds.  The 
staircase contained small viewing portals to allow visitors a view of the Falls from varying 
heights.  For decades, visitors have been “Clinging to the Edge” to witness the majesty of the 
Falls.  This Interactive Media Flip Book spotlights tourism at Niagara Falls across the decades - 
from the quirky to the sublime, honeymooners to carnival hawkers, early settlers to recent 
arrivals, and celebrities to everyday families. 75-100 images included in each of the two Flip 
Books with captions provided. 
 
Deliverables: 

 All interactive design, layout, functionality, programming and integration of content.  Full project 
management for production and installation. 

 Video: n/a, imagery uses still photos 

 Audio: n/a 

 Graphics should be consistent with Design Graphics package style guide 

 Attract screen – content should reset after a designated timeout (tbd) 

Specs: 
 Video Touch Display: 32” touch screens (QTY 2) 

 Untimed, guest initiated 

 Single user experience per screen 

Elements Provided by Design Island: 
 Written Image Captions, where applicable  

 Image research & acquisition 

 Final digital images 
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Component 6:  BATCHING – VIEWMASTERS 
Reference # EX30.M10, EX30.M11, EX30.M12 
 
Not Applicable, provided by Design Island 
 
 
 
Component 7:  BATCHING – STEREOSCOPE 
Reference # EX30.M13 
 
Not Applicable, provided by Design Island 
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Component 8:  BATCHING – WAGON (SILENT FILM) 
Reference # EX30.M14 
 
Created in the style of “silent films,” this media presentation uses title cards, a comical caricature 
of a legendary “bad guy,” and a tongue-in-cheek approach to tell the tourism story of hawkers 
and profiteers selling “views” of the Falls circa 1860s.  Using archival imagery as reference, the 
carnival atmosphere surrounding the Falls sets the stage for the beginning of the preservation 
movement in this new silent era style film.  One monitor will be housed in the wagon. 
 
Deliverables: 

 Final script development, writing, choreography/directing, casting, set construction/props, filming 
(location or stage), editing, original music score, and graphics.  Full project management for 
production and installation. 

 Video:  30-45 sec, imagery appropriate to era or visually treated to be appropriate 

 Audio: era and style appropriate original music, and SFX 

 Graphics should be consistent with silent film era styles of film graphics and title cards 

 Attract screen 

Specs: 
 Video Touch Display: 55” screen (QTY 1) 

 Guest triggered 

 Sound: stereo 

Elements Provided by Design Island: 
 Initial Story Research & Treatments 

 Script Outline 

 Final Title card text, in coordination with Media Producer 

 Location scout coordination and options for filming 

 Research imagery and sample film styles 

 Oversight and assist with all production 
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Component 9:  BATCHING – PEEP SHOW 
Reference # EX30.M15 
 
Imagine an early 1900’s tourism board for Niagara Falls is brainstorming how to attract new 
visitors to the Falls.  After all, getting people to the Falls and getting them to pay for the views, 
shop in the stores, and stay in the hotels is big business. So they decide to create a commercial to 
attract interest, drive visitation, and increase their profits. In this light-hearted, whimsical and 
humorous 30-45 second Niagara Falls commercial, styled in the look and feel of the day, visitors 
to the Peep Show are treated to the” first-ever Niagara Falls commercial,” circa 1860s-1930s. 
The commercial spotlights the views, events, and experiences the Falls has to offer, complete 
with a special offer of “Falling prices” for the first arrivals. 
 
Deliverables: 

 Final script development and writing, filming, editing, original music score, and graphics.  Full 
project management for production and installation. 

 Video:  30-45 sec, imagery appropriate to era or visually treated to be appropriate 

 Audio: era and style appropriate narration, original music, and SFX 

 Graphics should be consistent with styles of the era or Design Graphics package style guide (tbd) 

 Attract Screen 

 Specs: 
 Video Touch Display:  10” screen mounted in viewer (QTY 1) 

 Guest triggered 

 Sound: mono 

Elements Provided by Design Island: 
 Initial Story Research & Treatments 

 Script Outline 

 Initial on screen text for graphics, if needed 

 Research imagery 

 A selection of B-roll beauty shots, additional B-roll may be required by Media Producer 
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Component 10:  OBJECT THEATER FILM 
Reference # EX40.M1 
 
The World Changed at Niagara Falls in two dramatic ways. Conservation efforts launched at 
Niagara Falls spread across the globe and heralded a new era of land and natural resource 
preservation where everyone could freely see, share, and enjoy nature’s beauty and wonders.   
Harnessing the Power at Niagara Falls set in motion the revolutionary method of transmitting 
electricity across long distances effectively changing the daily lives of everyone on the planet 
from that moment forward. Today, 19th century innovations that took their root at Niagara Falls 
continue to impact our everyday lives.  
 
Niagara Falls is a natural wonder and the first great icon symbolizing the spectacular untouched 
beauty of North America. Over time, it also became a symbol of how mankind exploited the 
land, and then how mankind attempted to preserve it.  It is here that one of the largest 
technological advances in power production the world had ever seen would take place creating 
one of the most significant economic developments of the age.  Today, the legacy of Niagara 
Falls is an on-going balancing act between power production creating cost-effective electricity 
for those in need and conservation, preserving the land for generations to see and explore and 
protecting the wildlife whose survival depends on its preservation. 
 
Multi-media experiences will interact with the surroundings through a synchronized light show 
that highlights physical props to help enhance the story. Side screens will be the venue for stories 
that integrate into the overall presentation and are designed into the story to shift the guests’ 
focal points throughout the theater.   This visual focal shifting should be coordinated with the 
physical props in the theater and contribute to the environmental storytelling technique for the 
object theater. Surround-sound helps bring the story to life.   
 
Deliverables: 

 Final script development and writing, casting, set construction/props for film production only (not 
the physical exhibit space), filming (location or stage), editing, original music score, and 
graphics.  Full project management for production and installation. 

 Video: 5-6 min, content on multiple screens – design intent is for content to vary on each screens 
using them to compliment and visually enhance the story 

 Audio: narration, original music score, surround sound, on camera interviews, and SFX 

 Graphics should be consistent with Design Graphics package style guide 

 Design and style of reenactments for films should be coordinated with design of the object theater 
and it’s physical props or scenery 

 Minimum Visual effects transitions as described (4) 
o Beauty Scene 3 (Frederic Church – The Falls without the Roar p38 Content Dev 

20140822) – Church painting comes to life, once the image has dissolved to live action, 
camera pans across from Horseshoe Falls to the American Falls 

o Power Scene 1 (Tesla’s lab p39 Content Dev 20140822) – Close up of American Falls, 
storm approaches, lighting strikes 
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o Power Scene 2 (World Changed Here p40 Content Dev 20140822) – Pan Am Exposition 
image comes to life through lights, strings of light should continue and wrap through all 
screens in the theater.  Camera pulls out from Buffalo to an aerial where we see lights 
spreading out from Buffalo across the world. 

o Attract Screen has visual effects and/or imagery blending with the physical surroundings 
and transition into main show beginning 

 Attract Screen Video – 2-3 min 

 Timecode sheet for coordination of lighting physical props as they compliment film storylines 

Specs: 
 Video Display: 22’ x 12’-4” project screen (QTY 1) surrounded by 75” mounted in portrait and 

landscape modes (QTY 6) 

 Facility triggered 

 Sound: surround 

Elements Provided by Design Island: 
 Initial image, footage & story research 

 Initial Script outline for key messaging & treatment 

 Assist with research for location scouting for filming needs and for reenactments 

 Initial image and footage acquisition 

 Assist with location coordination for visual effects shots 

 Treatments for multiscreen concepts & visual effects transitions 

 Oversight and assist with all production 
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Component 11:  PREPARE FOR POWER (IN SEASON) 
Reference # EX50.M1 
 
Multiple screens are used to capture the action, excitement, color and emotion of past and 
present visitors to Niagara Falls using still imagery.  This multi-media presentation will spotlight 
current guest photos, past guest photos, iconic postcards, artwork and historic and modern 
Niagara Falls imagery.  Options should include the use of guest imagery uploaded through social 
media or Kodak captured guest imagery. Niagara Falls “Fun Facts” will be integrated into the 
media presentation as a text element.  The presentation will have an organic feel through random 
programming of images, the ability to retrieve new images from the image uploader website 
described below, social media sources, select graphic cards, and other content.  A visual 
“dashboard” identifies current temperatures, ten-day forecasts, and sunset and sunrise. 
 
The simple website will be used for guests to share images of their experience at the Falls.  
Website should allow guests to upload images with minimum information (samples and final 
terms of agreement as well as info collected for this use tbd during creative development).  The 
uploaded images will then be stored on a system or ftp for PARKS to review, PARKS would 
then relocate images to a final folder that is accessed by programming for the random selection 
described above.  Guest information should be stored as metadata with image or a process in 
place to identify image # with guest information. 
 
Deliverables: 

 All design, layout, functionality, programming, simple website for image uploads, and integration 
of content.  Full project management for production and installation. 

 Background video: 6-8 minutes 

 Video: use of video clips within the design is possible tbd, primary imagery are still photos, 
graphics, integrated image elements 

 Audio: original music score and SFX with possible integration of audio from videos (if used) 

 Graphics should be consistent with Design Graphics package style guide 

 Simple website design and launch (provide operation specs) for guest image uploads – sample of 
this style site will be provided. 

 Programming and integration to pull images from Kodak green screen capture area in Outdoor 
Entry Queue.  Coordination with Kodak required and system access tbd. 

 Ability to randomly program image selection and location within presentation 

Specs: 
 Shared system for Component 12 – Component 11 plays in season, Component 12 plays in winter 

 Video Display: 55” screens mounted in two rows of five (QTY 10) 

 Looping Background elements (6-8 minutes): other content is dynamic but can be reused after a 
complete background loop cycle 

 Sound: stereo 

 Graphics should be consistent with Design Graphics package style guide 
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Elements Provided by Design Island: 
 Initial Story Research & Treatments 

 Initial research images and footage 

 Initial research of vintage and modern postcards, ads, visual elements 

 Reference and guide to develop guest photo acquisition webpages 

 Initial B-roll of 4K background imagery 

 Coordinate with Kodak on implementing images from green screen area 

 References for image upload websites 

 Initial written content for image upload website, domain name to be used (tbd with PARKS and 
Media Producer) 

 Coordination with PARKS and Media Producer for website hosting, image storage location, and 
image access for PARKS to review 
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Component 12:  PREPARE FOR POWER (WINTER) 
Reference # EX50.M2 
 
This is winter in Niagara Falls like it’s never been seen before. Guests will enjoy a front row seat 
and a rare close up view of the exotic snow and ice covered beauty, overwhelming power, and 
spectacular wildlife of Niagara Falls in winter.   
 
The Winter attract loop will play as guests enter and exit the Prepare for Power viewing area. 
The attract loop will feature macro images of unique and compelling winter elements – ie – 
close-ups of ice, a snowdrop, a frozen mist particle, the face of a seagull, etc – providing a sneak 
peek to visitors of the spectacular images to come. Imagery from around the Falls bring the 
reality of the outdoor winter scene inside to viewers.  A visual “dashboard” identifies current 
temperatures, ten-day forecasts, and sunset and sunrise.  Aerials should be considered. 
 
Deliverables: 

 Final script development and writing, filming, editing, original music score, and graphics.  Full 
project management for production and installation. 

 Video: 6 min 

 Audio: narration, original music score, on camera interviews, and sfx 

 Graphics should be consistent with Design Graphics package style guide 

 Additional filming if nec for interviews, B-roll, aerials, etc. 

 Attract Screen Video:  2-3 min 

Specs: 
 Shared system for Component 11 – Component 11 plays in season, Component 12 plays in winter 

 Video Display: 55” screens mounted in two rows of five (QTY 10) 

 Facility triggered 

 Sound: stereo 

 Graphics should be consistent with Design Graphics package style guide 

Elements Provided by Design Island: 
 Initial Story Research & Treatments 

 Initial Script Outline 

 Location scout and options for filming 

 Initial Research images and footage 

 Initial image & footage acquisition 

 Winter B-roll, including some aerials by drone (pending FAA approval) 

 Oversight and assist with all production 
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2.4 PRODUCTION ELEMENT NOTES 
 
A. Design Island will continue to work on capturing footage and imagery throughout the project.  

In addition to the Elements Provided that are listed with each individual Component above, 
Design Island will provide:  
 

B. TIME-LAPSE - A time-lapse camera is set up that will film through mid-summer of 2016 
then relocate to a second location (tbd).  Still images from this camera would be available at 
any time while the time-lapse films will be available upon completion.  Media producers 
should understand what these clips show, timings, and placement for use.  Still images from 
the time-lapse system will be available as placeholders or for other uses. 
 

C. STILL PHOTOGRAHY AND VIDEO B-ROLL - Design Island will continue capturing 
imagery during the project as landscape and other park improvements are completed.  This 
will allow the most current imagery to be placed within the experience.  Media producers 
should be able to accommodate some late image replacements due to improvement schedules.  
This can be discussed early in development to define areas/stories affected. 
 

D. ADDITIONAL FILMING COORDINATION - Media producers should plan for filming of 
specific stories or additional B-roll. Design Island will work with all media teams and be 
onsite as an owner/creative representative for any additional filming within the Park, Park 
region or other locations.  We will also assist in coordination for additional filming done at or 
around the Park based on our knowledge and experience.  
 

E. IMAGE AND VIDEO RESEARCH – For a list of research images and videos as of October 
01, 2015 please see 270700A MEDIA PRODUCTION, Attachment A - COTW Image Asset 
Reference 20151001.  Research is on going and assets continue to be added. 
 

F. MEDIA MANAGEMNT - Design Island will oversee all Media Producers, including creative 
oversight on media deliverables, coordination with PARKS for reviews, interface with PGAV 
for design, interface with the AV vendor for testing and installation, as well as for final 
deliverable package. 

 
 

END OF SECTION 



 
 
 
 
 
 
 
 
 
 
 

Reference Drawings 
 
Drawings inserted here for bidders reference – drawings by 
PGAV are related to concurrent projects as referenced in 
the Summary of Work Specification Section. 
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1. ELEVATIONS SHOWN ARE BASED ON A SURVEY OF EXISTING CONDITIONS. REFER TO SITE SURVEY DRAWING.

2. REFER TO THE PROJECT MANUAL FOR SOILS INVESTIGATION REPORT(S).

3. LOCATIONS OF UNDERGROUND UTILITIES ARE SHOWN FROM AVAILABLE RECORDS. ACTUAL LOCATIONS OF UTILITIES
SHALL BE VERIFIED IN THE COURSE OF EXCAVATION. NOTIFY OWNER'S REPRESENTATIVE AND ARCHITECT OF
DISCREPANCIES BETWEEN UTILITY LOCATIONS SHOWN AND ACTUAL LOCATIONS.

4. IN ADDITION TO CIVIL SITE PLANS AND SCHEDULES, THE CIVIL ENGINEER WILL PROVIDE THE EXHIBIT CONTRACTOR
WITH A DIGITAL COPY OF THE SITE DATA FOR THE PURPOSE OF FIELD VERIFICATION, LAYOUT AND LOCATION OF SITE
IMPROVEMENTS, STRUCTURES, AND BUILDINGS.

5. EXHIBIT CONTRACTOR SHALL INSPECT SITE AND ADJUST EXISTING SITE STRUCTURES, MANHOLES, CATCH BASINS,
ETC., AS REQUIRED TO CONFORM TO FINISH GRADE ELEVATIONS. SITE STRUCTURES, MANHOLES, DRAINS, ETC., IN
WALKING SURFACES SHALL BE COMPLIANT WITH ADA STANDARDS AND LOCAL ACCESSIBILITY CODES.

6. EXHIBIT CONTRACTOR SHALL VERIFY QUANTITIES AND REVIEW EXISTING CONDITIONS PRIOR TO SUBMITTING A BID.
NOTIFY THE OWNER'S REPRESENTATIVE AND ARCHITECT OF DISCREPANCIES BETWEEN CONDITIONS SHOWN AND
ACTUAL FIELD CONDITIONS.

7. INFORMATION, INCLUDING DIMENSIONS, HAS BEEN PROVIDED FROM ORIGINAL CONSTRUCTION DOCUMENTS AND
EXISTING FIELD CONDITIONS MAY VARY. CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITIONS PRIOR TO
CONSTRUCTION. NOTIFY THE OWNER'S REPRESENTATIVE AND ARCHITECT OF DISCREPANCIES BETWEEN CONDITIONS
SHOWN AND ACTUAL FIELD CONDITIONS.

8. EXHIBIT CONTRACTOR TO COORDINATE WITH THE OWNER AND PUBLIC UTILITIES FOR LOCATION AND SCHEDULING OF
TERMINATION, CUTTING, AND PATCHING OF UTILITIES.

a. REFER TO DIVISION 01 REQUIREMENT FOR NOTICES TO UTILITY OWNER, PROPERTY OWNER, OWNER'S
REPRESENTATIVE, AND ARCHITECT BEFORE INTERRUPTING UTILITY SERVICES TO ANY LOCATION.

b. NOTIFY AND COORDINATE WITH THE OWNER THE RELOCATION OF AND TEMPORARY PROVISION FOR UTILITY
SERVICES AFFECTING OWNER'S OPERATIONS OUTSIDE OF THE PROJECT AREA.

9. FIRE DEPARTMENT ACCESS PATH (FIRE LANE) AS INDICATED ON DRAWINGS SHALL BE MAINTAINED CLEAR OF
CONSTRUCTION ACTIVITY AT ALL TIMES. THIS CLEARANCE SHALL BE 14'-0” WIDE X 13'-6” HIGH. INTERFERENCE WITH THE
FIRE LANE IS NOT PERMITTED.

10. CONSTRUCTION ACCESS SHALL BE THROUGH A CONSTRUCTION GATE AND BE ALONG A CONSTRUCTION ACCESS PATH
AS DESIGNATED BY THE OWNER. CONSTRUCTION SCHEDULE INCLUDING SCHEDULE OF CONSTRUCTION ACCESS
SHALL BE REVIEWED WITH THE OWNER.

11. DAMAGE ALONG THE CONSTRUCTION ACCESS ROUTE DUE TO CONSTRUCTION TRAFFIC SHALL BE RESTORED TO ITS
ORIGINAL CONDITION OR AS IDENTIFIED IN THE SCOPE OF WORK.  THIS RESTORATION WORK INCLUDES BUT IS NOT
LIMITED TO REPAIR, RESEAL, AND RE-STRIPE OF ASPHALT SURFACES, LANDSCAPE AND FENCES DAMAGED DUE TO
CONSTRUCTION ACTIVITY ALONG THE ACCESS ROUTE AND AT LAY-DOWN AREAS.

12. EXHIBIT CONTRACTOR SHALL REFER TO THE ARCHITECTURAL, STRUCTURAL, MECHANICAL, PLUMBING, ETC., FOR
FLOOR DRAINS AND SLOPE OF FLOORS TO DRAINS. SLOPE FLOORS AS INDICATED ON DRAWINGS. IF NOT SHOWN ON
DRAWINGS, SLOPE THE ENTIRE FLOOR SURFACE WITHIN AN AREA OR ROOM TO THE DRAIN(S). PONDING WATER DUE
TO IMPROPER SLOPES AND/OR DRAIN INLETS HIGHER THAN THE SURROUNDING FLOOR SHALL BE CORRECTED AT
CONTRACTOR'S EXPENSE.

a. FIRST FLOOR ELEVATION IS TOP OF SLAB. FLOOR TO SLOPE TO DRAIN FROM THAT ELEVATION UNLESS NOTED
OTHERWISE.

b. MINIMUM FLOOR SLOPE TO DRAIN = 1/16” PER FOOT.

c. MAXIMUM FLOOR SLOPE TO DRAIN = 1/4 “ PER FOOT.

d. TOP OF FLOOR DRAIN SHALL NOT BE LOWER THAN 1 - 1 /2 “ BELOW THE FINISH FLOOR ELEVATION.

13. REFER TO MECHANICAL, ELECTRICAL, PLUMBING, FIRE PROTECTION, LIFE SUPPORT SYSTEMS, ETC., FOR
REQUIREMENTS FOR HOUSEKEEPING PADS. EQUIPMENT, UNLESS NOTED OTHERWISE, IS TO BE PLACED ON
HOUSEKEEPING PADS.

14. EXHIBIT CONTRACTOR(S) TO COORDINATE WITH OTHER CONTRACTOR(S) AS REQUIRED TO COMPLETE THE WORK,
INCLUDING COORDINATION WITH CONTRACTOR(S) UNDER WITH SEPARATE CONTRACT WITH THE OWNER.
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GENERAL NOTES:

1. REFER TO EXHIBITS AND GRAPHICS GUIDE (EGG) FOR ALL ITEMS LABELED "EX".
2. APPROX. LOCATION(S) FOR EXHIBITS AND PROPS SHOWN HERE;
    CONFIRM ALL UTILITY DROPS AND FINAL LOCATION(S) PRIOR TO INSTALLATION.
3. FIXTURES AND ALL OBJECT THEATER FIXTURE WIRING PROVIDED BY EXHIBIT CONTRACTOR.
4. CONDUIT LOCATED WITHIN THE OBJECT THEATER PROVIDED BY EXHIBIT CONTRACTOR.
    FINISH TO MATCH ADJACENT FINISHES.
5. CONDUITS FOR OBJECT THEATER FIXTURES ROUTED FROM OBJECT THEATER TO ELECTRICAL
    ROOM #110 BY ELECTRICAL CONTRACTOR.
6. OBJECT THEATER DIMMER RACK BY ELECTRICAL CONTRACTOR.
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specifications, and notes on this document are for
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identification, adjacency, and design intent.
Structural design, code compliance, manufacture,
installation, and safety of operation are to be
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LEVELS 1 & 2
GENERAL NOTES:

1. REFER TO EXHIBITS AND GRAPHICS GUIDE (EGG) FOR ALL ITEMS LABELED "EX".
2. APPROX. LOCATION(S) FOR EXHIBITS AND PROPS SHOWN HERE;
    CONFIRM ALL UTILITY DROPS AND FINAL LOCATION(S) PRIOR TO INSTALLATION.
3. FIXTURES AND ALL OBJECT THEATER FIXTURE WIRING PROVIDED BY EXHIBIT CONTRACTOR.
4. CONDUIT LOCATED WITHIN THE OBJECT THEATER PROVIDED BY EXHIBIT CONTRACTOR.
    FINISH TO MATCH ADJACENT FINISHES.
5. CONDUITS FOR OBJECT THEATER FIXTURES ROUTED FROM OBJECT THEATER TO ELECTRICAL
    ROOM #110 BY ELECTRICAL CONTRACTOR.
6. OBJECT THEATER DIMMER RACK BY ELECTRICAL CONTRACTOR.
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1. REFER TO EXHIBITS AND GRAPHICS GUIDE (EGG) FOR ALL ITEMS LABELED "EX".
2. APPROX. LOCATION(S) FOR EXHIBITS AND PROPS SHOWN HERE;
    CONFIRM ALL UTILITY DROPS AND FINAL LOCATION(S) PRIOR TO INSTALLATION.
3. FIXTURES AND ALL OBJECT THEATER FIXTURE WIRING PROVIDED BY EXHIBIT CONTRACTOR.
4. CONDUIT LOCATED WITHIN THE OBJECT THEATER PROVIDED BY EXHIBIT CONTRACTOR.
    FINISH TO MATCH ADJACENT FINISHES.
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GENERAL NOTES:

1. REFER TO EXHIBITS AND GRAPHICS GUIDE (EGG) FOR ALL ITEMS LABELED "EX".
2. APPROX. LOCATION(S) FOR EXHIBITS AND PROPS SHOWN HERE;
    CONFIRM ALL UTILITY DROPS AND FINAL LOCATION(S) PRIOR TO INSTALLATION.
3. FIXTURES AND ALL OBJECT THEATER FIXTURE WIRING PROVIDED BY EXHIBIT CONTRACTOR.
4. CONDUIT LOCATED WITHIN THE OBJECT THEATER PROVIDED BY EXHIBIT CONTRACTOR.
    FINISH TO MATCH ADJACENT FINISHES.
5. CONDUITS FOR OBJECT THEATER FIXTURES ROUTED FROM OBJECT THEATER TO ELECTRICAL
    ROOM #110 BY ELECTRICAL CONTRACTOR.
6. OBJECT THEATER DIMMER RACK BY ELECTRICAL CONTRACTOR.

PDS Type 1 - Power: 2.8A @ 120VAC Homerun: (1)
CAT-6, RJ-45 termination (ea. unit) Wall mounted
(top of wall)
http://www.colorkinetics.com/support/datasheets/PDS-150e_ProductGuide.pdf

PDS Type 2 - Power: 1.5A @ 120VAC Homerun: (1)
CAT-6, RJ-45 termination (ea. unit) Wall mounted
(PDS-2a: bottom of wall/PDS-2b: top of wall)
http://www.colorkinetics.com/support/datasheets/sPDS60ca_24v_ProductGuide.pdf

PDS Type 3 - Power: 10A @ 120VAC Homerun: (1)
CAT-6, RJ-45 termination (ea. unit) Pipe mounted

http://www.colorkinetics.com/support/datasheets/PDS-750_TRX_SpecSheet.pdf
http://www.citytheatrical.com/pdfs/6500CS.pdf

Lighting Tracks/Props:

Each Track (T1-T9) has (2) 120VAC circuits
homerun back to dimmer cabinet.

Dimmer cabinet provided by Electrical Contractor to
match dimmer rack located within Electrical Room
#110. Suggested as separate 32-ch. Crestron GLPD
system. Exhibit Contractor to coordinate with
Electrical contractor.

No other low-voltage/data connections required for
Lighting Tracks.



PROJECT NOTES:

1.       AV ELECTRONIC EQUIPMENT ROOM (EER) LOCATED IN AV CLOSET ROOM 100
2.       ALL HOMERUNS TO AV EER (UNLESS NOTED OTHERWISE)
3.       ALL HOMERUNS AND SPEAKER INTERCONNECTS BELDEN 5000UE CABLE
          (UNLESS NOTED OTHERWISE)
4.       4S BOX BY ELECTRICAL CONTRACTOR AT EACH SPEAKER LOCATION IN OBJECT THEATER ROOM 040
5.       LOW PROFILE CEILING MOUNT SPEAKERS IN PREPARE FOR POWER EXHIBIT ROOM 050
6. PENDANT SPEAKERS IN BATCHED INTERACTIVE QUEUE AREA FOR PAGING ONLY.
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GENERAL NOTES

Symbol* Description 

Speaker

J

SPxxx

KEY

PGxxx Paging Station

JBxxx J-Box

AVxxx A/V Panel/Distro
Control Panel/DistroCDxxxB

Video MonitorVMxxx

Video CameraCAxxx

Operator Control ConsoleOCxxx

SensorSNxxx

SBxxx Stage Box

LTxxxL Lighting Instrument

TVxxx Cable/Satellite TV

Video ProjectorPJxxx

Assistive Listening DeviceALxxx

P

Horizontal
(floorbox, desktop,
etc)

Vertical
surface
(wall, etc)

Ceiling
(recessed or
suspended)

MCxxx Microphone

SCxxx

FXxxx

Screen, Motorized

Special Effects

Video WallVWxxx

ERxxx Equipment Rack

Devices shown in this Key not necessarily used on this sheet.

Control (audio, lighting, etc.)CNxxx

WPxxx Wireless Access Point

SHEET NOTES

ICxxx Intercom

Integrated
(in millwork, scenic,
etc)

AV SYMBOL KEY:

AV XX-####-##

AV Device Symbol
Device ID
Exhibit ID

Device #

*Shape Denotes Device Location:

PPxxx Programming Port
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FRONT LCR SPEAKERS TO BE MOUNTED CENTERLINE
BEHIND PROJECTION SCREEN BY EXHIBIT CONTRACTOR

NOTE:
SURROND SPEAKERS TO BE MOUNTED ABOVE THEATER
CURTAINS AT 16' A.F.F. BY EXHIBIT CONTRACTOR

131
64" 1217

64"

Ø1135
64"

J-BOX PRIMARY SUPPORT STRUCTURE
(PIPE OR TRUSS)

SECONDARY SUPPORT STRUCTURE

GRIPPLE SUSPENSION SYSTEM

PRIMARY SUPPORT STRUCTURE
(PIPE OR TRUSS)

SAFETY CABLE

CABLE COVERING ('SPLIT LOOM' OR OTHER)
RIGID PIPE FOR LONG DROPS
(GREATER THAN 3m)

PRIMARY SUPPORT
CABLE

SPEAKER CABLE

J-BOX
NOTE:
1. PANEL FINISH: BLACK ANODIZED ALUMINUM
2. PANEL THICKNESS: 1/8" (0.125)
3. LETTERING:ENGRAVED WITH WHITE FILL, 1/8" (0.125) TALL
4. MICROPHONE: SHURE 527B PUSH-TO-TALK
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Accessibility for Persons with Disabilities :
This drawing contains layouts and elements critical to
providing Access for Disabled Persons.  Contractor shall
provide verification and certification of Compliance with the
applicable accessibility regulations.

Theming Design Intent :
The theming scope of work shown on these drawings is for
design intent. Outlines, sketches, drawings, picture
references, material specifications, and notes on this
document are for the express purpose of location, general
identification, adjacency, and design intent. Structural design,
code compliance, manufacture, installation, and safety of
operation are to be provided by the Contractor including
engineering documentation signed and sealed by a qualified
Engineer licensed to practice by the authority having
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given and the design concept expressed in the Contract
Documents.
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AV502

AV EQUIPMENT
TYPICAL DETAILS

BJJ BJJ

SCALE:
3 TYPICAL DETAILS: OBJECT THEATER CEILING MONITORS

1"=1'-0"
ELEVATION: CEILING MOUNTED MONIOTORS

SCALE:
4 TYPICAL DETAILS: BATCHED INTERACTIVE QUEUE FLAT MOUNT MONITORS

1"=1'-0"
ELEVATION: FLAT MOUNT MONITORS

SCALE:
2 TYPICAL DETAILS: NIAGRA INTERACTIVE MAP STATION PROJECTOR

1/2"=1'-0"
ELEVATION: ANGLED CEILING MOUNTED PROJECTOR

SCALE:
1 TYPICAL DETAILS: PREPARE FOR POWER VIDEO WALL

1"=1'-0"
FRONT ELEVATION: VIDEO WALL

VARIES

CEILING LINE

FINISHED FLOOR LINE

2-GANG LOW-VOLTAGE BRACKET or 4S J-BOX BY ELECTRICAL CONTRACTOR
LOCATED IN WALL BEHIND EXHIBIT

TO ER-101

~30" x 24"
BACKING BY EXHIBIT FABRICATOR

C.L.

POWER OUTLET BY ELECTRICAL CONTRACTOR (120VAC)
LOCATED IN WALL BEHIND EXHIBIT

WALL MOUNT FLATSCREEN BY EXHIBIT CONTRACTOR
LANDSCAPE MOUNTING INTEGRATED INTO EXHIBIT
COORDINATE WITH EXHIBIT FABRICATOR

APPLE MAC MINI  or SIGNAL EXTENDER
RECEIVER INTEGRATED INTO EXHIBIT

COORDINATE WITH EXHIBIT FABRICATOR

1" CONDUIT
LOCATED IN WALL BEHIND EXHIBIT

CEILING PLATE
MOUNT W/ HEX BOLT & SPRING NUT

MONITOR CEILING MOUNT

UNISTRUT MOUNT W/ BOLTS
PAINTED BLACK BY EXHIBIT CONTRACTOR

ATTACHED TO ROOF TRUSS
OR ADJACENT STRUCTURE

1"  CONDUIT STUBBED UP ~12" ABOVE  ANY  FINISHED CEILING BY ELECTRICAL CONTRACTOR
CABLING TO EQUIPMENT RACK ER-101 PROVIDED AND INSTALLED BY ELECTRICAL CONTRACTOR

LOCAL PC & AV CABLING PROVIDED AND INSTALLED BY EXHIBIT CONTRACTOR

APPLE MAC MINI or SIGNAL EXTENDER RECEIVER
LOCAL PC & AV CABLING PROVIDED AND INSTALLED BY EXHIBIT CONTRACTOR

CABLING TO EQUIPMENT RACK ER-101 PROVIDED AND INSTALLED BY ELECTRICAL CONTRACTOR
POWER FROM ELECTRICAL PANEL OUTLET BY ELECTRICAL CONTRACTOR (120VAC)

CEILING LINE

1" CONDUIT STUBBED UP ~12" ABOVE ANY FINISHED CEILING BY ELECTRICAL CONTRACTOR
CABLING TO RACK ER101 PROVIDED AND INSTALLED BYELECTRICAL CONTRACTOR

LOCAL PC & AV CABLING PROVIDED AND INSTALLED BY EXHIBIT CONTRACTOR

TO ER-101

1" CONDUIT

POWER FROM ELECTRICAL PANEL
QUAD OUTLET BY ELECTRICAL CONTRACTOR
(120VAC - TYP FOR 3)

WALL MOUNT FLATSCREENS
BY EXHIBIT CONTRACTOR CONTRACTOR
LANDSCAPE MOUNTING

FINISHED FLOOR LINE

UNISTRUT BY EXHIBIT CONTRACTOR
FIXED TO WALL STUDS

RX-50.08.1
EXTRON DTP R DP 4K 230
SIGNAL EXTENDER RECEIVER
(MOUNTED BEHIND DISPLAY) RX-50.08.5

EXTRON DTP R DP 4K 230
SIGNAL EXTENDER RECEIVER
(MOUNTED BEHIND DISPLAY)

RX-50.08.
EXTRON DTP R DP 4K 230

SIGNAL EXTENDER RECEIVER
(MOUNTED BEHIND DISPLAY)

120"

48" A.F.F
COORDINATE WITH

SCENIC FABRICATOR

83
32"

2"

2"

MINIMUM OF 2" GAP REQUIRED AROUND MONITOR WALL
PERIMETER UNLESS SURROUNDING MATERIAL IS
PERFORATED FOR MONITOR VENTILATION
COORDINATE WITH SCENIC FABRICATOR

75"

75" 71"20"

TO ER-101 TO ER-101

4S J-BOX BY ELECTRICAL CONTRACTOR
(TYP FOR 3)

TOPOGRAPHIC MODEL
PROJECTION MAP

DIMENSIONS: 6'-10" x 6'-0"

ADJUSTABLE EXTENSION
COLUMN

PROJECTOR MOUNT
PANASONIC PT-RZ475
LCD PROJECTOR

ANGLED CEILING PLATE

90° PIPE FLANGE

PROJECTOR THROW DISTANCE
10215

64"

ROOF TRUSS A.F.F.
216"

UNISTRUT MOUNT W/ BOLTS
PAINTED BLACK BY EXHIBIT CONTRACTOR
MOUNTED TO ROOF TRUSS OR ADJACENT STRUCTURE

APPLE MAC MINI MOUNTED ADJACENT TO PROJECTOR BY EXHIBIT CONTRACTOR
LOCAL PC & AV CABLING PROVIDED AND INSTALLED BY EXHIBIT CONTRACTOR
CABLING TO  EQUIPMENT RACK ER-101 PROVIDED AND INSTALLED BY ELECTRICAL CONTRACTOR
POWER FROM ELECTRICAL PANEL OUTLET BY ELECTRICAL CONTRACTOR (120VAC)
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R01.01 SHEET INDEX
R02.01 GENERAL NOTES & KEYNOTE LIST
R03.01 OVERALL SITE & BLDG. LOCATION PLAN
R03.02 QUEUE EXPERIENCE EXHIBITS REFERENCE PLAN
R04.01 EXHIBIT SCHEDULE
R04.02 EXHIBIT SCHEDULE - CONTINUED
R05.01 KEYNOTE LIST
R06.01 COLOR PALETTES & TYPEFACES
X20.02 EX20.02-EX20.06 & EX20.09
X20.03 EX20.09 GREEN SCREEN
X20.08.01 EX20.07_08 - ENTRY SIGN - ELEVATION
X30.00.01 EX30.00 - PANEL SIGN - OVERVIEW (TYP.)
X30.00.02 EX30.00 - PANEL SIGN - DETAILS (TYP.)
X30.01.01 EX30.01 - MAIN ID SIGN - ELEV. & DETAIL
X30.02.01 EX30.02 - PANEL - GRAPHICS
X30.04.01 EX30.04 - MILLS ICON - ELEVATION
X30.04.02 EX30.04 - MILLS ICON - ELEV. & DETAILS
X30.04.03 EX30.04 - MILLS ICON SIGN - DETAILS
X30.04.04 EX30.04 - MILLS ICON SIGN - GRAPHICS
X30.05.01 EX30.05 - WHEEL INTERACTIVE - OVERALL
X30.05.02 EX30.05 - WHEEL INTERACTIVE - ELEV. 
X30.05.03 EX30.05 - WHEEL INTERACTIVE - GRAPHICS
X30.06.01 EX30.06 - SCHOELKOPF - ELEV. & DETAILS
X30.06.02 EX30.06 - PANEL - GRAPHIC
X30.07.01 EX30.07 - POWER INTERACTIVE - OVERALL
X30.07.02 EX30.07 - POWER INTERACTIVE - DETAILS
X30.07.03 EX30.07 - POWER INTERACTIVE - GRAPHICS
X30.08.01 EX30.08 - PANEL - GRAPHIC
X30.09.01 EX30.09 - PANEL - GRAPHIC
X30.10.01 EX30.10 - BIDDLE ICON - ELEV. & PLAN
X30.10.02 EX30.10 - BIDDLE ICON - DETAILS
X30.10.03 EX30.10A - VIEWMASTER - ELEVATION
X30.10.04 EX30.10A - VIEWMASTER - DETAILS
X30.10.05 EX30.10C - READER RAIL - DETAILS
X30.10.06 EX30.10D - BIDDLE SIGN & PANELS - OVERVIEW
X30.10.07 EX30.10D - BIDDLE SIGN & PANELS - DETAILS
X30.10.08 EX30.10C_D - READER PANEL & SIGN - GRAPHICS
X30.10.09 EX30.10F-G - READER PANEL & SIGN - GRAPHICS
X30.12.01 EX30.12 - WAGON INTERACTIVES - OVERALL
X30.12.02 EX30.12 - WAGON INTERACTIVES - PLAN& ELEV.
X30.12.03 EX30.12 - WAGON ONLY - OVERALL VIEW
X30.12.04 EX30.12 - WAGON ONLY - DETAIL VIEWS
X30.12.05 EX30.12 - WAGON PAINT TREATMENT - EX30.12E GRAPHIC SIGN
X30.12.06 EX30.12A - PEEPSHOW - DETAILS
X30.12.07 EX30.12A - PEEPSHOW - GRAPHIC PANELS
X30.12.08 EX30.12B - STEREOSCOPE - DETAILS
X30.12.09 EX30.12B - STEREOSCOPE - GRAPHIC
X30.12.10 EX30.12C - SILENT FILM - DETAILS
X30.12.11 EX30.12C - SILENT FILM - GRAPHIC PANEL
X30.12.12 EX30.12E - FIGURE CUTOUT - DETAILS
X30.13.01 EX30.13 - KNOTHOLE - ELEV. & DETAILS
X30.14.01 EX30.14 - PANEL - GRAPHIC
X30.15.01 EX30.15 - PANEL - GRAPHIC

X30.16.01 EX30.16 - MAP TABLE - OVERALL VIEW
X30.16.02 EX30.16 - MAP TABLE - ELEV. & DETAILS
X30.17.01 EX30.17 - THEATRE ID - ELEV. & DETAILS
X30.18.01 EX30.18_19 - VIEWMASTER - ELEVATION
X30.18.02 EX30.18_19 - VIEWMASTER - DETAILS
X30.20.01 EX30.20 - SCENIC FRAME - OVERALL VIEW
X30.20.02 EX30.20 - SCENIC FRAME - PLAN
X30.20.03 EX30.20 - SCENIC FRAME - ELEVATION
X30.21.01 EX30.21_22 - MURALS - ELEV. & GRAPHICS
X30.21.02 EX30.21 - MURAL - GRAPHICS
X30.21.03 EX30.21 - MURAL - GRAPHICS
X30.22.01 EX30.22 - MURAL - GRAPHICS
X30.23.01 EX30.21_22 - MURALS - ELEV. & GRAPHICS
X30.23.02 EX30.23 MURAL & EX30.24 MURAL
X30.23.03 EX30.23A_C - MURAL - GRAPHIC SIGNS
X30.24.01 EX30.24A & B - PANEL SIGNS - GRAPHIC
X40.00.01 EX40 - OBJECT THEATRE - LIGHTING STUDY
X40.00.02 EX40 - OBJECT THEATRE - LIGHTING STUDY
X40.00.03 EX40 - OBJECT THEATRE - LIGHTING STUDY
X40.00.04 EX40 - OBJECT THEATRE - LIGHTING STUDY
X40.00.05 EX40 - OBJECT THEATRE - LIGHTING STUDY
X40.00.06 EX40 - OBJECT THEATRE- SOUTH ELEVATION
X40.00.07 EX40 - OBJECT THEATRE- EAST ELEVATION
X40.00.08 EX40.- OBJECT THEATRE- WEST ELEVATION
X40.02.01 EX40.02 & EX40.13_16 - THEATRE - PROPS
X40.03.01 EX40.03 / EX40.36_37 / EX40.47 - THEATRE - SCREEN
X40.12.01 EX40.12 & EX40.33_34 - THEATRE - PROPS
X40.17.01 EX40.17_18 - THEATRE - PROPS
X40.18.01 EX40.18A GRAPHICS
X40.20.01 EX40.20_22 - THEATRE - PROPS
X40.24.01 EX40.24 & 26 - THEATRE - PROPS
X40.25.01 EX40.25 - THEATRE - PROPS
X40.28.01 EX40.28_30 - THEATRE - PROPS
X40.31.01 EX40.31 - THEATRE - WEST ELEVATION
X40.32.01 EX40.32 - THEATRE - SCENIC FLATS
X40.35.01 EX40.35 - THEATRE - PROPS
X50.01.01 EX50.01 & EX60.01 - SIGN - ELEVATION
X50.01.02 EX50.01A, EX60.01A GRAPHICS
X50.02.01 EX50.02A, EX60.02A GRAPHICS
X50.03.01 EX50.03 - SEASONAL GRAPHIC - ELEV.
X50.03.02 EX50.03A GRAPHICS
X50.04.01 EX50.04 & EX 60.04 - MEDIA WALL - DETAILS
X50.04.02 EX50.04 & EX 60.04 - MEDIA WALL - ELEVATION
X50.04.03 EX50.04A, EX60.04A GRAPHICS
X50.05.01 EX50.05A GRAPHICS
X50.06.01 EX50.07 - SEASONAL GRAPHIC - ELEV.
X50.06.02 EX50.06A, EX60.06A GRAPHICS
X50.07.01 EX50.07A GRAPHICS
X50.07.02 EX60.07A GRAPHICS
X50.10.01 EX50.10 - SEASONAL GRAPHIC - ELEV.
X50.10.02 EX50.10A, EX60.10A GRAPHICS
X50.11.01 EX50.11 - SANDAL RACK - ELEV. & DETAILS
X50.12.01 OPERATIONAL SIGNAGE
X60.12.01 EX60.12 INDOOR RETRACTABLE GREEN SCREEN
X60.12.02 EX60.12 INDOOR RETRACTABLE GREEN SCREEN DETAILS
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GENERAL NOTES & 
KEYNOTE LIST

General Notes:

Verify Dimensions:
These documents are based on Owner provided 
drawings which may be inconsistent with fi eld 
conditions. The Contractor shall verify all necessary 
dimensions. Contact the Designer to resolve 
discrepancies before proceeding with fabrication.

Electrical Conditions:
Electrical power distribution is shown in building 
package. The work of this Exhibits and Graphics 
package includes responsibility for electrical 
connections between all exhibit and graphic 
components and building electrical system in 
compliance with applicable electrical codes.

Permits and Inspections:
The Contractor is responsible for obtaining all 
applicable permits and inspections.

Engineering drawings and calculations:
The Contractor is responsible for producing and 
obtaining sealed engineer drawings and calculations 
required for permitting and inspections by all 
governing agencies.

Graphic Production:
The Contractor is responsible for any additional work 
needed to prepare the fi nal artwork for production. 
See specifi cation section 101900 Exhibits and 
Graphics.

Paint fi nishes:
Paint to be Matthews© Paint or equivalent. See 
specifi cation Section 101900 Exhibits and Graphics.
      
Lighting:
Lighting to be LED modules for sign cabinet and 
channel letters. The Contractor is responsible for 
providing access to the lighting. All raceways and 
power sources should be hidden from view. See 
specifi cation Section 101900 Exhibits and Graphics.

Metals:
All dissimilar metals to be separated by a 
spacer material to avoid corrosion. All welds to 
be continuous, clean, and ground smooth. See 
specifi cation section 101900 Exhibits and Graphics.

Project Introduction:

The essence of the COTW experience is getting 
close and touching the power of the Falls. Our 
story strengthens this experience by giving guests 
a deeper understanding of the power of the Falls, 
and an appreciation for the profound impact the 
Falls have had in our everyday lives. 

The Cave of the Winds is the only place on 
Earth where you can touch and feel the power of 
Niagara Falls. That power changed our world.

This project includes the interior renovation and 
enhancement of the Cave of the Winds (COTW) 
experience at Niagara Falls, New York. The 
interior renovation will create an improved guest 
experience that includes a new timed ticketing 
system, an exhibit gallery, object theater, and 
gear distribution zone. This project helps brand 
the COTW  attraction as a year-round destination 
experience that engages guests through 
storytelling and meaningful and memorable 
emotional connections. The revamp of the 
experience aims to minimize and control guest 
wait time through storytelling and interactive 
experiences. 

Water:
Weep holes to be placed in all channel letters, sign 
cabinets and frames to allow proper drainage.

Provide sealant at all wall penetrations.

Page Numbering Guide:

RG = GENERAL PAGES - CONTENT & CHARACTER
R = GENERAL PAGES
X = EXHIBITS AND GRAPHICS SHEET

M
U

LT
IP

LE
  A

R
E

A
S  R   10   .01

PAGE NO.SECTION

X   10  .03   .01
PAGE NO.ITEM AS

SCHEDULED
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OVERALL SITE & BLDG. 
LOCATION PLAN

1 SITE PLAN - OVERALL BUILDING LOCATIONS
SCALE 1" = 10'-0"

EX10 TICKETING

EX20 OUTDOOR QUEUE

EX30 BATCHED INTERACTIVE QUEUE

EX40 OBJECT THEATER

EX50 PREPARE FOR POWER /
EX60 WINTER STORY
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QUEUE EXPERIENCE 
EXHIBITS REFERENCE 

PLAN

EX30.08

EX30.01
(ABOVE)

EX30.02

EX30.16

EX30.14X3

EX30.13

EX30.17
(ABOVE)

EX30.09

EX50.08
MEDIA WALL

EX50.04, EX60.04
(SCREEN SURROUND)

EX50.02

EX50.01
(ABOVE)

EX50.03
(SEASONAL INSTALL)

EX50.06 (SUMMER)

EX50.05
(SUMMER)

EX40.36

EX40.38

EX40.39

EX40.30

EX40.37

EX20.01
(ABOVE)

EX20.06
(ABOVE)EX20.02

(ABOVE)

EX20.033
(ABOVE) EX20.05

(ABOVE)

EX20.09

EX20.04
(ABOVE)

EX20.08

EX30.07

EX30.10

EX30.04

EX30.05

EX40.42

EX40.03

EX40.16

EX40.15

EX40.17

EX40.20

EX40.23

EX40.12

EX40.24

EX40.22

EX60.02
(OVERHEAD)

EX60.05
(WINTER)

EX60.06 (WINTER)

EX50.07 (SUMMER)

EX60.07 (WINTER)

EX60.01
(ABOVE)

EX30.18

EX30.19

EX30.033X30

EX30.20

EX30.23

EX30.22
EX30.21

EX30.244240.230X3E

EX40.21

EX40.18

EX40.32

EX40.02

EX40.31

EX40.34

EX40.41

EX40.33

EX40.40

EX40.29

EX40.35

EX40.19

EX50.09
(SUMMER)

EX50.10 (SUMMER)

EX60.10 (WINTER)

EX50.09
(WINTER)

EX30.06

EX30.15

EX40.23

EX40.23

EX40.23

PROJECTOR

EX50.11, EX60.11 MOBILE SANDALN

EX60.12

EX40.13

EX30.05B (FLOOR GRAPHIC)
PROVIDED BY EXHIBIT CONTRACTOR,
INSTALLED BY GENERAL CONTRACTOR.

1 QUEUE EXPERIENCE EXHIBITS REFERENCE PLAN
SCALE: NTS

PLAN SHOWN HERE FOR REFERENCE ONLY.
REFER TO SHEET EX301. 
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EXHIBIT SCHEDULE

ITEM NO ITEM NAME TYPE DIMENSIONS HWD QTY
EX10.01 TICKETING MAIN I.D. TITLE SIGN SEE DRAWINGS 0
EX20.01 COVERED QUEUE MAIN I.D. TITLE SIGN SEE DRAWINGS 0
EX20.02 SUSPENDED AV SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX20.03 SUSPENDED AV SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX20.04 SUSPENDED AV SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX20.05 SUSPENDED AV SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX20.06 SUSPENDED AV SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX20.08 BATCHED QUEUE DOOR GRAPHICS GRAPHIC PANEL SEE DRAWINGS 1 A
EX20.09 COVERED QUEUE PHOTO BACKDROP MIXED ELEMENTS SEE DRAWINGS 1
EX30.01 EXHIBIT AREA MAIN I.D. TITLE SIGN SEE DRAWINGS 1 A
EX30.02A INTERPRETIVE GRAPHIC - BEAUTY GRAPHIC PANEL SEE DRAWINGS 1 S
EX30.03 INTERPRETIVE GRAPHIC - TROUBLE GRAPHIC PANEL SEE DRAWINGS 1
EX30.04 MILLS ICON LAYERED SCENIC MIXED ELEMENTS SEE DRAWINGS 1
EX30.04A INTERPRETIVE GRAPHIC - TAILRACE GRAPHIC PANEL SEE DRAWINGS 1
EX30.04B INTERPRETIVE GRAPHIC - GROWTH GRAPHIC PANEL SEE DRAWINGS 1
EX30.04C INTERACTIVE TOUCH MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX30.05 WATER WHEEL INTERACTIVE INTERACTIVE SEE DRAWINGS 1
EX30.05A INSTRUCTIONAL GRAPHIC GRAPHIC PANEL SEE DRAWINGS 1
EX30.05B WATER WHEEL FLOOR GRAPHIC GRAPHIC PANEL SEE DRAWINGS 1
EX30.06A SCHOELLKOPF INTERPRETIVE INTERACTIVE SEE DRAWINGS 1
EX30.06B SCHOELLKOPF GRAPHIC GRAPHIC PANEL SEE DRAWINGS 1
EX30.06C SCHOELLKOPF INTERACTIVE TOUCH SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX30.07 POWER STATION INTERACTIVE INTERACTIVE SEE DRAWINGS 1
EX30.07A-D POWER STATION INSTRUCTION PANEL GRAPHIC PANEL SEE DRAWINGS 4
EX30.08 INTERPRETIVE SIGN STRUCTURE MIXED ELEMENTS SEE DRAWINGS 1
EX30.08A INTERPRETIVE PANEL - THE RACE GRAPHIC PANEL SEE DRAWINGS 1
EX30.09 INTERPRETIVE SIGN STRUCTURE MIXED ELEMENTS SEE DRAWINGS 1
EX30.09A INTERPRETIVE PANEL - AC VS. DC GRAPHIC PANEL SEE DRAWINGS 1
EX30.10A FREE-STANDING VIEWMASTER INTERACTIVE SEE DRAWINGS 1
EX30.10B BIDDLE ICON ASSEMBLY MIXED ELEMENTS SEE DRAWINGS 1
EX30.10C READER RAIL STRUCTURE MIXED ELEMENTS SEE DRAWINGS 1
EX30.10C.1 READER RAIL - GORGE GRAPHIC PANEL SEE DRAWINGS 1
EX30.10D INTERPRETIVE SIGN STRUCTURE MIXED ELEMENTS SEE DRAWINGS 1
EX30.10E INTERACTIVE MEDIA SCREEN MEDIA A/V SEE DRAWINGS 2
EX30.10F INTERPRETIVE PANEL - BEAUTY GRAPHIC PANEL SEE DRAWINGS 1
EX30.10G INTERPRETIVE PANEL - TREASURE GRAPHIC PANEL SEE DRAWINGS 1
EX30.12 THEMED WAGON INTERACTIVE SEE DRAWINGS 1
EX30.12A WAGON PEEPSHOW INTERACTIVE SEE DRAWINGS 1
EX30.12B WAGON STEREOSCOPE INTERACTIVE SEE DRAWINGS 1
EX30.12C WAGON SILENT FILM INTERACTIVE SEE DRAWINGS 1
EX30.12D WAGON FIGURE CUT-OUT INTERACTIVE SEE DRAWINGS 1
EX30.12E WAGON GRAPHIC STENCIL/PAINT SEE DRAWINGS 1
EX30.13 KNOTHOLE FENCE SIGN STRUCTURE INTERACTIVE SEE DRAWINGS 1
EX30.13A KNOTHOLE FENCE GRAPHIC PANEL GRAPHIC PANEL SEE DRAWINGS 1
EX30.13B KNOTHOLE FENCE WOOD PLANKS MIXED ELEMENTS SEE DRAWINGS 1

ITEM NO ITEM NAME TYPE DIMENSIONS HWD QTY
EX30.13C KNOTHOLE FENCE LIGHTBOX INTERACTIVE SEE DRAWINGS 1
EX30.14 INTERPRETIVE SIGN STRUCTURE - GOATS MIXED ELEMENTS SEE DRAWINGS 1
EX30.14A INTERPRETIVE PANEL - GOATS GRAPHIC PANEL SEE DRAWINGS 1
EX30.15 INTERPRETIVE PANEL STRUCTURE MIXED ELEMENTS SEE DRAWING 1
EX30.15A INTERPRETIVE PANEL - TUGBY GRAPHIC PANEL SEE DRAWINGS 1
EX30.16 INTERACTIVE MAP STATION INTERACTIVE SEE DRAWINGS 1
EX30.17 THEATRE ENTRY SIGN MIXED ELEMENTS SEE DRAWINGS 1
EX30.17A THEATRE ENTRY SIGN GRAPHIC GRAPHIC PANEL SEE DRAWINGS 1
EX30.17B THEATRE ENTRY SIGN GRAPHIC GRAPHIC PANEL SEE DRAWINGS 1
EX30.18 VIEWMASTER W/ CUSTOM MEDIA - POST MOUNT INTERACTIVE SEE DRAWINGS 1
EX30.19 VIEWMASTER W/ CUSTOM MEDIA - POST MOUNT INTERACTIVE SEE DRAWINGS 1
EX30.20 SCENIC ARMATURE MIXED ELEMENTS SEE DRAWINGS 1
EX30.21 EAST WALL MURAL / ACOUSTIC INSULATION MURAL SEE DRAWINGS 1
EX30.21A INTERPRETIVE PANEL - BAZAAR - EAST GRAPHIC PANEL SEE DRAWINGS 1
EX30.21B INTERPRETIVE PANEL - DEWATERED - EAST GRAPHIC PANEL SEE DRAWINGS 1
EX30.21C DIMENSIONAL TEXT - QUOTE - EAST WALL DIMENSIONAL GRAPHIC SEE DRAWINGS 1
EX30.22A MURAL - NORTH WALL / ACOUSTIC INSULATION MURAL SEE DRAWINGS 1
EX30.22B DIMENSIONAL TEXT- NORTH WALL DIMENSIONAL GRAPHIC SEE DRAWINGS 1
EX30.23 MURAL - WEST WALL / ACOUSTIC INSULATION MURAL SEE DRAWINGS 1
EX30.23A INTERPRETIVE PANEL - MAKING POWER - WEST GRAPHIC PANEL SEE DRAWINGS 1
EX30.23B INTERPRETIVE PANEL - HYDROPOWER- WEST GRAPHIC PANEL SEE DRAWINGS 1
EX30.23C INTERPRETIVE PANEL - INDUSTRY - WEST GRAPHIC PANEL SEE DRAWINGS 1
EX30.24 MURAL - SOUTH WALL / ACOUSTIC INSULATION GRAPHIC PANEL SEE DRAWINGS 1
EX30.24A INTERPRETIVE PANEL - PROGRESS - SOUTH GRAPHIC PANEL SEE DRAWINGS 1
EX30.24B INTERPRETIVE PANEL - BEAUTY - SOUTH GRAPHIC PANEL SEE DRAWINGS 1
EX40.02 THEATRE PROP - STREET LIGHT MIXED ELEMENTS SEE DRAWINGS 1
EX40.03 THEATRE DRAPE / ACOUSTIC INSULATION MIXED ELEMENTS SEE DRAWINGS 1
EX40.12 THEATRE PROP - NIKOLA TESLA CUTOUT SCULPTURE SEE DRAWINGS 1
EX40.13 THEATRE PROP - SCENIC TREE DROP MIXED ELEMENTS SEE DRAWINGS 1
EX40.14 THEATRE PROP -  FRAMED PAINTING PROP SCULPTURE SEE DRAWINGS 1
EX40.15 THEATRE PROP -  TAXIDERMY GOAT / BASE SCULPTURE SEE DRAWINGS 1
EX40.16 THEATRE PROP - CARRIAGE SCULPTURE SEE DRAWINGS 1
EX40.17 THEATRE PROP - GODDESS OF LIGHT CUTOUT SCULPTURE SEE DRAWINGS 1
EX40.18 THEATRE PROP - PHOTO OP TENT SCULPTURE SEE DRAWINGS 1
EX40.19 THEATRE PROP - BACKGROUND GRAPHIC GRAPHIC PANEL SEE DRAWINGS 1
EX40.19A THEATRE PROP - TENT SIGN GRAPHIC PANEL SEE DRAWINGS 1
EX40.20 THEATRE PROP - CAMERA & TRIPOD SCULPTURE SEE DRAWINGS 1
EX40.21 THEATRE PROP - BENCH & PEDASTAL SCULPTURE SEE DRAWINGS 1
EX40.22 THEATRE PROP - TESLA LAB WORKBENCH SCULPTURE SEE DRAWINGS 1
EX40.23 THEATRE STRING LIGHTS MEDIA A/V SEE LIGHTING 4
EX40.24 THEATRE PROP - SUSPENDED GLOBE SFX MIXED ELEMENTS SEE DRAWINGS 1
EX40.25 THEATRE PROP - TESLA AC POLY PROP MIXED ELEMENTS SEE DRAWINGS 1
EX40.26 THEATRE PROP - GOAT ISLAND CUT OUT SCULPTURE SEE DRAWINGS 1
EX40.27 THEATRE PROP - TOWER SCENIC CUT OUT SCULPTURE SEE DRAWINGS 1
EX40.28 THEATRE PROP - FREE NIAGARA GRAPHIC DIMENSIONAL GRAPHIC SEE DRAWINGS 1
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EXHIBIT SCHEDULE - 
CONTINUED

ITEM NO ITEM NAME TYPE DIMENSIONS HWD QTY
EX40.29 THEATRE PROP - TICKET STAND SCULPTURE SEE DRAWINGS 1
EX40.30 THEATRE PROP - TUGBY'S BAZAAR SIGN DIMENSIONAL GRAPHIC SEE DRAWINGS 1
EX40.31 THEATRE PROP - VELOUR DRAPE MIXED ELEMENTS SEE DRAWINGS 1
EX40.32 THEATRE PROP - POWER PLANT SCENIC FLAT MIXED ELEMENTS SEE DRAWINGS 1
EX40.33 THEATRE PROP - TESLA PLATFORM SCULPTURE SEE DRAWINGS 1
EX40.34 THEATRE PROP - WESTINGHOUSE SIGN PROP SCULPTURE SEE DRAWINGS 1
EX40.35 THEATRE PROP - GROUNDROW / LIGHTING MIXED ELEMENTS SEE DRAWINGS 1
EX40.36 THEATRE SUSPENDED MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX40.37 THEATRE SUSPENDED MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX40.38 THEATRE SUSPENDED MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX40.39 THEATRE SUSPENDED MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX40.40 THEATRE SUSPENDED MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX40.41 THEATRE SUSPENDED MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX40.42 THEATRE SUSPENDED MEDIA SCREEN MEDIA A/V SEE AV SYSTEMS 1
EX50.01 THEATRE EXIT SIGN - SUMMER GRAPHIC PANEL SEE DRAWINGS 1
EX50.02 SUSPENDED SIGN - SUMMER SEASON GRAPHIC PANEL SEE DRAWINGS 1
EX50.03 GEAR ID SIGN - SUMMER SEASON GRAPHIC PANEL SEE DRAWINGS 1
EX50.04 MONITOR SURROUND - SUMMER SEASON DIMENSIONAL GRAPHIC SEE DRAWINGS 1
EX50.05 WALL SIGN & FRAME / ACOUSTIC - SUMMER GRAPHIC PANEL SEE DRAWINGS 1
EX50.06 WALL GRAPHIC / ACOUSTIC INSULAT - SUMMER GRAPHIC PANEL SEE DRAWINGS 1
EX50.07 WALL GRAPHIC / ACOUSTIC INSULAT - SUMMER GRAPHIC PANEL SEE DRAWINGS 1
EX50.10 WALL GRAPHIC / ACOUSTIC INSULAT - SUMMER GRAPHIC PANEL SEE DRAWINGS 1
EX50.11 SANDAL RACKS - SUMMER SEASON MIXED ELEMENTS SEE DRAWINGS 1
EX50.11 SANDAL DISTRIBUTION RACK SCULPTURE SEE DRAWINGS 1
EX50.11A-L SANDAL DIST RACK - SANDAL SIZE SIGNS GRAPHIC PANEL SEE DRAWINGS 12
EX50.12A-H OPERATIONAL SIGNAGE GRAPHIC PANEL SEE DRAWINGS 8
EX60.01 THEATRE EXIT SIGN - WINTER GRAPHIC PANEL SEE DRAWINGS 1
EX60.02 SUSPENDED SIGN - WINTER SEASON GRAPHIC PANEL SEE DRAWINGS 1
EX60.03 ID SIGN - WINTER SEASON GRAPHIC PANEL SEE DRAWINGS 1
EX60.04 MONITOR SURROUND - WINTER SEASON DIMENSIONAL GRAPHIC SEE DRAWINGS 1
EX60.05 WALL SIGN & FRAME / ACOUSTIC - WINTER GRAPHIC PANEL SEE DRAWINGS 1
EX60.06 WALL GRAPHIC / ACOUSTIC INSULAT - WINTER GRAPHIC PANEL SEE DRAWINGS 1
EX60.07 WALL GRAPHIC / ACOUSTIC INSULAT - WINTER GRAPHIC PANEL SEE DRAWINGS 1
EX60.10 WALL GRAPHIC / ACOUSTIC INSULAT - WINTER GRAPHIC PANEL SEE DRAWINGS 1
EX60.11A-L SANDAL DIST RACK - KODAK PHOTO LABELS GRAPHIC PANEL SEE DRAWINGS 1
EX60.12 RETRACTABLE ROLL UP GREEN SCREEN MIXED ELEMENTS SEE DRAWINGS 1
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KEYNOTE LIST

Keynote List:
064000 ARCHITECTURAL WOODWORK  

064000D COUNTERTOP - TYPE AS NOTED

064000E PLASTIC LAMINATE - TYPE AS NOTED

066116 SOLID SURFACING FABRICATIONS  

066116A SOLID SURFACE COUNTERTOP - TYPE AS NOTED

096500 RESILIENT FLOORING  

096500A RESILIENT FLOORING - AS SCHEDULED

096500B RESILIENT WALL BASE - AS SCHEDULED

096500C EDGE TRIM - AS SCHEDULED

096800 CARPETING  

096800A CARPET - AS SCHEDULED

096800B CARPET TILE - AS SCHEDULED

096800C EDGE TRIM - AS SCHEDULED

097212 WALL COVERINGS -  GRAPHIC  

097212A DIGITAL GRAPHIC WALL COVERING - AS SCHEDULED

097713 STRETCHED FABRIC WALL SYSTEMS  

097713A STRETCHED FABRIC WALL PANEL - TYPE AS NOTED

097713B ACCESSORY - AS NOTED

097713C CORE MATERIAL 

098411 ACOUSTIC ROOM COMPONENTS  

098411A ACOUSTIC WALL PANELS - AS SCHEDULED

098411B CEILING ACOUSTIC DIFFUSER PANELS - AS SCHED

098411C CEILING ACOUSTIC ASBORPTION PANEL - AS SCHED

098411D ACCESSORY - AS NOTED

099416 THEMED PAINTING   

099416A THEMED PAINTING

101900 EXHIBITS AND GRAPHICS - REF EXHIBITS & GRAPHICS DWGS  

101900A EXHIBIT OR GRAPHIC - AS SCHEDULED

101900B APPLIED VINYL - TYPE AS NOTED

101900C STAIN

101900D PAINT 

101900E ACRYLIC SHEET

101900F FABRIC - TYPE AS NOTED

101900H POLYVINYL CHLORIDE (PVC) PANEL

101900K POLYURETHANE FOAM (SIGN FOAM/HDU) - FINISH NOTED

101900N DIMENSIONAL CHARACTER

101900T METAL - TYPE AS NOTED 

101900U WOOD -TYPE AS NOTED

101900V GLASS - TYPE & SIZE AS NOTED

101900W WALL COVERING - REF 097212 (DESIGNTEX)

 WALL COVERING - REF 098411 (ON ACOUSTIC PANELS)

101900X ELECTRICAL - AS NOTED

101900Y ACCESSORY - TYPE AS NOTED

101900Z HARDWARE - TYPE AS NOTED

101900GG PHOTOPOLYMER SHEET

116100 THEATER & STAGE EQUIPMENT  

116100B STAGE CURTAINS

116100C ACCESSORY - AS NOTED

131420 THEME PROPS  

131420A PROP - AS NOTED

131420B THEMED ELEMENT - AS NOTED

265000 LIGHTING - REF ELECTRICAL

265000A LIGHT FIXTURES - REF ELEC

265000B MISCELLANEOUS LIGHTING ELEMENT - REF ELEC

274116 INTEGRATED AUDIO-VIDEO SYSTEMS & EQUIPMENT - REF A/V 

274166A AUDIO-VIDEO EQUIPMENT 

274166B AUDIO-VIDEO SOFTWARE

116100 THEATER & STAGE EQUIPMENT  

116100B STAGE CURTAINS

116100C ACCESSORY - AS NOTED
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COLOR PALETTES & 
TYPEFACES

CAVE OF THE WINDS

Niagara Falls

CAVE OF THE WINDS

NIAGARA

NIAGARA

NIAGARA

NIAGARA
Niagara

Niagara Falls

Niagara Falls

Niagara Falls

CAVE OF THE WINDS

CAVE OF THE WINDS

GUANINE REGULAR

BOBERIA COM SEMIBOLD

LHF CHAPMAN

LHF FACTORY

DIME MUSEUM

STRATFORDSHOP BOLD

SOUVENIR GOTHIC URW MED

LTC GOUDY SANS

ITC CASLON 224

BOOKMAN OLDSTYLE

CHELTENHAM BT BOLD

GEARED SLAB

LHF GOLDSMITH SCRIPT
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NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 274116 INTEGRATED AUDIO-VIDEO SYSTEMS & 

EQUIPMENT - REF A/V

GENERAL FABRICATION:
• REFER TO AV SYSTEMS DRAWING PACKAGE
• COORDINATE WITH MEDIA PRODUCER

INSTALLATION:
• REFER TO AV SYSTEMS DRAWING PACKAGE
• COORDINATE WITH GENERAL CONTRACTOR

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX20.02-EX20.06 & EX20.09

1 EX20.02 - EX20.06 & EX20.09 - PERSPECTIVE VIEW
SCALE: NTS

EX20.09, GREEN SCREEN274116, EX20.05, EX20.06

274116, EX20.02, EX20.03, 
EX20.04

KEY PLAN
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NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900F, FABRIC - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED

GENERAL FABRICATION:
• METAL FRAMEWORK SECURED TO FACILITY 

COLUMNS (FOR SECURING GREEN SCREEN)
• FABRIC GREEN SCREEN STRETCHED OVER METAL 

ARMATURE 
• CONCEAL ALL HARDWARE

INSTALLATION:
• SECURE ASSEMBLY TO EXISTING FACILITY 

COLUMNS
• STANDOFF METAL ARMATURE FROM FACILITY AS 

REQUIRED FOR CLEARANCE 
• ASSEMBLY IS REMOVABLE 
• ALLOW CLEARANCE BELOW ASSEMBLY TO AVOID 

DAMAGE FROM WEATHER

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

EX20.09 GREEN SCREEN

1 EX20.09 OUTDOOR QUEUE GREEN SCREEN - ELEVATION
SCALE 1/4" = 1'-0"

COLUMN ADDED AS PART OF BASE
BUILDING (COORDINATE WITH
GENERAL CONTRACTOR)

2” CLEARANCE BENEATH
GREEN SCREEN TO SUIT
WIND/RAIN

11'-0"

8'-0"

RAILING SHOWN FOR REFERENCE

101900T, 2” STEEL TUBE, 101900D, BLACK
FRAME SECURED TO FACILITY, SEASONALLY
REMOVABLE, SUPPORTS GREEN SCREEN

101900F, GREEN MUSLIN BACKDROP,
STRETCHED OVER METAL ARMATURE,
SEASONALLY REMOVABLE, 101900Z,
CONCEAL HARDWARE

KEY PLAN
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NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900B, APPLIED VINYL - TYPE AS NOTED

GENERAL FABRICATION:
• TRANSLUCENT VINYL FILM SECURED DIRECTLY TO 

GLASS

INSTALLATION:
• VERIFY FIELD DIMENSIONS PRIOR TO FABRICATION 

/ INSTALLATION
• APPLIED VINYL SHOULD BE VOID OF BUBBLES OR 

OTHER IRREGULARITIES

ADDITIONAL NOTES:
• REFER TO EXHIBIT INFORMATION ON SHEET EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX20.07_08 - ENTRY SIGN - 
ELEVATION

CONFIRM FACILITY DIMENSIONS
PRIOR TO FABRICATION &
INSTALLATION OF GRAPHICS

1

D

A B C

E F G

EX20.08A-G ENTRY GRAPHICS: EXTERIOR ELEVATION VIEW
SCALE 1/4" = 1'-0"

5'-8"
1'-0" 10'-6"

101900B, TRANSLUCENT
VINYL FILM, ADHERED
DIRECTLY TO GLASS

2 EX20.08A-G - ELEVATION - ENTRY DOOR GRAPHIC
SCALE: 1/2" = 1'-0"

KEY PLAN
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compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.00.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED
• 101900U, WOOD - TYPE AS NOTED

GENERAL FABRICATION:
• CONCEAL ALL ATTACHMENT HARDWARE
• EDGES OF SIGNAGE ARE EXPOSED AND MUST BE 

FINISHED SMOOTH

INSTALLATION:
• SECURE TO FINISHED FLOOR AND COORDINATE 

WITH GENERAL CONTRACTOR

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.00 - PANEL SIGN - 
OVERVIEW (TYP.)

1 EX30 FREE-STANDING SIGNS TYPICAL - PERSPECTIVE VIEW
SCALE NTS

SIGNAGE TYPICAL FOR THE FOLLOWING
GRAPHIC SIGNS:

EX30.02A
EX30.03 (GRAPHIC IS BACKSIDE OF EX30.02)
EX30.06B (INCLUDES SCREEN INTEGRATION)
EX30.08A
EX30.09A
EX30.10D (SIGN IS UNIQUE WITH TWO PANELS)
EX30.13A (INTEGRATES LIGHTBOX)
EX30.14A 
EX30.15A

101900U, 3/4” PIANO GRADE
BIRCH PLYWOOD EXPOSED
EASED SIDES WITH DIRECT

PRINT GRAPHICS TO ITS FACE,
101900D, BACKSIDE SHERWIN
WILLIAMS, SW 6258 “TRICORN

BLACK”, SATIN FINISH

101900T, 4” ALUMINUM
TUBE, 1101900D, MATTHEWS
PAINT MP56334 “CHOCO
BRONZE METALLIC”, SATIN
FINISH 

101900T, 3 1/2” ALUMINUM
TUBE, 1101900D, MATTHEWS
PAINT MP56334 “CHOCO
BRONZE METALLIC”, SATIN
FINISH 

SECURE TO FLOOR
WITH TAMPER RESISTANT
HARDWARE. EXHIBIT CONTRACTOR
TO ENSURE STRUCTURAL INTEGRITY.

KEY PLAN
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FINAL
SUBMISSION

DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.00.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.00 - PANEL SIGN - 
DETAILS (TYP.)

2 EX30 FREE-STANDING SIGNS TYPICAL - FRONT ELEVATION
SCALE 1/2" = 1'-0"

4 EX30 FREE-STANDING SIGNS TYPICAL - SIDE ELEVATION
SCALE 1/2" = 1'-0"

6 EX30 TYPICAL SIGNAGE ‘GRIPPER’
SCALE NTS

5 EX30 TYPICAL SIGNAGE BASE
SCALE NTS3 EX30 FREE-STANDING SIGNS TYPICAL - PERSPECTIVE VIEW

SCALE NTS1 EX30 FREE-STANDING SIGNS TYPICAL - TOP VIEW
SCALE 1/2" = 1'-0"

SIGNAGE TYPICAL FOR THE FOLLOWING
GRAPHIC SIGNS:

EX30.02A
EX30.03 (GRAPHIC IS BACKSIDE OF EX30.02)
EX30.06B (INCLUDES SCREEN INTEGRATION)
EX30.08A
EX30.09A
EX30.10D (SIGN IS UNIQUE WITH TWO PANELS)
EX30.13A (INTEGRATES LIGHTBOX)
EX30.14A 
EX30.15A

4"

3/4” SIGN PANEL

6

4'-0"

4"

4"

101900U, 3/4” PIANO
GRADE BIRCH PLYWOOD,

DIRECT PRINT, EASED
EXPOSED EDGES, 

101900D, BACKSIDE
SHERWIN WILLIAMS,
#SW 6258, “TRICORN

BLACK”, SATIN FINISH

5

8'-0"

3'-2"

5'-2"

101900T, 4” ALUMINUM
TUBE, 101900D, MATTHEWS
PAINT MP56334 “CHOCO BRONZE
METALLIC”, SATIN FINISH 

101900D, HARDWARE AND
FASTENERS MATTHEWS
PAINT MP56334 “CHOCO
BRONZE METALLIC” SATIN
FINISH 

101900T, 3" x 1" ALUMINUM
TUBE, 101900D

101900T, 3 1/2” ALUMINUM
TUBE, 101900D

101900T, 3" x 1" ALUMINUM
TUBE ON 2’-10” RADIUS

101900U, DIRECT PRINT
GRAPHIC

101900T, 1/4” ALUMINUM,
 101900D

101900Z, TAMPER
RESISTANT
HARDWARE
SECURES SIGN
TO FLOOR, FINISH
TO MATCH METALWORK

4” X 4” ALUMINUM,
POST, 101900D,
MATTHEWS #MP 56334
“CHOCO BRONZE
METALLIC”, SATIN FINISH 

SIGN POST
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.01.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED

GENERAL FABRICATION:
• ALLOW OPENINGS BETWEEN EACH CHARACTER
• EASE EDGES

INSTALLATION:
• SECURE TO EX30.20 ARMATURE

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.01 - MAIN ID SIGN - 
ELEV. & DETAIL

DRAWN TO THE EDGE
DRAWN TO THE EDGE

SECTION

1 EX30.01 TITLE SIGN: CONTEXT VIEW

PERPSECTIVE VIEW REFERENCE

SCALE 1/4" = 1'-0"

2 EX30.01 TITLE SIGN: FRONT ELEVATION VIEW
SCALE 1/2" = 1'-0"

3 EX30.01 TITLE SIGN: REAR ELEVATION VIEW
SCALE 1/2" = 1'-0"

101900T, 1” ALUMINUM
TUBE, 1101900D, “CHOCO BRONZE
METALLIC” 

OPEN

ALL SIDES 101900D, MATTHEWS PAINT
MP56334 “CHOCO BRONZE
METALLIC” SATIN FINISH 

101900T, CONTOUR CUT
CHARACTERS, SPACE BETWEEN
CHARACTERS IS OPEN

EX30.20 SCENIC
ARMATURE

SECTION

OPEN
OPEN

OPEN
15'-6"

15'-6"

8'-0"

OPEN

1'-2"

KEY PLAN
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SUBMISSION

DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.02.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.00.02

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.02 - PANEL - 
GRAPHICS

2 EX30.03A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"1 EX30.02A - GRAPHIC CONTENT - PANEL

SCALE: 1 1/2" = 1'-0"

KEY PLAN
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FINAL
SUBMISSION

DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.04.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 099416A, THEMED PAINTING
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900X, ELECTRICAL - AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED
• 265000A, LIGHT FIXTURES - REF ELEC
• 274116A, AUDIO - VIDEO EQUIPMENT
• 27411B, AUDIO - VIDEO SOFTWARE

GENERAL FABRICATION:
• LAYERED SCENIC ASSEMBLY TO HAVE THEATRICAL 

APPEARANCE
• SCALED GORGE MANUFACTURING PLANTS AS 2-D 

CONTOUR CUT AND THEMATICALLY PAINTED 
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK
• COORDINATE PLACEMENT OF MONITOR TO SCENIC 

ELEVATION IN DESIGN LAYOUT
• SECURE AV M0NITOR DIRECTLY BEHIND OPENING 

WITHIN PAINTED PANEL - ALLOW OPENING IN 
SCENIC PANEL TO OVERLAP EDGES OF SCREEN TO 
SERVE AS BEZEL.

INSTALLATION:
• SECURE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.04 - MILLS ICON - 
ELEVATION

1 EX30.04 MILLS ICON: PERSPECTIVE VIEW
SCALE NTS

EX30.04 MILLS ICON

EX30.04C, 274116A, 70”
TOUCH LCD SCREEN

EX30.04A
EX30.04B

3/4” CONTOUR CUT BIRCH
PLYWOOD LAYERS WITH EASED

EXPOSED SIDES, 099416A, SCENIC
PAINT TREATMENT OVER TOP SURFACE

101900U, 101900D, SHERWIN
WILLIAMS, # SW 6258, “TRICORN

BLACK”, SATIN FINISH

064000E, FORMICA,
#5489-NT, “ESPRESSO

PEAR” NATURELLE FINISH
(VERTICAL SURFACES)

066116A, CORIAN 
(HORIZONTAL SURFACE),
“COCOA BROWN,” MATTE

FINISH, 3/4"

KEY PLAN
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FINAL
SUBMISSION

DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.04.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.04 - MILLS ICON - 
ELEV. & DETAILS

1 EX30.04 MILLS ICON - TOP VIEW
SCALE 1/2" = 1'-0"

2 EX30.04 MILLS ICON - FRONT VIEW
SCALE 1/2" = 1'-0"

3 EX30.04 MILLS ICON - SIDE VIEW
SCALE 1/2" = 1'-0"

101900U, 099416A, THEME PAINTED
CURVED CYCLORAMA SKY THEME

EX30.04C, 274116A, 70”
TOUCH LCD SCREEN

EX30.04C, 274116A, 70”
TOUCH LCD SCREEN,

101900D, BACKSIDES OF EXHIBIT AREA
ABOVE PLATFORM FINISHED BLACK

101900U, 101900D, BLACK BACKSIDE
OF CURVED CYCLORAMA WITH
STRUCTURAL SUPPORTS

101900D, SHERWIN WILLIAMS,
#SW 6258, “TRICORN BLACK”,
EGGSHELL FINISH

064000E, FORMICA,
#5489-NT, “ESPRESSO
PEAR” NATURELLE FINISH

EX30.04A

MULTIPLE
LAYERS

3

2'
-0

"

101900U, PLYWOOD,
101900D, SHERWIN WILLIAMS,
#SW 6258, “TRICORN BLACK”,

EGGSHELL FINISH

EX30.04A
EX30.04B

3/4” CONTOUR CUT BIRCH
PLYWOOD LAYERS WITH EASED

EXPOSED SIDES, 099416A, SCENIC
PAINT TREATMENT OVER TOP SURFACE,

BACKSIDES BLACK

066116A, CORIAN
(HORIZONTAL SURFACE),
“COCOA BROWN,” MATTE
FINISH, 3/4"

066116A, CORIAN (HORIZONTAL
SURFACE)

1'-0"

5'-0"5'-0"

3'-0"
4'-0"

3'-0"

2'-
0"

8'-
0"

1'-
0"
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.04.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.04 - MILLS ICON SIGN 
- DETAILS

101900U, 3/4” PLYWOOD,
DIRECT PRINT WITH EXPOSED

EASED EDGES, 101900D,
BACKSIDE FINSHED BLACK

1 EX30.04A & EX30.04B MILLS ICON SIGN PANELS - TOP VIEW
SCALE 1/2" = 1'-0"

4 EX30.04A MILLS ICON SIGN PANEL - CONTEXT VIEW
SCALE NTS

2 EX30.04A & EX30.04B MILLS ICON SIGN PANELS - FRONT VIEW
SCALE 1/2" = 1'-0"

3 EX30.04 MILLS ICON - SIDE VIEW
SCALE 1/2" = 1'-0"

101900T, 2” ALUMINUM
TUBE, 101900D, MATTHEWS
PAINT #MP 56334 “CHOCO
BRONZE METALLIC”, SATIN
FINISH 

101900Z, EXPOSED
TAMPER-RESISTANT
HARDWARE TO 
SECURE TO EXHIBIT
PLATFORM

101900U, EXPOSED
FINISHED BIRCH

PLYWOOD EDGES

TOP OF EXHIBIT
PLATFORM

TOP OF EXHIBIT
PLATFORM

101900T, 3/4” EXTENSIONS,
SECURE TO EX30.04

FACADE 101900D, MATTHEWS
PAINT #MP 56334 “CHOCO BRONZE

METALLIC”, SATIN FINISH 

EX30.04A

EX30.04B

5'-0"

2'-0"

101900T, 2"
ALUMINUM TUBE

GRAPHIC PANEL

6'-0" 6'-0"
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FINAL
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.04.04

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.04.03

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.04 - MILLS ICON SIGN 
- GRAPHICS

2 EX30.04B - GRAPHIC CONTENT- PANEL
SCALE: 1 1/2" = 1'-0"1 EX30.04A - GRAPHIC CONTENT - PANEL

SCALE: 1 1/2" = 1'-0"

KEY PLAN



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.05.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 064000E, PLASTIC LAMINATE - TYPE AS NOTED
• 066116A, SOLID SURFACE COUNTERTOP - TYPE AS 

NOTED
• 101900D, PAINT
• 101900E, ACRYLIC - TYPE AS NOTED
• 101900H, POLYVINYL CHLORIDE (PVC) - AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900X, ELECTRICAL - AS NOTED
• 101900Z, HARDWARE - AS NOTED
• 260000B, MISCELLANEOUS ELECTRICAL ELEMENT

GENERAL FABRICATION:
• HAND CRANK INITIATES MOVING PARTS OF 

WORKING MILL MODEL DEMONSTRATION
• REGULATE GUEST TURNING OF HAND CRANK TO 

ENABLE THE MOVEMENT OF PARTS WITHOUT THE 
ABILITY TO OVERCOMPENSATE

• INTERNAL WORKING PARTS MAY BE DRIVEN 
BY CONCEALED SMALL MOTORS THAT ARE 
TRIGGERED BY GUEST INITIATED HAND CRANK

• INTENT OF DEMONSTRATION IS TO SUGGEST 
THAT WATERFLOW AT THE NIAGARA GORGE 
WAS HARNESSED BY WATER WHEELS TO MOVE 
MECHANICAL SYSTEMS FOR PRODUCTION OF 
GOODS. THIS EXAMPLE DEMONSTRATES A FLOUR 
MILL.

INSTALLATION:
• ELECTRICAL POWER SHOULD AS REQUIRED FOR 

OPERATION
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.05 - WHEEL 
INTERACTIVE - OVERALL

1 EX30.05 INTERACTIVE POWER STATION- PERSPECTIVE VIEW
SCALE NTS

SCALED BASIC MOVING PARTS (NO
ACTUAL WATER OR GRAIN):

1) HAND CRANK DRIVEN
    OVERSHOT WATER WHEEL
2) PIT WHEEL
3) SPUR WHEEL
4) SPINDLE
5) PINION
5) MILLSTONES

ADDITIONAL NOTABLE FEATURES:

1) MILLRACE
2) HOPPERS FOR LOADING GRAIN
3) BAGS OF GRAIN
4) GRAIN CHUTES
5) CUTAWAY SHOWS TWO STORIES

INTENT IS TO APPEAR AS GRIST
MILL AT 1/2” = 1’-0”, LOW DETAIL

http://www.angelfire.com/folk/molinologist/map.html

REFERENCE

PIT WHEEL

SPUR WHEEL

PINION

SPUR WHEEL

SPINDLE

OVERSHOT WATER
WHEEL

MILLRACE
HOPPER GRAIN BAGS

CHUTES

101900T, ALUMINUM
HAND CRANK

101900E, VITRINE

SECURE LEGS TO FINISHED FLOOR.
CONCEAL HARDWARE.            

EXHIBIT CONTRACTOR TO ROUTE
CONCEALED CONDUIT TO INTERACTIVE
FROM FLOOR PROVIDED JUNCTION BOX

KEY PLAN
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FINAL
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.05.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.05 - WHEEL 
INTERACTIVE - ELEV. 

1 EX30.05 INTERACTIVE WATER WHEEL - TOP VIEW
SCALE 1" = 1'-0"

2 EX30.05 INTERACTIVE WATER WHEEL - FRONT VIEW
SCALE 1" = 1'-0"

3 EX30.05 INTERACTIVE WATER WHEEL - SIDE VIEW
SCALE 1" = 1'-0"

2

3

101900Z, ALUMINUM,
HAND CRANK

101900Z, ALUMINUM,
HAND CRANK

1'-10"

1'-4"

101900U, 099416A

2'-5"

3'-7"

OPEN TO
BOTH SIDES

MOVING INTERIOR
COMPONENTS

101900U, WOOD TABLE
TO MATCH 064000E,
FORMICA, #5489-NT,
“ESPRESSO PEAR”
NATURELLE FINISH

EX30.05A, 101900H, 1/4”,
DIRECT PRINT, SECURE
TO TABLE SURFACE

5"

3"

066116A, CORIAN (HORIZONTAL
SURFACE), “COCOA BROWN,” MATTE
FINISH, 3/4"

TRANSPARENT VITRINE

101900E, 101900Z,
TRANSPARENT, NON-GLARE
VITRINE WITH TAMPER-
RESISTENT HARDWARE
TO SECURE TO TABLE
SURFACE
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to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.05.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900H, POLYVINYL CHLORIDE (PVC) - AS NOTED
• 096500A, RESILIENT FLOORING - AS SCHEDULED
• 096500C, EDGE TRIM - AS SCHEDULED

GENERAL FABRICATION:
• AVOID SHARP EDGES
• SECURE TABLE TOP GRAPHIC EVENLY TO AVOID 

ANY PEELING FROM EDGES.
• ENSURE DURABILITY OF FLOOR GRAPHIC WITIN 

HIGH-ABUSE ENVIRONMENT

INSTALLATION:
• FLOOR GRAPHIC SECURED DURECTLY TO FACILITY 

FLOOR. TRIM ADJACENT EDGES AS REQUIRED TO 
AVOID WEAR AND TEAR TO OUTER CONTOUR OF 
GRAPHIC.

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.05 - WHEEL 
INTERACTIVE - GRAPHICS

1. Turn the hand crank to set the   
     water wheel into motion
2. See how water drives
     mechanical power. 

THE WATER WHEEL

5 EX30.05B - FLOOR GRAPHIC
SCALE: NTS

4 EX30.05A - GRAPHIC PANEL
SCALE: 6" = 1'-0"

101900H, 1/4",
SECURED TO TABLE
TOP SURFACE.

096500A, RF-1

096500C,ET-1

096500A, RF-2

FLOOR GRAPHIC
RADIUS: 5'-6"

096500A, RF-4

096500A-RF-3

5"

3"

 
 
 
 

     
 

      
 

     
 

     
 

       
 

096500A

096500A

096500A

096500A

096500A

096500C

RESILIENT FLOORING JOHNSONITE IQ NATURALS NAT-R-274 SHADOW N/A 6 -6  X 0.08
THICK

6 -6  X 0.08
THICK

6 -6  X 0.08
THICK

6 -6  X 0.08
THICK

6  X 48

(SEE REMARKS
BELOW)

0.080  TO 1/8
(RESILIENT TO RESILIENT)

N/A

N/A

N/A

N/A

SW SAWN: SE
SQUARE EDGE

MARSHLAND

VINTAGE LODGE

GREY

CIRRUSNAT-R-271

NAT-R-290

NAT-R-288

CAN-0301-SW

SLTC-48-B

IQ NATURALS

IQ NATURALS

IQ NATURALS

CONTOUR SERIES
ANIQUE WOOD

SLIMLINE TRANSITION
NOTCHED

JOHNSONITE

JOHNSONITE

JOHNSONITE

JOHNSONITE

RESILIENT FLOORING

RESILIENT FLOORING

RESILIENT FLOORING

RESILIENT FLOORING

EDGE TRIM - AS SCHEDULED

MATERIALCODEKEYNOTE

MATERIAL LEGEND

MANUFACTURER PRODUCT NUMBER COLOR FINISH SIZE

KEY PLAN

FLOOR GRAPHIC PROVIDED BY EXHIBIT
CONTRACTOR, INSTALLED BY GENERAL
CONTRACTOR WITH ADJACENT FLOORING
INSTALLATION. COORDINATE INSTALLATION
SCHEDULE WITH GENERAL CONTRACTOR.
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.06.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD
• 274116A, AUDIO - VIDEO EQUIPMENT
• 274116B, AUDIO - VIDEO SOFTWARE

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK
• COORDINATE PLACEMENT OF MONITOR TO 

GRAPHIC DESIGN LAYOUT
• SECURE AV M0NITOR DIRECTLY BEHIND OPENING 

WITHIN GRAPHIC PANEL - ALLOW OPENING IN 
GRAPHIC TO OVERLAP EDGES OF SCREEN

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.00.02

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.06 - SCHOELKOPF - 
ELEV. & DETAILS

2 EX30.06A SCHOELLKOPF - FRONT ELEVATION
SCALE 1/2" = 1'-0"

4 EX30.06A SCHOELLKOPF - SIDE ELEVATION
SCALE 1/2" = 1'-0"

3 EX30.06A SCHOELLKOPF - PERSPECTIVE VIEW
SCALE NTS

1 EX30.06A SCHOELLKOPF - TOP VIEW
SCALE 1/2" = 1'-0"

SEE EX30 FREE-STANDING SIGNAGE
TYPICAL FOR MORE DETAILS

4"

4'-0"

4"

4"

EX30.06B, 101900U, DIRECT
PRINTED GRAPHIC

TO 3/4” BIRCH PLYWOOD,
EASED EDGES

8'-0"

3'-2"

5'-2"
3'-3"

4” ALUMINUM TUBE, 101900D,
 “CHOCO BRONZE METALLIC”

3 1/2" x 1" ALUMINUM TUBE
ON 2’-10” RADIUS

101900D, BACKSIDE
BLACK

101900T, 3 1/2" x 1"
ALUMINUM TUBE, 101900D,
“CHOCO BRONZE METALLIC” 

101900T, 3 1/2" SQUARE
ALUMINUM TUBE, 101900D,
“CHOCO BRONZE METALLIC” 

EX30.06B, 101900U, 3/4" PIANO GRADE
BIRCH PLYWOOD WITH EXPOSED EASED
EDGES, DIRECT PRINT GRAPHIC,
101900D, BACKSIDE BLACK

TOUCHSCREEN
(SEE AV SYSTEMS)

EX30.06C, 274116,
TOUCHSCREEN
(COORDINATE PLACEMENT
WITH GRAPHIC DESIGN)

274116, TOUCHSCREEN
(ALLOW PENETRATION

THROUGH GRAPHIC PANEL)

KEY PLAN
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exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.06.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD
• 274116A, AUDIO - VIDEO EQUIPMENT
• 27411B, AUDIO - VIDEO SOFTWARE

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK
• COORDINATE PLACEMENT OF MONITOR TO 

GRAPHIC DESIGN LAYOUT
• SECURE AV M0NITOR DIRECTLY BEHIND OPENING 

WITHIN GRAPHIC PANEL - ALLOW OPENING IN 
GRAPHIC TO OVERLAP EDGES OF SCREEN

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.00.02

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.06 - PANEL - 
GRAPHIC

1 EX30.06B - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.07.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 064000E, PLASTIC LAMINATE - TYPE AS NOTED
• 066116A, SOLID SURFACE COUNTERTOP - TYPE AS 

NOTED
• 101900D, PAINT
• 101900E, ACRYLIC - TYPE AS NOTED
• 101900H, POLYVINYL CHLORIDE (PVC) - AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900X, ELECTRICAL - AS NOTED
• 101900Z, HARDWARE - AS NOTED
• 260000B, MISCELLANEOUS ELECTRICAL ELEMENT
• 265000B, MISCELLANEOUS LIGHTING ELEMENT

GENERAL FABRICATION:
• ELECTRIC 3-BAR GENERATORS ARE FULLY MANUAL 

BY GUEST TO POWER EACH ADJACENT LIGHT BULB
• GENERATORS SHOULD APPEAR IN GOOD 

CONDITION, BUT APPEAR SLIGHTLY AGED TO 
SUGGEST THEIR VINTAGE CHARACTER

• MODERN SUPPLEMENTATION MAY BE REQUIRED 
TO ENABLE GENERATORS TO WORK PROPERLY. 
CONCEAL ALL MODERN SUPPLEMENTATIONS AS 
REQUIRED. 

• SECURE GENERATOR ASSEMBLY TO TABLE
• ENSURE NO SHARP EDGES OR PINCHING HAZARDS
• USE TAMPER - RESISTANT HARDWARE AS 

REQUIRED

INSTALLATION:
• ELECTRICAL POWER SHOULD NOT BE REQUIRED 

GIVEN FULLY MANUAL POWER GENERATION 
INTENDED FOR INTERACTIVE

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.07 - POWER 
INTERACTIVE - OVERALL

1 EX30.07 INTERACTIVE POWER STATION- PERSPECTIVE VIEW
SCALE NTS

2 EX30.07 INTERACTIVE POWER STATION- PERSPECTIVE VIEW DETAIL
SCALE NTS

EACH OF THE FOUR
STATIONS OFFERS A HAND
GENERATOR TO POWER
1 OF 4 TYPES OF LIGHT
BULBS:

1) INCANDESCENT BULB
2) FLOURESCENT (CFL) BULB
3) HALOGEN LIGHT BULB
4) LED LIGHT BULB

EACH INTERACTIVE
UNIT SECURED TO

ABLE TOP, CONCEAL
HARDWARE

101900X, GENERATOR

101900Z, HAND
CRANK

265000B, 101900X, FLOURESCENT
(CFL) LIGHT BULB

1265000B, 01900X, LED
LIGHT BULB

1265000B, 01900X,
HALOGEN LIGHT BULB

265000B, 101900X, INCANDESCENT
LIGHT BULB

INTERACTIVE
BASE

101900E, VITRINE
WITH CONCEALED

VENTILLATION
AS REQUIRED AT

EACH STATION

101900U, WOOD TABLE TOP, AND INBTERACTIVE
BASES 066116A, CORIAN, “COCOA BROWN,” MATTE
FINISH, 3/4"

EX30.07C

KEY PLAN
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standards, requirements, or criteria. Engineered design, 
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compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.07.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.07 - POWER 
INTERACTIVE - DETAILS

1 EX30.07 INTERACTIVE POWER STATION - TOP VIEW
SCALE 1" = 1'-0"

4 EX30.07 INTERACTIVE POWER STATION- 3-BAR GENERATOR REFERENCE
SCALE NTS

2 EX30.07 INTERACTIVE POWER STATION - FRONT VIEW
SCALE 1" = 1'-0"

3 EX30.07 INTERACTIVE POWER STATION - SIDE VIEW
SCALE 1" = 1'-0"

2'-7"

3'-9"

2

3

2'-5"

7"

7"

10"

101900U, WOOD TABLE
TO MATCH 064000E,
FORMICA, #5489-NT,
“ESPRESSO PEAR”
NATURELLE FINISH

101900Z, ALUMINUM, HAND CRANK

101900X, 265000B,
LED LIGHT BULB

http://www.ebay.com/itm/CH-Telephone-Magneto-Hand-
Crank-Generator-3-Bar-Patent-May-31-1904

GENERATOR SHOULD APPEAR
IN GOOD CONDITION, BUT WITH

SUBTLE AGING TO APPEAR
VINTAGE. REMOVE ANY RUST.

GENERATOR IS FULLY
OPERATIONAL TO POWER

ADJACENT LIGHT SOURCES.
CONCEAL ANY MODERN

ELECTRICAL CONVERTERS
AS REQUIRED.

101900E, TRANSPARENT ACRYLIC VITRINE
WITH CONCEALED VENTILLATION AS REQUIRED

101900X, 265000B, 
INCANDESCENT LIGHT BULB

101900X, 265000B, 
FLOURESCENT (CFL)

LIGHT BULB

101900X, 265000B,
HALOGEN LIGHT BULB

101900X, 101900Z, 3-BAR HAND CRANK GENERATOR

A B

C D

EX30.07A (QNTY 4), 101900H, 1/8”, DIRECT PRINT,
SECURE TO TABLE FINISHED SURFACE

066116A, CORIAN (HORIZONTAL
SURFACE), “COCOA BROWN,” MATTE
FINISH, 3/4"

101900Z,
SECURE TO FINISHED FLOOR
WITH CONCEALED HARDWARE
(TYPICAL)
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.07.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.07 - POWER 
INTERACTIVE - GRAPHICS

1. Turn the hand crank to
    generate power for the light.
2. How much effort does it take?

FLOURESCENT (CFL)
LIGHT BULB

FLOURESCENT (CFL)
LIGHT BULB

1. Turn the hand crank to
    generate power for the light.
2. How much effort does it take?

LED
LIGHT BULB

LED
LIGHT BULB

1. Turn the hand crank to
    generate power for the light.
2. How much effort does it take?

HALOGEN
LIGHT BULB
HALOGEN

LIGHT BULB

1. Turn the hand crank to
    generate power for the light.
2. How much effort does it take?

INCANDESCENT
LIGHT BULB

INCANDESCENT
LIGHT BULB

1 EX30.07A - GRAPHIC PANEL
SCALE: 6" = 1'-0"

2 EX30.07B - GRAPHIC PANEL
SCALE: 6" = 1'-0"

3 EX30.07C - GRAPHIC PANEL
SCALE: 6" = 1'-0"

4 EX30.07D - GRAPHIC PANEL
SCALE: 6" = 1'-0"

101900H, 1/4",
SECURED TO TABLE
TOP SURFACE.

5"

3"

101900H, 1/4",
SECURED TO TABLE
TOP SURFACE.

5"

3"

101900H, 1/4",
SECURED TO TABLE
TOP SURFACE.

5"

3"

101900H, 1/4",
SECURED TO TABLE
TOP SURFACE.

5"

3"
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.08.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.00.02

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.08 - PANEL - 
GRAPHIC

1 EX30.08A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

KEY PLAN



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
SUBMISSION
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exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.09.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.00.02

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.09 - PANEL - 
GRAPHIC

1 EX30.09A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
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X30.10.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 099416A, THEMED PAINTING
• 066116A, SOLID SURFACE COUNTERTOP - TYPE AS 

NOTED
• 101900D, PAINT
• 101900U, WOOD - TYPE AS NOTED
• 101900X, ELECTRICAL - AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED
• 265000A, LIGHT FIXTURES - REF ELEC

GENERAL FABRICATION:
• LAYERED MODEL ASSEMBLY TO HAVE THEATRICAL 

APPEARANCE
• SCALED BIDDLE STAIR MODEL IS INTERNALLY 

ILLUMINATED WITH TRANSLUCENT WINDOWS

INSTALLATION:
• SECURE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.10 - BIDDLE ICON - 
ELEV. & PLAN

2 EX30.10 BIDDLE ICON: PERSPECTIVE CONTEXT VIEW
SCALE NTS

3 EX30.10 BIDDLE ICON: CHARACTER REFERENCE

http://www.nflibrary.ca/nfplindex/show.asp?id=93801&b=1

SCALE NTS

1 EX30.10 BIDDLE ICON: SIDE VIEW
SCALE 1/2" = 1'-0"

EX30.10E, 
TOUCHSCREENS

EX30.10B BIDDLE
STAIR ICON

101900U, 3-DIMENSIONAL SCENIC MODEL
OF BIDDLE STAIR AT 1/10TH SCALE,
099416A, THEMED PAINTING, 101900E, 
TRANSLUCENT WINDOWS, 265000A,
101900X, INTERNAL AMBER ILLUMINATION

EX30.10D
SIGN PANEL

EX30.10A
VIEWMASTER

EX30.10C READER RAIL

EX30.10A
VIEWMASTER

EX30.10
BIDDLE ICON

EX30.10E, 32”
TOUCHSCREENS

101900U, 3/4” PIANO
GRADE BIRCH PLYWOOD

WITH EASED EXPOSED
EDGES, 099416A THEME

PAINTED FACES

EX30.10C, READER RAIL

EX30.10D SIGNAGE
PANEL

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.10.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.10 - BIDDLE ICON - 
DETAILS

2 EX30.10B BIDDLE ICON: FRONT ELEVATION
SCALE 1/2" = 1'-0"

3 EX30.10B BIDDLE ICON: SIDE ELEVATION
SCALE 1/2" = 1'-0"

1 EX30.10B BIDDLE ICON: TOP VIEW
SCALE 1/2" = 1'-0"

MULTIPLE
LAYERS

3

5'-0"

11"

2'-5"

3'-3"

1'-5"

1'-0"
11'-0"

BACKSIDE FINISHED
BLACK

EX30.10D

101900U, EXPOSED 3/4” PIANO GRADE
BIRCH PLYWOOD EASED EDGES

2'-7"

101900U, PLYWOOD SUPPORTS
AS NEEDED, 101900U, BLACK
ALL SIDES

064000E, FORMICA, (VERTICAL
SURFACES) #5489-NT, “ESPRESSO
PEAR” NATURELLE FINISH

066116A, CORIAN (HORIZONTAL
SURFACE), “COCOA BROWN,” MATTE
FINISH, 3/4"

064000D, BLACK
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.10.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHED.
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED

GENERAL FABRICATION:
• INTEGRATE ROTARY VIEWER DEVICE WITH 

FABRICATED ASSEMBLY
• SEE DETAILS ON SHEET X30.10.04

INSTALLATION:
• SECURE VIEWER ASSEMBLY TO FINISHED FLOOR

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

• DIGITAL IMAGES PROVIDED. FABRICATOR TO 
ADAPT/INTEGRATE INTO DEVICE.

EX30.10A - VIEWMASTER - 
ELEVATION

1 EX30.10A FREE-STANDING VIEWMASTER - PERSPECTIVE VIEWS
SCALE NTS

SHOWN TO DEMONSTRATE
ROTATION TO ACCOMODATE

GUESTS AT DIFFERENT
EYE LEVELS

LIMIT ROTATION OF VIEWER TO AVOID PINCHING HAZARD.

KEY PLAN



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
SUBMISSION

DESIGN INTENT
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standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.10.04

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.10A - VIEWMASTER - 
DETAILS

2 EX30.10A FREE-STANDING VIEWMASTER - FRONT ELEVATION
SCALE 1" = 1'-0"

4 EX30.10A FREE-STANDING VIEWMASTER - SIDE ELEVATION
SCALE 1" = 1'-0"

5 EX30.10A FREE-STANDING VIEWMASTER - EXPLODED VIEW
SCALE NTS

3 EX30.10A FREE-STANDING VIEWMASTER - PERSPECTIVE VIEWS
SCALE NTS

1 EX30.10A FREE-STANDING VIEWMASTER - TOP VIEW
SCALE 1" = 1'-0"

101900T, ALUMINUM
HAND-GRIPS TO

ROTATE THEMATIC
VIEWER HEAD

101900A, DE WIJS 10-SLIDE
ROTARY VIEWER MODEL
#2007-C-07-02-AM-C
MOTOR ADVANCE

DE WIJS 10-SLIDE
ROTARY VIEWER

101900Z, TAMPER-
RESISTANT
SCREW HEAD
FIXED TO THREADED
ROD CONCEALED
BY SPACER

101900T, ALUMINUM
SPACER

4'-0"

1'-3"
1'-8"

3"

ENTIRE THEMATIC
HEAD ROTATES
ON PIVOT WITH
VIEWER

PIVOT

CONNECTION
IS FIXED IN PLACE
(NO SWIVEL)

SHOWN TO DEMONSTRATE
ROTATION TO ACCOMODATE

GUESTS AT DIFFERENT
EYE LEVELS

101900Z, SECURE
TO FLOOR SURFACE

WITH EXPOSED
HARDWARE

2'-4"

101900T,
ALUMINUM

101900T, ALUMINUM
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exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
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and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.10.05

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.10C - READER RAIL - 
DETAILS

2 EX30.10C READER RAIL - BIDDLE ICON: FRONT ELEVATION
SCALE 1" = 1'-0"

4 EX30.10C READER RAIL - BIDDLE ICON: PERSPECTIVE VIEW
SCALE NTS

3 EX30.10C READER RAIL - BIDDLE ICON: SIDE VIEW
SCALE 1" = 1'-0"

1 EX30.10C READER RAIL - BIDDLE ICON: TOP VIEW
SCALE 1" = 1'-0"

3

45° 2'-0"2"

3'-7"

4'-10"

5'-3"

SECURE TO FINISHED
FLOOR WITH TAMPER
RESISTANT HARDWARE

101900T, 1” ALUMINUM
TUBE, 101900D, “CHOCO
BRONZE METALLIC” 

101900T, 2” ALUMINUM
TUBE, 101900D, “CHOCO
BRONZE METALLIC” 

101900U, EXPOSED PIANO GRADE
BIRCH PLYWOOD EASED EDGES 

101900D, BACKSIDE OF GRAPHIC
PANEL FINISHED SATIN BLACK

EX30.10C.1, 101900U, 3/4”
PLYWOOD, DIRECT PRINTED

GRAPHIC

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
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and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.10.06

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD
• 274116A, AUDIO - VIDEO EQUIPMENT
• 274116B, AUDIO - VIDEO SOFTWARE

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK
• COORDINATE PLACEMENT OF MONITOR TO 

GRAPHIC DESIGN LAYOUT
• SECURE AV M0NITOR DIRECTLY BEHIND OPENING 

WITHIN GRAPHIC PANEL - ALLOW OPENING IN 
GRAPHIC TO OVERLAP EDGES OF SCREEN

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.10.07

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.10D - BIDDLE SIGN & 
PANELS - OVERVIEW

1 EX30.10D FREE-STANDING SIGN-BIDDLE ICON - PERSPECTIVE VIEW
SCALE NTS

EX30.10E, 274116A,
TOUCHSCREENS

SEE EX30.10B BIDDLE ICON
DRAWINGS REGARDING

PLATFORM

KEY PLAN
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compliance, operation, safety, and warranties are to 
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licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
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design concept expressed in the Contract Documents.

X30.10.07

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.10D - BIDDLE SIGN & 
PANELS - DETAILS

2 EX30.10D FREE-STANDING SIGN-BIDDLE ICON - FRONT ELEVATION
SCALE 1/2" = 1'-0"

4 EX30.10D FREE-STANDING SIGN-BIDDLE ICON - SIDE ELEVATION
SCALE 1/2" = 1'-0"

3 EX30.10D FREE-STANDING SIGN-BIDDLE ICON - PERSPECTIVE VIEW
SCALE NTS

1 EX30.10D FREE-STANDING SIGN-BIDDLE ICON - TOP VIEW
SCALE 1/2" = 1'-0"

F G

INTERPRETIVE SIGN STRUCTURE

SEE EX30 FREE-STANDING SIGNAGE
TYPICAL FOR MORE DETAILS

4"

4"

EX30.10B BIDDLE ICON
MODEL PLATFORM +1’-0” AFFL EX30.10E, 274116A, 

TOUCHSCREENS

3'-4"

5'-2"7'-0"

8'-0"

EX30.10F-G,101900U, 3/4”
PLYWOOD, DIRECT PRINT

WITH EXPOSED EASED EDGES

3'-4"

3'-3"
5'-2"

SECURE TO FLOOR

4

7'-7"

O.C.
O.C.

SEE EX30.10 BIDDLE ICON
DRAWINGS REGARDING

PLATFORM
7'-7"

101900T, 4” ALUMINUM
TUBE, 101900D, “CHOCO
BRONZE METALLIC” 

3 1/2” ALUMINUM
TUBE

101900D, BLACK BACKSIDES
OF GRAPHIC AND ALL HARDW

101900T, 3 1/2” X 1”
ALUMINUM TUBE, 101900D,
“CHOCO BRONZE METALLIC”

EX30.10E, 274116A, 
DIAGONAL TOUCHSCREENS
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Architect/Designer’s review of submittals is for the purpose 
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design concept expressed in the Contract Documents.

X30.10.08

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK
• COORDINATE PLACEMENT OF MONITOR TO 

GRAPHIC DESIGN LAYOUT
• SECURE AV M0NITOR DIRECTLY BEHIND OPENING 

WITHIN GRAPHIC PANELS - ALLOW OPENINGS IN 
GRAPHIC TO OVERLAP EDGES OF EACH SCREEN

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.10.05 & X30.10.07

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.10C_D - READER 
PANEL & SIGN - 

GRAPHICS

1 EX30.10C.1 - GRAPHIC CONTENT - BIDDLE ICON
SCALE: 1 1/2" = 1'-0"

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.10.09

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.10F-G - READER 
PANEL & SIGN - GRAPHICS

2 EX30.10G - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

1 EX30.10F - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"
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to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
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X30.12.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 099146A, THEMED PAINTING
• 101900B, APPLIED VINYL - TYPE AS NOTED
• 101900F, FABRIC - TYPE AS NOTED
• 101900X, ELECTRICAL - TYPE AS NOTED
• 116100B, THEATER STAGE EQUIPMENT - STAGE 

CURTAINS
• 101900B, APPLIED VINYL - TYPE AS NOTED
• 265000A, LIGHT FIXTURES - REF ELEC
• 274116A, AUDIO - VISUAL EQUIPMENT
• 274116B, AUDIO - VISUAL SOFTWARE

GENERAL FABRICATION:
• AVOID AND SHARP EDGES
• ENSURE DURABLITY OF UNITS FROM HIGH-ABUSE 

ENVIRONMENT

INSTALLATION:
• UNIT TO BE SECURED TO FACILITY WALL / FLOOR 

AS REQUIRED
• CONCEAL ALL ELECTRICAL CONNECTIONS
• COORDINATE WITH AUDIO - VISUAL AND GENERAL 

CONTRACTOR FOR ALL ELECTRICAL
 
ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.12 - WAGON 
INTERACTIVES - OVERALL

1 EX30.12 WAGON INTERACTIVES - COMPOSITE PERSPECTIVE VIEW
SCALE NTS

EX30.12D, CUTOUT
FREE-STANDING

FIGURE

EX30.12 WAGON

EX30.12A, PEEPSHOW
INTERACTIVE VIEWER

EX30.12C, SILENT FILM
INTERACTIVE VIEWER

EX30.12B,
STEREOSCOPE

101900X,
LIGHT FIXTURES

KEY PLAN
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Outlines, sketches, or references of possible theming, 
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standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
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be provided by the Contractor; including engineering 
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licensed to practice by the authority having jurisdiction. The 
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design concept expressed in the Contract Documents.

X30.12.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12 - WAGON 
INTERACTIVES - PLAN& 

ELEV.

2 EX30.12 WAGON INTERACTIVES - COMPOSITE TOP VIEW
SCALE 1/2" = 1'-0"

3 EX30.12 WAGON INTERACTIVES - COMPOSITE FRONT VIEW
SCALE 1/2" = 1'-0"

4 EX30.12 WAGON INTERACTIVES - COMPOSITE SIDE VIEW
SCALE 1/2" = 1'-0"

2

4

3

EX30.12 WAGON

EX30.12C, SILENT FILM
INTERACTIVE VIEWER

EX30.12B,
STEREOSCOPE

EX30.12D, CUTOUT
FREE-STANDING

FIGURE

11'-2"

EX30.12A, PEEPSHOW
INTERACTIVE VIEWER

3'-2"

7'-9"
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X30.12.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 099146A, THEMED PAINTING
• 101900B, APPLIED VINYL - TYPE AS NOTED
• 101900F, FABRIC - TYPE AS NOTED
• 101900H, POLYVINYL CHLORIDE (PVC) PANEL
• 101900X, ELECTRICAL - TYPE AS NOTED
• 116100B, THEATER STAGE EQUIPMENT - STAGE 

CURTAINS
• 101900B, APPLIED VINYL - TYPE AS NOTED
• 265000A, LIGHT FIXTURES - REF ELEC
• 274116A, AUDIO - VISUAL EQUIPMENT
• 274116B, AUDIO - VISUAL SOFTWARE

GENERAL FABRICATION:
• AVOID AND SHARP EDGES
• ENSURE DURABLITY OF UNIT FROM HIGH-ABUSE 

ENVIRONMENT

INSTALLATION:
• UNIT TO BE SECURED TO FACILITY WALL
• CONCEAL ALL ELECTRICAL CONNECTIONS
• CONTOUR PROFILE OF WAGON SCENIC AROUND 

ANY WALL PROJECTIONS
• COORDINATE WITH AUDIO - VISUAL AND GENERAL 

CONTRACTOR FOR ALL ELECTRICAL
 
ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.12 - WAGON ONLY - 
OVERALL VIEW

1 EX30.12 WAGON PERSPECTIVE VIEW
SCALE NTS

101900U, 3/4” PLYWOOD, 
099416A SCENIC PAINTING

ALL SIDES

265000A, 101900X,
SCONCE LIGHT 

FIXTURES, ENERGIZED

099416A, SCENIC
PAINTING

WAGON UNIT SECURES
TO INTERIOR FACILITY

WALL

EX30.12E, 101900B

274116A, LCD SCREEN
(REFER TO AUDIO - VISUAL),
274116B

101900F, CANVAS,
COLOR TO MATCH
PAINTED SCENIC

116100B, VELOUR CURTAINS,
TWO LAYERS, SWAGGED
AS SHOWN. CONCEAL RIGGING.
DRAPE IS FIXED IN PLACE.

ENERGIZED PROP SCONCES BY EXHIBIT FABRICATOR - QNTY OF 2 (TWO)

COORDINATE WITH ELECTRICAL CONTRACTOR REGARDING POWER AT ADJACENT
WALL CONNECTION.

KEY PLAN



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
SUBMISSION

DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.12.04

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12 - WAGON ONLY - 
DETAIL VIEWS

8"

2'-0"

R 2"

2 EX30.12 WAGON - TOP VIEW
SCALE 1/2" = 1'-0"

3 EX30.12 WAGON - FRONT VIEW
SCALE 1/2" = 1'-0"

4 EX30.12 WAGON - SIDE VIEW
SCALE 1/2" = 1'-0"

5 EX30.12 WAGON - PAINT DETAILS REFERENCE
SCALE NTS

2

4

3

7'-9"3'-10"

3'-0"

6'-4"
8"

6"

10'-0"

101900X,
LIGHT FIXTURES

4'-6"
101900T, 1", SQUARE
ALUMINUM, 099416A TO
MATCH WAGON COLOR

4'-5"

101900F, ROLLED UP
CANVAS AWNING

2'-9"

2'-1"
1'-3"

101900X, LIGHT
FIXTURES, POSITION
O.C. TO ADJACENT
VERTICAL PANEL

274116A, 55” LCD
SCREEN

116100B, VELOUR
DRAPE TO SWAG AS
SHOWN, POSITION
IS FIXED IN PLACE

131420B, WAGON WHEEL,
WOOD, 099416A, TO MATCH
WAGON MOTIF

2'-11"

6'-1"

2'-4"

1'-7"

1'-1"

1'-8" 1'-8"

4'-3"

1'-3"

EX30.12E, 101900B

http://www.matterhorn1959.com/blog2/2012kberryf1.jpg
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X30.12.05

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12 - WAGON PAINT 
TREATMENT - EX30.12E 

GRAPHIC SIGN

1 EX30.12E GRAPHIC PANEL
SCALE: 1" = 1'-0"
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X30.12.06

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12A - PEEPSHOW - 
DETAILS

ALIGN VIEW

1 EX30.12A PEEP SHOW INTERACTIVE - TOP CONTEXT VIEW
SCALE 1/2" = 1'-0"

2 EX30.12A PEEP SHOW INTERACTIVE - FRONT CONTEXT VIEW
SCALE 1/2" = 1'-0"

3 EX30.12A PEEP SHOW INTERACTIVE - SIDE CONTEXT VIEW
SCALE 1/2" = 1'-0"

4
EX30.12A PEEP SHOW INTERACTIVE  - VIEWS

B. FRONT VIEW

A. TOP VIEW

C. SIDE VIEW D. PERSPECTIVE VIEW

SCALE 1/2" = 1'-0"

2

3

2

EX30.12A.01, 101900H,
1/4”, DIRECT PRINT

274116A,
LCD
SCREEN

O
N

 C
EN

TE
R

O
N

 C
EN

TE
R

274116A, CONCEAL POWER/ DATA TO
LCD SCREEN, COORDINATE WITH
AV AND GENERAL CONTRACTOR

MEDIA VISIBLE THROUGH VIEWER
ADVANCES CORRESPONDINGLY DIRECTLY
FROM THE TURNING OF HAND CRANK

4

4

EX30.12A.02, 101900H,
1/4”, DIRECT PRINT

274116A, LCD SCREEN
INTERFACES WITH
HAND CRANK (SEE AV),
274116B  

101900Z,
METAL

VIEWER

101900U,
099416A,

MATCH
WAGON

THEMING

4'-2"

HAND CRANK

VIEWER
GRAPHICS

2'-7"

101900Z, SOLID
ALUMINUM HAND
CRANK

11"

1'-2"
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X30.12.07

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12A - PEEPSHOW - 
GRAPHIC PANELS

1 EX30.12A.01 GRAPHIC PANEL
SCALE: FULL SIZE

2 EX30.12A.02 GRAPHIC PANEL
SCALE: 6" = 1'-0"
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X30.12.08

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12B - STEREOSCOPE 
- DETAILS

1 EX30.12B STEREOSCOPE INTERACTIVE - TOP CONTEXT VIEW
SCALE 1/2" = 1'-0"

2 EX30.12B STEREOSCOPE INTERACTIVE - FRONT CONTEXT VIEW
SCALE 1/2" = 1'-0"

3 EX30.12B STEREOSCOPE INTERACTIVE - SIDE CONTEXT VIEW
SCALE 1/2" = 1'-0"

4
EX30.12B STEREOSCOPE INTERACTIVE  - VIEWS

B. FRONT VIEW

A. TOP VIEW

C. SIDE VIEW D. PERSPECTIVE VIEW

SCALE 1/2" = 1'-0"

2

3

2

O
N

 C
EN

TE
R

O
N

 C
EN

TE
R

4

4

IMAGE PLATES

101900U,
3/4” DIA.

WOOD POST

3"
3'-0"

1'-2"

11"

IMAGE PLATE
SLOT

SECURE IMAGE
PLATE SLOT

TO BACK PANEL

101900U,
099416A,

MATCH
WAGON

THEMING

3'-0"

6 IMAGE PLATES ARE TETHERED TO THE
VIEWING CONSOLE. EACH IMAGE PLATE FITS
INTO A SLEEVE UNTIL POSITIONED 
INDIVIDUALLY INTO VIEWING SLEEVE AND
SEEN THROUGH STEREOSCOPIC VIEWER.

101900Z,
ALUMINUM

VIEWER

101900U,
WOOD POST

IMAGE
PLATES

VIEWER

POST3'-11"

101900B, 101900E, 1/8”,
EACH DIRECT PRINT,
ENCAPSULATE
IMAGE BOTH SIDES

EX30.12B.01, 101900H,
DIRECT PRINT, 1/4”

OPEN

EX30.12B.02,
101900H,
DIRECT
PRINT, 1/4”

DIRECT PRINT
GRAPHICS

TETHERS

DIGITAL IMAGES PROVIDED. FABRICATOR TO 
ADAPT/INTEGRATE ONTO STEREOSCOPE PANELS.
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X30.12.09

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12B - STEREOSCOPE 
- GRAPHIC

1 EX30.12B.01 GRAPHIC PANEL
SCALE: FULL SIZE

2 EX30.12B.02 GRAPHIC PANEL
SCALE: 6" = 1'-0"
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X30.12.10

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12C - SILENT FILM - 
DETAILS

1 EX30.12C SILENT FILM INTERACTIVE - TOP CONTEXT VIEW
SCALE 1/2" = 1'-0"

2 EX30.12C SILENT FILM INTERACTIVE - FRONT CONTEXT VIEW
SCALE 1/2" = 1'-0"

3
EX30.12C SILENT FILM INTERACTIVE -
FRONT CONTEXT VIEW
SCALE 1/2" = 1'-0"

4
EX30.12C SILENT FILM INTERACTIVE
TRIGGER CONSOLE - VIEWS

B. FRONT VIEW

A. TOP VIEW

C. SIDE VIEW D. PERPSPECTIVE VIEW

SCALE 1/2" = 1'-0"

2

3

2

20°

EX30.12C.01, 101900H,
DIRECT PRINT

099416A,
TO MATCH
WAGON
THEMING

274116A,
TRIGGER TO

INTERFACE
WITH MEDIA

10"

10"

8"

2'-5"

O
N

 C
EN

TE
R

O
N

 C
EN

TE
R

274116A, CONCEAL
POWER/ DATA TO
LCD SCREEN AND
FACILITY POWER/DATE
SOURCE (SEE AV)

101900Z, SOLID
ALUMINUM LEVER

SILENT FILM INITIATES
AFTER PULLING TRIGGER
LEVER. PULLING LEVER
DURING FILM RUN DOES
NOT INFLUENCE SHOW VISUAL.

099416, 
PAINTING
TO MATCH
WAGON
THEME1'-9"

FILM TRIGGER CONSOLE

101900U,
DIMENSIONAL

4

274116A, LCD SCREEN
INTERFACES WITH
CONTROLLER.ENCLOSE 
ALL EDGES, 274116B,
COORDINATE WITH AV

274116A,
LCD SCREEN,

274116B

FRAMING AS
REQUIRED,

MATCH WAGON
THEME
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X30.12.11

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12C - SILENT FILM - 
GRAPHIC PANEL

1 EX30.12C.01 GRAPHIC PANEL
SCALE: 6" = 1'-0"
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X30.12.12

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.12E - FIGURE 
CUTOUT - DETAILS

1 EX30.12D FREE-STANDING CUTOUT FIGURE- TOP VIEW
SCALE 1" = 1'-0"

2 EX30.12D FREE-STANDING CUTOUT FIGURE- ELEVATION VIEWS

A. FRONT B. SIDE C. BACK

SCALE 1" = 1'-0"

3

EX30.12D FREE-STANDING CUTOUT
FIGURE- PERPSECTIVE VIEW FRONT

SCALE NTS

4

EX30.12D FREE-STANDING CUTOUT
FIGURE- PERPSECTIVE VIEW BACK

SCALE NTS

2

B

B

C

C

101900D, BLACK

101900T, 1” ALUMINUM,
CONCEAL ALL HARDWARE,
101900D, BLACK

OPEN

CONTOUR  CUT

1'-8"

6"

2'-11"

2'-11"

101900U, 3/4” PIANO
GRADE BIRCH PLYWOOD

WITH EASED EXPOSED
EDGES, 099416A SCENIC

PAINTED FACE

5'-11"

VISIBLE FLOOR
MOUNTING PLATE

099416A, SCENIC PAINTING

101900T, 1/4”, ALUMINUM,
101900D, BLACK

101900Z, SECURE
TO FLOOR AS

REQUIRED, TAMPER-
RESISTANT, 101900D,

BLACK

CONCEALED
BRACING

CONFIGURE
SUPPORT
STRUCTURE
AS REQUIRED
FOR STABILITY
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X30.13.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900B, ACRYLIC SHEET
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900X, ELECTRICAL - AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED

GENERAL FABRICATION:
• LIGHTBOX INTENDED AS LED SIDE ILLUMINATED 

ACRYLIC SHEET
• LIGHTBOX INSTALLATION SHOULD BE EASILY 

ACCESSIBLE FOR SERVICING BY OPERATIONS 
STAFF, WHILE TAMPER RESISTANT TO GUEST

▪ TEXTURED WOOD SURFACE MOUNTED OVER FACE 
OF GRAPHIC SIGN. FINISH SMOOTH AND SEAL FOR 
FREQUENT GUEST CONTACT. INCLUDE SUBTLE 
AGING. 

INSTALLATION:
• CONCEAL ELECTRICAL RUN TO NEAREST POWER 

SOURCE. 
▪ CONTAIN ELECTRICAL WITHIN STEEL ARMATURE 

WHENEVER POSSIBLE
▪ COORDINATE WITH GENERAL CONTRACTOR / 

ELECTRICAL ENGINEER

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.13 - KNOTHOLE - 
ELEV. & DETAILS

https://www.etsy.com/listing/98768842/
niagara-falls-1934-vintage-postcard

2 EX30.13 KNOTHOLE FENCE - FRONT ELEVATION
SCALE 1/2" = 1'-0"

4 EX30.13 KNOTHOLE FENCE - SIDE ELEVATION
SCALE 1/2" = 1'-0"

6 EX30.13 KNOTHOLE FENCE - EXPLODED VIEW
SCALE NTS

5 EX30.13 KNOTHOLE FENCE - PERSPECTIVE VIEW
SCALE NTS

1 EX30.13 KNOTHOLE FENCE - TOP VIEW
SCALE 1/2" = 1'-0"

3 EX30.13 KNOTHOLE FENCE - BACK VIEW
SCALE 1/2" = 1'-0"

101900B, TRANSLUCENT,
101900X, LED LIGHT BOX,
101900D, BLACK PORTAL

OPENINGS
ENABLE
VIEW OF

LIGHTBOX
BEYOND

10"

SEE EX30 FREE-STANDING
SIGNAGE TYPICAL FOR
ADDITIONAL DETAILS

4"

4"

4"

4'-0"

3'-0"

EX30.13C,LIGHTBOX
IMAGE (BEYOND)

BLACK SATIN
FINISH

8" DEEP RECESS

101900D, BLACK
FINISHED FLANGE
SECURES LIGHTBOX
ASSEMBLY TO
BACKSIDE OF
GRAPHIC PANEL. 
USE TAMPER
RESISTANT 
HARDWARE

5'-2"8'-0"

101900T, ALUMINUM
TUBE, 101900D,
“CHOCO BRONZE
METALLIC”

2'-4"

2'-4"

1'-4"

2'-0"
2'-6"

101900D, BLACK
BACKSIDE

EX30.13A,101900U, 3/4” PIANO
GRADE BIRCH PLYWOOD WITH

EXPOSED EASED EDGES,
DIRECT PRINTED GRAPHIC

EX30.13B, 101900U, 1" THICK
ROUGH HEWN OAK WOOD PLANKS
WITH THREE (3) 1"  DIA. HOLES TO

ENABLE VIEW OF LIGHTBOX BEYOND,
101900D, SATIN CLEAR COATED FINISH 

KEY PLAN
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X30.14.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.00.02

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.14 - PANEL - 
GRAPHIC

1 EX30.14A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

KEY PLAN
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and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.15.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK

INSTALLATION:
• SECURE TO METAL ARMATURE AS DESCRIBED ON 

SHEET X30.00.02

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.15 - PANEL - 
GRAPHIC

1 EX30.15A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

KEY PLAN
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and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.16.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 064000E, PLASTIC LAMINATE - TYPE AS NOTED
• 101900D, PAINT
• 101900U, WOOD - TYPE AS NOTED
• 274166A, AUDIO-VISUAL EQUIPMENT
• 274166B, AUDIO-VISUAL SOFTWARE

GENERAL FABRICATION:
• COORDINATE TOPO MAP WITH A-V
• ENSURE MONITORS ARE ACCESSIBLE FOR 

SERVICING WITH CONCEALED HARDWARE, 
TAMPER-RESISTANT SCREWS

INSTALLATION:
• ENSURE COORDINATION BETWEEN TOPO MAP, 

OVERHEAD PROJECTION AND TOUCH SCREENS 
WITH AV AND GC

• CONCEAL ALL HARDWARE 

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.16 - MAP TABLE - 
OVERALL VIEW

1 EX30.16 INTERACTIVE PROJECTION MAP - PERSPECTIVE VIEWS
SCALE NTS

274116A, 274116B, TOUCH LCD
SCREENS INTERFACE WITH

PROJECTION IMAGERY, 
CONTAIN ALL SIDES,

066116A, CORIAN (HORIZONTAL
SURFACE), “COCOA BROWN,”

MATTE FINISH, 3/4"
REFER TO A-V SYSTEMS

DESIGN REGARDING SCREENS 

064000E, “ESPRESSO
PEAR”

101900U, LAYERED BIRCH PLYWOOD,
WITH EXPOSED SIDES, 101900D, TOP
SURFACE MATTHEWS MP 31645 “DESIGNER
WHITE”, EGGSHELL FINISH, TOPOGRAPHIC
MODEL, RECEIVES PROJECTION FROM
ABOVE

274116A, 274116B, PROJECTOR MOUNTED
TO CEILING TRUSS AT +/- 17'-0", REFER TO
AUDIO-VISUAL SYSTEMS 

KEY PLAN



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
SUBMISSION

DESIGN INTENT
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to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.16.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.16 - MAP TABLE - 
ELEV. & DETAILS

2 EX30.16 INTERACTIVE PROJECTION MAP - FRONT ELEVATION
SCALE 1/2" = 1'-0"

4 EX30.16 INTERACTIVE PROJECTION MAP - PERSPECTIVE VIEWS
SCALE NTS

1 EX30.16 INTERACTIVE PROJECTION MAP - TOP VIEW
SCALE 1/2" = 1'-0"

3 EX30.16 INTERACTIVE PROJECTION MAP - SIDE VIEW
SCALE 1/2" = 1'-0"

TOUCH LCD SCREENS
INTERFACE WITH

PROJECTION IMAGERY
REFER TO AUDIO-VISUAL

SYSTEMS 

101900U, WOOD TABLE,
064000E,  “ESPRESSO
PEAR”

TOPOGRAPHIC
MODEL RECEIVES
PROJECTION FROM
ABOVE

BLACK BASE TO CONCEAL
AV HARDWARE

TOPOGRAPHIC
MODEL

WOOD TABLE

274116A, TOUCH LCD
SCREENS INTERFACE WITH
PROJECTION IMAGERY,
REFER TO AUDIO-VISUAL
SYSTEMS 

274116A, OVERHEAD
PROJECTOR

274116A,
TOUCHSCREEN

INTERFACE

TOUCHSCREENS

BLACK BASE BELOW
TO CONCEAL AV
HARDWARE

101900D, BLACK BASE TO
CONCEAL AV HARDWARE

274116A, PROJECTOR MOUNTED
TO CEILING TRUSS AT +/- 17'-0"

6'-10"

8'-8"

6'-0"

7'-8"
2'-10"

TOPOGRAPHIC MODEL

WOOD TABLE

101900U, 101900D
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
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X30.17.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900X, ELECTRICAL - AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED
• 274166A, AUDIO - VISUAL EQUIPMENT

GENERAL FABRICATION:
• DIAL ON COUNTDOWN CLOCK ROTATES 

COUNTERCLOCKWISE SYNCHED TO SHOW 
SEQUENCE.  

INSTALLATION:
• COORDINATE WITH A-V, AND GENERAL 

CONTRACTOR

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

• SEE SHEET X30.21.01 FOR MOUNTING POSITION

EX30.17 - THEATRE ID - 
ELEV. & DETAILS

2 EX30.17 THEATER ENTRY SIGN - ELEVATION VIEWS
SCALE 1/2" = 1'-0"

4 EX30.17 THEATER ENTRY SIGN - BACK ELEVATION
SCALE 1/2" = 1'-0"

1 EX30.17 THEATER ENTRY SIGN - TOP VIEW
SCALE 1/2" = 1'-0"

3 EX30.17 THEATER ENTRY SIGN - SIDE VIEW
SCALE 1/2" = 1'-0"

5 EX30.17 THEATER ENTRY SIGN - SIDE VIEW
SCALE NTS

3

4

2
101900A, COUNTDOWN
CLOCK, 274116A INTERFACE
WITH SHOWCONTROL

1'-9"

2'-0"

5'-8"

101900T, 2” ALUMINUM
TUBE, 1101900D, “CHOCO
BRONZE METALLIC”

101900U, 1/2", PIANO GRADE, BIRCH
PLYWOOD, DIRECT PRINT, EXPOSED

EASED EDGES, CONCEAL ALL
FASTENERS, BACKSIDES: “CHOCO

BRONZE METALLIC”

5'-2"

101900N,
DIMENSIONAL

TEXT

1'-4"

101900U, 1/2", DIRECT PRINT

ATTACH TO
FACILITY
WALL

OPEN

OPEN

2'-0"

101900U,1/2” PLYWOOD, 101900D,
“CHOCO BRONZE METALLIC” ALL SIDES

101900T, SIDES AND BACK,
1101900D, “CHOCO BRONZE
METALLIC”

101900D, “CHOCO
BRONZE METALLIC”

CONCEAL POWER/DATA
WITHIN METAL TUBE
CONTRUCTION WHEN
POSSIBLE. COORDINATE
WITH A/V AND GENERAL
CONTRACTOR.101900Z, 101900X, 274166A, COUNTDOWN

CLOCK INCLUDES PHYSICAL ARROW HAND
AND IS OPERABLE. INTEGRATE WITH SHOW
CONTROL FOR RESET PER EACH SHOW INTERVAL. 

EX30.17A

EX30.17B

KEY PLAN
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exhibits, and graphics on this drawing are for design intent; 
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standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.18.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHED.
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED

GENERAL FABRICATION:
• INTEGRATE ROTARY VIEWER DEVICE WITH 

FABRICATED ASSEMBLY
• MOUNT ASSEMBLY TO ARMATURE

INSTALLATION:
• SECURE VIEWER ASSEMBLY TO INSTALLED SCENIC 

COLUMN

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.18_19 - VIEWMASTER 
- ELEVATION

101900T, ALUMINUM

1 EX30.18 & EX30.19  POST-MOUNTED VIEWMASTERS - PERSPECTIVE VIEWS
SCALE NTS

101900D, “CHOCO BRONZE
METALLIC”, ALL ELECTRICAL

HARDWARE TO BE FINISHED TO
MATCH SCENIC STRUCTURE,

SECURE ARMATURE TO FACILITY
AS REQUIRED, 101900Z, TAMPER-

RESISTANT HARDWARE BASE
PLATE FIXED TO COLUMN

HAND-GRIP TO
ROTATE VIEWER
HEAD ASSEMBLY

INTERSECTION
FIXED IN PLACE

101900A,
DE WIJS 10-SLIDE
ROTARY VIEWER

PIVOT TO ADJUST
TO GUEST HEIGHT

FIXED IN PLACE

LIMIT ROTATION OF VIEWER TO AVOID PINCHING HAZARD.

KEY PLAN
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exhibits, and graphics on this drawing are for design intent; 
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forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.18.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.18_19 - VIEWMASTER 
- DETAILS

2 EX30.18 & EX30.19 POST-MOUNTED VIEWMASTERS - FRONT ELEVATION
SCALE 1" = 1'-0"

4 EX30.18 & EX30.19 POST-MOUNTED VIEWMASTERS - SIDE ELEVATION
SCALE 1" = 1'-0"

3 EX30.18 & EX30.19 POST-MOUNTED VIEWMASTERS - EXPLODED VIEW
SCALE NTS

1 EX3018 & EX30.19 POST-MOUNTED VIEWMASTERS - TOP VIEW
SCALE 1" = 1'-0"

4'-0"

1'-3"
1'-8"

1'-0"

1'-4"

3"

ATTACHMENT
TO COLUMN

SCENIC COLUMN

PIVOT 

4"

DE WIJS 10-SLIDE ROTARY VIEWER
MODEL #2007-C-07-02-AM-C
MOTOR ADVANCE

DIMENSIONALLY
THEMED ITEM TO
APPEAR AS COIN
SLOT AND LEVER
APPLIED TO FACE
OF GRAPHIC PANEL 

101900T, ALUMINUM

101900T,
ALUMINUM

ENTIRE THEMATIC HEAD ROTATES
ON PIVOT WITH VIEWER

QUANTITY OF 2:
EX30.18
EX30.19

TAMPER-RESISTANT SCREW HEAD
FIXED TO THREADED ROD CONCEALED
BY SPACER

SCENIC COLUMN

SPACER

6"

101900T, ALUMINUM

101900T, 3/4”,
ALUMINUM
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exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.20.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900D, PAINT
• 101900T, METAL - TYPE AS NOTED
• 265000A, LIGHT FIXTURES - REF ELEC

GENERAL FABRICATION:
• EXPOSED CONDUIT FOR ELECTRICAL CHASES 

FINISHED TO MATCH SRUCTURE

INSTALLATION:
• SECURE ARMATURE TO FINISHED FLOOR
• COORDINATE ELECTRICAL/DATA CONECTIONS 

WITH ELECTRICAL CONTRACTOR
• EXHIBIT CONTRACTOR TO COORDINATE 

STRUCTURAL LOADS AND CONNECTIONS WITH 
GENERAL CONTRACTOR

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.20 - SCENIC FRAME - 
OVERALL VIEW

1 EX30.20 SCENIC ARMATURE: PERSPECTIVE VIEW
SCALE NTS

2 EX30.20 SCENIC ARMATURE: PERSPECTIVE DETAIL VIEW
SCALE NTS

101900T, ALUMINUM I-BEAM PROFILE,
SECURE TO ADJACENT FACILITY WALL

EX30.01 MAIN TITLE SIGN

SECURE TO FACILITY
ROOF TRUSS AS REQUIRED

SECURE TO FACILITY FLOOR

101900D, “CHOCO BRONZE
METALLIC” 

265000A, GWU 14 U-ARM WALL
MOUNT, #04 DIFFUSER, DBZ FINISH
ROUTE WIRE/CONDUIT TO CEILING

TO CONNECT TO PROVIDED
JUNCTION BOX

EXHIBIT CONTRACTOR TO
COORDINATE LOADS/
ATTACHMENTS TO FACILITY
ROOF TRUSS AND WALLS 

ALL POWER/DATA PROVIDED
FROM ABOVE AT ROOF
TRUSS. SEE GENERAL
CONTRACTOR DRAWING SET 

KEY PLAN
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X30.20.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.20 - SCENIC FRAME - 
PLAN

CONFIRM FACILITY DIMENSIONS
PRIOR TO FABRICATION &
INSTALLATION. COORDINATE WITH
GENERAL CONTRACTOR.

1 EX30.20 SCENIC ARMATURE: TOP VIEW
SCALE 1/4" = 1'-0"

265000A, GWU 14 U-ARM WALL
MOUNT, #04 DIFFUSER, DBZ FINISH,
PROVIDED/INSTALLED BY EXHIBIT
CONTRACTOR. ALL ELECTRICAL HARDWARE
TO BE FINISHED TO MATCH SCENIC
STRUCTURE, SECURE ARMATURE
TO FACILITY AS REQUIRED. EXHIBIT
CONTRACTOR TO RUN CONDUIT/WIRING
TO TRUSS AT FACILITY PROVIDED
CONNECTION. 

6" 8"

101900T, ALUMINUM I-BEAM,
101900D, “CHOCO BRONZE METALLIC”

39'-10"

33'-9"

101900Z,
EXHIBIT CONTRACTOR TO
SECURE CCOLUMNS TO FACILITY
TRUSS AND FINISHED FLOOR
AS REQUIRED AND
COORDINATE WITH 
GENERAL CONTRACTOR
PRIOR TO INSTALLATION.

101900Z,
EXHIBIT CONTRACTOR TO
SECURE BEAMS TO FACILITY
WALLS AS REQUIRED AND
COORDINATE WITH 
GENERAL CONTRACTOR
PRIOR TO INSTALLATION.
BLOCKING REQUIRED
IN ADVANCE BY GENERAL
CONTRACTOR.

ROUGH SIZE AS
SHOWN. USE STOCK
PROFILE.
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X30.20.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.20 - SCENIC FRAME - 
ELEVATION

CONFIRM FACILITY DIMENSIONS
PRIOR TO FABRICATION &
INSTALLATION. COORDINATE WITH
GENERAL CONTRACTOR.

2 EX30.20 SCENIC ARMATURE: FRONT ELEVATION
SCALE 1/4" = 1'-0"

3 EX30.20 SCENIC ARMATURE: SIDE ELEVATION
SCALE 1/4" = 1'-0"

OPEN

EX30.20 SCENIC ARMATURE

EX30.01 MAIN TITLE SIGN

19'-11"
33'-9"

39'-10"

13'-4"

11'-0"

5"

5"

101900Z, EXPOSED
HARDWARE, 101900D,

“CHOCO BRONZE
METALLIC”

101900D, “CHOCO BRONZE
METALLIC”  

I-BEAM

101900T, ALUMINUM I-BEAM
101900D, “CHOCO BRONZE

7'-7"

RADIUS: 21'-6"

ROUGH SIZE AS
SHOWN. USE STOCK
PROFILE.

101900Z,
EXHIBIT CONTRACTOR TO
SECURE BEAMS TO FACILITY
WALLS AS REQUIRED AND
COORDINATE WITH 
GENERAL CONTRACTOR
PRIOR TO INSTALLATION.
BLOCKING REQUIRED
IN ADVANCE BY GENERAL
CONTRACTOR.265000A, GWU 14 U-ARM WALL

MOUNT, #04 DIFFUSER, DBZ FINISH,
PROVIDED/INSTALLED BY EXHIBIT

CONTRACTOR. ALL ELECTRICAL
HARDWARE TO BE FINISHED TO MATCH

SCENIC STRUCTURE, SECURE ARMATURE
TO FACILITY AS REQUIRED. EXHIBIT

CONTRACTOR TO RUN CONDUIT/WIRING
TO TRUSS AT FACILITY PROVIDED

CONNECTION. 

101900X, 101900D, 101900Z,
EXHIBIT CONTRACTOR

TO RUN EXPOSED CONDUIT/WIRE
TO TRUSS AND CONNECT

AT FACILITY-PROVIDED
JUNCTION BOX. COORDINATE

WITH ELECTRICAL CONTRACTOR.

18
'-0

" (
CO

NF
IR

M 
HE

IG
HT

 T
O

UN
DE

RS
ID

E 
OF

 FA
CI

LIT
Y 

TR
US

S)

ATTACHMENT DETAILS AS REQUIRED
BY EXHIBIT CONTRACTOR. MAKE
INCONSPICUOUS.
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X30.21.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.21_22 - MURALS - 
ELEV. & GRAPHICS

CONFIRM FACILITY DIMENSIONS
PRIOR TO FABRICATION &
INSTALLATION OF MURALS

O.C. O.C.

6'-0"

1'-2"

1 EX30.21 EAST MURAL: ELEVATION VIEW
SCALE 1/4" = 1'-0"

2 EX30.22 NORTH MURAL: ELEVATION VIEW
SCALE 1/4" = 1'-0"

WALL FINISH

WALL FINISH

EX30.21A, 101900U, 3/4”,
DIRECT PRINT, PIANO GRADE
BIRCH PLYWOOD, EASED EXPOSED,
EDGES, 101900Z, SECURE WITH
CONCEALED FRENCH CLEAT

EX30.21, 097713A, 097713C

EX30.21B, 101900U, 3/4”,
101900Z, FRENCH CLEAT, TYP.

1'-2"

14'-6"

EX30.17, COUNTDOWN
CLOCK, COORDINATE
FINAL POSITION WITH
ELECTRICAL CONTRACTOR
REGARDING POWER
REQUIREMENTS AND
ADJACENT EMERGENCY
LIGHTING/EXIT SIGN.

EX30.21C, 101900N,
1/2”, ADHERED OVER
MURAL SURFACE

EX30.22B, 101900N,
1/2”, ADHERED OVER
MURAL SURFACE

6'-0"

2'-9"

6'-0" 6'-0"

2'-9"

DOORS TO THEATER

7'-6"

WALL FINISH

8'-0"
2'-6"

38'-4"

18'-0"

2'-6"

8'-0"

32'-1"

WALL FINISH

10'-4"

EX30.22A, 97713A, 097713C
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X30.21.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900A, EXHIBIT OR GRAPHIC - AS SCHEDULED
• 101900D, PAINT
• 101900N, DIMENSIONAL CHARACTER
• 101900U, WOOD

GENERAL FABRICATION:
• DIRECT PRINT GRAPHICS TO FINISHED PLYWOOD 

SURFACE
• SMOOTH AND SEAL ALL EDGES
• FINISH BACKSIDE SATIN BLACK
• SECURE DIMENSIONAL CHARACTERS OVER 

INSTALLED MURAL

INSTALLATION:
• CONCEAL ALL MOUNTING HARDWARE
• POSITION OVER INSTALLED MURAL

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.21 - MURAL - 
GRAPHICS

KEY PLAN

2 EX30.21B - ELEVATION - GRAPHIC SIGN
SCALE: 1 1/2" = 1'-0"

1 EX30.21A - ELEVATION - GRAPHIC SIGN
SCALE: 1 1/2" = 1'-0"
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X30.21.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.21 - MURAL - 
GRAPHICS

2
EX30.21C - IMAGE REFERENCE
SCALE: NTS

1
EX30.21C - DIMENSIONAL TEXT AND MURAL IMAGE
SCALE: 1 1/2" = 1'-0"
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X30.22.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900N, DIMENSIONAL CHARACTER
• 097713A, STRETCHED FABRIC WALL SYSTEMS
• 097713C, CORE - TYPE AS NOTED

GENERAL FABRICATION:
• SECURE DIMENSIONAL CHARACTERS OVER 

INSTALLED FABRIC MURAL

INSTALLATION:
• CONCEAL ALL MOUNTING HARDWARE
• POSITION CHARACTERS OVER INSTALLED MURAL
• COORDINATE BLOCKING AS REQUIRED

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX30.22 - MURAL - 
GRAPHICS

2 EX30.22B - ELEVATION - NORTH MURAL DIMENSIONAL TEXT
SCALE: 3/4" = 1'-0"

1 EX30.22A - ELEVATION - NORTH MURAL
SCALE: NTS

097713A, 097713C, CORE 
TYPE 2

101900N, ADHERED OVER 
MURAL

KEY PLAN
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X30.23.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.21_22 - MURALS - 
ELEV. & GRAPHICS

CONFIRM FACILITY DIMENSIONS
PRIOR TO FABRICATION &
INSTALLATION OF MURALS

2'-6"
8'-0"

1'-2"
6'-0"

2'-9"

6'-3"

1'-8"

2'-9"

1'-8"

1'-2"

8'-0"

6'-0"

38'-4"

1 EX30.23 WEST MURAL: ELEVATION VIEW
SCALE 1/4" = 1'-0"

2 EX30.24 SOUTH MURAL: ELEVATION VIEW
SCALE 1/4" = 1'-0"

WALL FINISH

WALL FINISH

101900U, 3/4”, DIRECT PRINT,
PIANO GRADE BIRCH PLYWOOD,
EASED EXPOSED, EDGES,
101900Z, SECURE WITH
CONCEALED FRENCH CLEAT

101900U, 3/4”, DIRECT PRINT,
PIANO GRADE BIRCH PLYWOOD,
EASED EXPOSED, EDGES,
101900Z, SECURE WITH
CONCEALED FRENCH CLEAT

EX30.23, 97713A,
097713C 

WALL FINISH

18'-0"

EX30.23A EX30.23B EX30.23C

1'-3"

EX30.24A

10'-0"

13'-0"

2'-6"

8'-0"

32'-1"

WALL FINISH

EX30.24B

2'-3"

6'-0"

6'-0"

3'-5" 2'-9"

1'-9"

EX30.24, 97713A,
097713C
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X30.23.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.23 MURAL & EX30.24 
MURAL

1 EX30.23 - ELEVATION - WEST MURAL GRAPHIC
SCALE: NTS

2 EX30.24 - ELEVATION - SOUTH MURAL GRAPHIC
SCALE: 3/8" = 1'-0"



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
SUBMISSION

DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X30.23.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.23A_C - MURAL - 
GRAPHIC SIGNS

1 EX30.23A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

2 EX30.23B - GRAPHIC CONTENT - PANEL
SCALE: 1" = 1'-0"
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X30.24.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX30.24A & B - PANEL 
SIGNS - GRAPHIC

1 EX30.23C - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

2 EX30.24A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

3 EX30.24B - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"
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X40.00.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40 - OBJECT THEATRE - 
LIGHTING STUDY

1
AREA 40 - RENDERED THEATRE VIEW - INTRODUCTION
SCALE: NTS

2
AREA 40 - RENDERED THEATRE VIEW - BEAUTY & OLMSTED
SCALE: NTS
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X40.00.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40 - OBJECT THEATRE - 
LIGHTING STUDY

3
AREA 40 - RENDERED THEATRE VIEW - BEAUTY & CHURCH
SCALE: NTS

4
AREA 40 - RENDERED THEATRE VIEW - POWER & ADAMS
SCALE: NTS



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
SUBMISSION

DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
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X40.00.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40 - OBJECT THEATRE - 
LIGHTING STUDY

5
AREA 40 - RENDERED THEATRE VIEW - POWER & PAN AM
SCALE: NTS

6
AREA 40 - RENDERED THEATRE VIEW - POWER & PAN AM
SCALE: NTS
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X40.00.04

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40 - OBJECT THEATRE - 
LIGHTING STUDY

7
AREA 40 - RENDERED THEATRE VIEW - POWER & PAN AM
SCALE: NTS

8
AREA 40 - RENDERED THEATRE VIEW - LEGACY & DAYTIME
SCALE: NTS
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X40.00.05

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40 - OBJECT THEATRE - 
LIGHTING STUDY

9
AREA 40 - RENDERED THEATRE VIEW - LEGACY MONTAGE
SCALE: NTS
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X40.00.06

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40 - OBJECT THEATRE- 
SOUTH ELEVATION

1 EX40.00 SOUTH ELEVATION VIEW
SCALE 1/4" = 1'-0"

18'-0"

FACILITY BENCHES

EX40.36, FRONT
PROJECTION

SCREEN

EX40.23, 265000A, 101900X, STRING LIGHTS,
LIGHTING FIXTURE TYPE, LA, SEE OBJEC 
THEATRE LIGHTING CONTROL SCHEDULE

EX40.23, 265000A, 101900X,
STRING LIGHTS, LIGHTING

FIXTURE TYPE, LA,
SEE OBJECT THEATRE

LIGHTING CONTROL
SCHEDULE

EX40.24

EX40.12

EX40.34

EX40.22
EX40.32

EX40.33 EX40.25

EX40.16
EX40.02
EX40.37
EX40.14
EX40.29
EX40.20
EX40.18

EX40.21

EX40.17

EX40.26
EX40.27

EX40.13

EX40.31

EX40.35

EX40.42
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X40.00.07

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40 - OBJECT THEATRE- 
EAST ELEVATION

2 EX40.00 EAST ELEVATION VIEW
SCALE 1/4" = 1'-0"

EX40.23, 265000A, 101900X,
STRING LIGHTS, LIGHTING

FIXTURE TYPE, LA,
SEE OBJECT THEATRE

LIGHTING CONTROL
SCHEDULE

18'-0"

FACILITY BENCHES

PROJECTOR

EX40.36, FRONT
PROJECTION SCREEN

EX40.03, DRAPE

1'-0"
CLEAR
FROM
DOOR

EMERGENCY EXIT DOOR

EX40.40

EX40.22

EX40.35

EX40.34

EX40.25

EX40.33
EX40.24

EX40.41

EX40.42

EX40.32
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X40.00.08

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40.- OBJECT THEATRE- 
WEST ELEVATION

3 EX40.00 WEST ELEVATION VIEW
SCALE 1/4" = 1'-0"

18'-0"

DIMMER RACK

33'-8"

FACILITY BENCHES

PROJECTOR

EX40.23, 265000A, 101900X, STRING LIGHTS, LIGHTING
FIXTURE TYPE, LA, SEE OBJECT THEATRE LIGHTING

CONTROL SCHEDULE

EX40.19

EX40.21

EX40.20
EX40.36
EX40.35

EX40.02

EX40.17
EX40.26
EX40.27

EX40.16

EX40.14

EX40.29

THEATER ENTRY
DOORS

EX40.03

EX40.18

EX40.30

EX40.31

EX40.28

EX40.39

EX30.38
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standards, requirements, or criteria. Engineered design, 
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be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.02.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900F, FABRIC - AS NOTED
• 101900F, FABRIC - TYPE AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900X, ELECTRICAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING
• 116100C, ACCESSORY - AS NOTED
• 131420A, THEME PROPS - AS NOTED
• 265000A, LIGHT FIXTURES - REF ELECTRICAL

GENERAL FABRICATION:
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• SECURE AS REQUIRED
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK FOR 2D FLATS
• CARPET ALL SIDES OF PEDASTALS 

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.02 & EX40.13_16 - 
THEATRE - PROPS

1 EX40.02 PROP STREET LIGHT & EX40.16 CARRIAGE - PERSPECTIVE VIEW
SCALE NTS

2 EX40.13 TREE CONTOUR CUT DROP - FRONT ELEVATION
SCALE 1/4" =1'-0"

3 EX40.14 FREDERICK CHURCH PAINTING - ELEVATION VIEW
SCALE 1/2" =1'-0"

4 EX40.15 GOAT PROP - PERSPECTIVE VIEW
SCALE 1" =1'-0"

8'-10"

265000A, 101900X, FIXTURE
TYPE DD, SEE THEATER
LIGHTING CONTROL
SCHEDULE

3'-10"

WEIGHT AT
BOTTOM

101900F, PRECISION
CUT, PRINTED

GRAPHIC, SUSPENDED
FROM ABOVE, RIG AS

REQUIRED FOR
SAFETY

PIPE

2'-6"

2'-0"

101900H, DIRECT
PRINT

101900F, BLACK OPEN MESH

131420A, BILLY
GOAT TAXIDERMY
AS PROP,
SECURE TO
PEDASTAL

101900F, BLACK
CARPETED PEDASTAL

EX40.16, 131420A,
CARRIAGE

EX40.02, 
101900T,
101900D

http://www.fredericedwinchurch.org/
Niagara-Falls-1857.html

101900F, BLACK
CARPETED
PEDASTAL

KEY PLAN
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and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.03.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40.03 / EX40.36_37 
/ EX40.47 - THEATRE - 

SCREEN

1 EX40.36 FRONT PROJECTION SCREEN - SOUTH ELEVATION
SCALE 1/4" =1'-0"

1'-0"

4'-0"

22'-0"

12'-4" FRONT PROJECTION SCREEN

18'-0"

DIMMER RACK,
MAINTAIN VERTICAL AND

FORWARD CLEARANCE PER
CODE REQUIREMENTS

FACILITY WALL FINISH

1'-0"

2'-2"

3'-0"

BLACK DRAPE INCLUDES
WEIGHTED POCKET

AT BOTTOM

MASKING TO CONCEAL
SUPPORT STRUCTURE

EX40.03, 116100B, SYNTHETIC
25 OZ. VELOUR, BLACK CURTAIN,
100% FULLNESS, SINGLE LAYER

SUSPENDED FROM ABOVE,
RIG AS REQUIRED FOR SAFETY

EX40.42, 274116A, 75” LCD SCREEN,
PORTRAIT CONFIGURATION

EX40.37, 274116A, 75” LCD
SCREEN, PORTRAIT

CONFIGURATION
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.12.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING
• 116100C, ACCESSORY - AS NOTED
• 131420A, THEME PROPS - AS NOTED

GENERAL FABRICATION:
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• SECURE AS REQUIRED
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK FOR 2D FLATS

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.12 & EX40.33_34 - 
THEATRE - PROPS

1 EX40.33 TESLA PLATFORM - PERSPECTIVE VIEW
SCALE NTS

3 EX40.34 WESTINGHOUSE SIGN PROP- ELEVATION VIEW
SCALE 1/4" =1'-0" 4 EX40.34 WESTINGHOUSE SIGN PROP- DETAILS

SCALE NTS

2 EX40.12 NIKOLA TESLA CUTOUT FIGURE - ELEVATION
SCALE 1/2" =1'-0"

REFERENCE:
https://www.cardboard-cutouts.com/
H52033-Nikola-Tesla-Cardboard-Cutout#.VMe28i6ulCg

WESTINGHOUSE ELECTRIC

1'-7"
101900U, CONTOUR
CUT, 099416A, SCENIC,
PAINT TREATMENT,
101900D, SATIN BLACK
BACK AND SIDES

SECURE TO EX40.35
PLATFORM DECK, 
CONCEAL HARDWARE

EX40.12 NIKOLA
TESLA CUTOUT FIGURE

101900T, ALUMINUM,
101900D, TO APPEAR
AS RAW ALUMINUM WITH
AGING

2'- 0"
14'-5"

21'-4"

OPEN

116100C, SUSPENDED BY CABLE FROM
ABOVE, CONCEAL ATTACHMENTS, RIG
AS REQUIRED FOR SAFETY

101900T, 2”, ALUMINUM,
ON RADIUS, 101900D,

SATIN FINSH, BLACK, AGED
APPEARANCE

PAINTED SIGN

101900T, 101900D, NEAR
BLACK, SATIN FINISH, 
AGED APPEARANCE

REFERENCE:
http://www.teslauniverse.com/nikola-tesla-article-the-electric-wizard

SECURE TO FACILITY FLOOR

101900U, 099416A,
FONT: “VICTOR”

101900Z,
TIE OFF TO ROOF TRUSS

AS REQUIRED.
COORDINATE WITH G.C.

METAL ARMATURE

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.17.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900F, FABRIC - TYPE AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900X, ELECTRICAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING
• 116100C, ACCESSORY - AS NOTED
• 131420A, THEME PROPS - AS NOTED
• 265000A, LIGHT FIXTURES - REF ELECTRICAL

GENERAL FABRICATION:
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• SECURE AS REQUIRED
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK FOR 2D FLATS
• CARPET ALL SIDES OF PEDASTALS 

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.17_18 - THEATRE - 
PROPS

REFERENCE:
http://www.nflibrary.ca/nfplindex/show.asp?id=89575&b=1

1

EX40.17 GODDESS OF LIGHT
PROP - ELEVATION VIEW

SCALE 1/2" =1'-0"

2 EX40.18 PROP PHOTO OP TENT - FRONT ELEVATION VIEW
SCALE 1/2" =1'-0"

4 EX40.18 PROP PHOTO OP TENT - SIDE ELEVATION VIEW
SCALE 1/2" =1'-0"

3 EX40.18 PROP PHOTO OP TENT - PHOTO REFERENCE
SCALE NTS

OPEN

3'-7"

101900F, SOFT WHITE

101900F, WHITE
CANVAS

EX40.19,
SECURED
TO BACK

TENT PANEL

101900U, 3”,
SQUARE, 101900D,

SOFT WHITE 

OPEN
10"

101900U, 3/4”,
CONTOUR CUT
FLAT, 099416A, SCENIC
PAINTED, BACKSIDE
FINISHED SATIN BLACK

EX40.19,
101900H,
DIRECT PRINT

101900Z, SUSPENDED BY CABLE FROM
ABOVE, CONCEAL ATTACHMENTS, RIG
AS REQUIRED FOR SAFETY

101900U, 101900D,
SOFT WHITE

EX40.18A, 101900H,
DIRECT PRINT,

PAINTED GRAPHIC
SIGN

REFERENCE:
http://panam1901.org/tour_1/tower10.htm

FONT:  “PLANTAGENET
CHEROKEE”

EX40.20 & EX40.21
NOT SHOWN

265000A, 101900X, LIGHT
FIXTURE, TYPE LC, SEE THEATER

LIGHTING CONTROL SCHEDULE, CONCEAL
WITHIN PROP, ILLUMINATES INTERIOR

GRAPHIC SIGN

101900X,
CONDUIT/WIRING
BY EXHIBIT
CONTRACTOR

KEY PLAN
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and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
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be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
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design concept expressed in the Contract Documents.

X40.18.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX40.18A GRAPHICS

1 EX40.18A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"
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FINAL
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.20.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900F, CARPET - AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900X, ELECTRICAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING
• 116100C, ACCESSORY - AS NOTED
• 131420A, THEME PROPS - AS NOTED
• 265000A, LIGHT FIXTURES - REF ELECTRICAL

GENERAL FABRICATION:
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• SECURE AS REQUIRED
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK FOR 2D FLATS
• CARPET ALL SIDES OF PEDASTALS 

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.20_22 - THEATRE - 
PROPS

1 EX40.20 CAMERA TRIPOD PROP & EX40.21 PROP BENCH - PERSPECTIVE VIEW

COMMERCIAL BENCH REFERENCE

SCALE NTS

2 EX40.22 TESLA LABORATORY PROPS
SCALE NTS

101900F, BLACK
CARPETED
PEDASTAL

101900F, BLACK
CARPETED
PEDASTAL

265000A, 101900X, PRACTICAL
VINTAGE INSPIRED LIGHT BULB, SEE ZONE
32 OBJECT THEATER LIGHTING CONTROL
SCHEDULE

PROP TESLA
COIL

REFERNCE;
http://www.victorstanley.com/
product-category/product-type/benches/  

TESLA LAB PROPS (NON-FUNCTIONING):
 TESLA COIL
 TESLA AC ELECTRIC MOTOR
 TESLA EGG OF COLUMBUS
 TESLA LAB INSTRUMENTS (VARIOUS)

REFERENCES:
http://www.teslasociety.com/columbia_expo.htm

http://www.teslasociety.com/teslamuseum.htm

EX40.20, PROP
VINTAGE CAMERA
ON TRIPOD

REFERENCE:
http://digital-cameras-pictures.blogspot.com/
2010/07/antique-camera-tripod.html

EX40.21, PROP
VINTAGE PARK

BENCH

THEMED EARLY 20TH CENTURY,
ELECTRICAL ENGINEERING COMPONENTS

THEMED EARLY 20TH CENTURY
 ERA CONTROL PANEL WITH KNIFE
SWITCHES (NON-FUNCTIONING) - REFERENCE
TESLA EXHIBIT, 1893 WORLD’S  COLUMBIAN EXPOSITION
 

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.24.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900F, FABRIC - TYPE AS NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900X, ELECTRICAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING
• 116100C, ACCESSORY - AS NOTED
• 131420A, THEME PROPS - AS NOTED
• 265000A, LIGHT FIXTURES - REF ELECTRICAL

GENERAL FABRICATION:
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• SECURE AS REQUIRED
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK FOR 2D FLATS
• COORDINATE INTEGRATION OF SPECIAL EFFECTS 

WITH AUDIO - VISUAL SYSTEM

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.   

EX40.24 & 26 - THEATRE - 
PROPS

1 EX40.24 EARTH FLAT WITH LED LIGHTING SPECIAL EFFECTS
SCALE: AS NOTED

2 EX40.26 GOAT ISLAND TOLL ENTRY - ELEVATION
SCALE 1/4" =1'-0"

3 EX40.27 TERRAPIN TOWER FLAT - ELEVATION
SCALE 1/4" =1'-0"

CONCEPT RENDERING REFERENCE

EARTH GRAPHIC ELEVATION
(SHOWN WITH INTEGRATED LIGHTING)
SCALE 1/2" =1'-0"

INTEGRATED LED LIGHTING INTENT
http://www.rosebrand.com
RGB LED LIGHTING STRANDS

9'-5"

6'-0"

101900U, 3/4”, CONTOUR CUT
FLAT, 099416A, SCENICPAINTED,
BACKSIDE FINISHED SATIN BLACK

101900U, 3/4”,
CONTOUR CUT
FLAT, 099416A,
SCENIC PAINTED,
BACKSIDE FINISHED
SATIN BLACK

101900Z, SUSPENDED
BY CABLE FROM
ABOVE, CONCEAL
ATTACHMENTS, RIG
AS REQUIRED FOR
SAFETY

6'-5"

4'-7"
2'-4"

3'-2"

http://www.niagarafrontier.com/
image/Tterrapin11.jpg

ELEVATION
SCALE 1/4" =1'-0"

101900Z, 116100C, SUSPENDED BY
CABLE FROM ABOVE, CONCEAL
ATTACHMENTS, RIG AS REQUIRED
FOR SAFETY

Ø 6'-0"

REFERENCE:
GROMOSIAK, PAUL & STOIANOFF, CHRISTOPHER.
IMAGES OF AMERICA NIAGARA FALLS 1850-2000. 
CHARLESTON, SC: ARCADIA PUBLISHING, 2012, P.32.

101900F, 101900T, 6'-0" DIA. PRINTED
GRAPHIC, STRETCHED OVER ALUMINUM
FRAME WITH INTEGRATED LED LIGHTING
SFX, INTEGRATE WITH SHOW CONTROL

SPECIAL EFFECTS LIGHTING
OF EARTH TO COORDINATE

WITH MEDIA SCREEN VISUALS

SUSPENDED
EARTH SCENIC

FLAT

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
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design concept expressed in the Contract Documents.

X40.25.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900K, POLYURETHANE FOAM - FINISH NOTED
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900X, ELECTRICAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING
• 116100C, ACCESSORY - AS NOTED
• 131420A, THEME PROPS - AS NOTED
• 265000A, LIGHT FIXTURES - REF ELECTRICAL

GENERAL FABRICATION:
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• SECURE AS REQUIRED
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK FOR 2D FLATS

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.25 - THEATRE - 
PROPS

1 EX40.25 TESLA AC POLYPHASE PROP - TOP VIEW
SCALE 1/2" =1'-0"

3 EX40.25 TESLA AC POLYPHASE PROP COLOR RENDERING
SCALE NTS

2 EX40.25 TESLA AC POLYPHASE PROP - FRONT VIEW
SCALE 1/2" =1'-0"

4 EX40.25 TESLA AC POLYPHASE PROP - SIDE VIEW
SCALE 1/2" =1'-0"

FINISH TO APPEAR
AS AGED BLACK
PAINTED CAST IRON

265000A, 101900X, LIGHTING
FIXTURE, TYPE DC, SEE
OBJECT THEATRE, LIGHTING
CONTROL SCHEDULE. FIXTURE/
INSTALLATION/WIRING BY EXHIBIT
CONTRACTOR.

9'-2"

10'-4"

6'-10"

2'-9"

1'-7"

1'-7"

REFERENCE:
http://www.electric-history.com/
~microns/004-Motor.jpg

FINISH TO APPEAR
AS AGED BRASS101900K, 099416A,

THEME PAINTING
WITH AGED FINISH
TO APPEAR AS METAL

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
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design concept expressed in the Contract Documents.

X40.28.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900H, POLYVINYL CHLORIDE (PVC) PANEL
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING
• 116100C, ACCESSORY - AS NOTED
• 131420A, THEME PROPS - AS NOTED

GENERAL FABRICATION:
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• SECURE AS REQUIRED
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK FOR 2D FLATS

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.28_30 - THEATRE - 
PROPS

1 EX40.28 FREE NIAGARA PROP - ELEVATION VIEW
SCALE 1/2" =1'-0"

3 EX40.30 SUSPENDED PROP TUGBY’S BAZAAR SIGN - ELEVATION VIEW
SCALE 1/4" =1'-0"

2 EX40.29 TICKET STAND - PERSPECTIVE VIEW
SCALE NTS

REFERENCE:
http://rememberthetrianglefire.org/wp-content/
uploads/2011/11/uprising.jpg

101900T, 1" ALUMINUM,
101900D, SATIN BLACK

101900T, 1/4” PLATE, SECURED
TO FINISHED FLOOR, 101900D,
SATIN BLACK

101900U, 099416A,
THEME PAINTING

WITH FLAT FINSIH

101900N,
“TICKETS”,
099416A

9'-0"

1'-7"

13'-2"

101900H, DIRECT
PRINT, FINISH SIDES AND
BACK SATIN BLACK

101900Z, SUSPENDED BY CABLE FROM
ABOVE, CONCEAL ATTACHMENTS, RIG
AS REQUIRED FOR SAFETY

FONT: “PLANTAGENET
CHEROKEE”

FONT: “THORNE
SHADED”

101900H, 3/4”, DIRECT
PRINT, MATTE FINISH,
101900D, SATIN BLACK
BACK AND SIDES

FONT: “ENGE HOLZSCHRIFT”

http://gingerstrand.com/niagara_lost.htm

4 EX40.30 - TUGBY'S BAZAAR SIGN - REFERENCE
SCALE: NTS

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.31.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 116100B, STAGE CURTAINS
• 116100C, ACCESSORY AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED

GENERAL FABRICATION:
• DRAPE IS LAYERED TO PROVIDE FULLNESS
• ENSURE DRAPE IS KEPT CLEAR AROUND DOOR 

AND EMERGENCY EXIT SIGNAGE AS REQUIRED
• INCLUDE ANTIQUE GOLD ACCENTS AS SHOWN IN 

REFERENCE ELEVATION
• SECURE AS REQUIRED

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE
• CONCEAL ALL ELECTRICAL CONNECTIONS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.31 - THEATRE - WEST 
ELEVATION

1 EX40.31 THEATRICAL DRAPE - WEST ELEVATION
SCALE 1/4" =1'-0"

15'-6"

1'-5" 1'-3"

116100B, SYNTHETIC VELVET VELOUR,
DEEP RED, MULTIPLE LAYERS WITH
ANTIQUE GOLD TRIM AND TASSLES

KEEP CLEAR
AROUND DOORS
PER BUILDING CODE

116100C, PIPE AND GROMMET SUSPENSION,
VISIBLE BLACK PIPE AT TOP, TO SUPPORT

DRAPE, SUSPEND FROM ABOVE, RIG A
 REQUIRED FOR SAFETY

33'-10"

2 EX40.31 - REFERENCES
SCALE: NTS

http://eveyd.deviantart.com/art/Paper-Theater-Curtain-Ruby-266138239

http://www.rosebrand.com

ANTIQUE GOLD FRINGE - 
REFERENCE

ANTIQUE GOLD TASSLE AND ROPE - 
REFERENCE

ANTIQUE GOLD BUCKLE TRIM - 
REFERENCE

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.32.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE, TYPE AS NOTED
• 099416A, THEMED PAINTING

GENERAL FABRICATION:
• INCLUDE SUPPORT STRUCTURE AS REQUIRED FOR 

STABILITY
• SCENIC PAINTING TO HAVE A TEXTURED, MATTE 

FINISH
• PAINT ALL SIDES
• BACKSIDE FINISHED MATTE BLACK

INSTALLATION:
• STABILIZE TO FACILITY AS REQUIRED
• CONCEAL ALL HARDWARE

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301, & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.32 - THEATRE - 
SCENIC FLATS

PERSPECTIVE VIEWFRONT ELEVATION VIEW

1 EX40.32 ADAMS POWER PLANT FACADE FLAT - ELEVATION VIEW
SCALE 1/4" =1'-0"

2 EX40.32 ADAMS POWER PLANT FACADE FLAT THEMATIC PAINT TREATMENT - VIEWS
SCALE NTS

101900U, 099416A, THEME PAINTING
WITH MATTE FINISH, 101900T,

METAL SUPPORT STRUCTURE
AS REQUIRED FOR STABLITY

15'-3"

27'-4"

7'-4"

SECURE TO FACILITY
FLOOR AND ADJACENT WALL

1'-0" DEEP
RETURN

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X40.35.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900D, PAINT
• 101900U, WOOD - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900X, ELECTRICAL - AS NOTED
• 101900LL, FIBERGLASS - REF 121430
• 099416 THEMED PAINTING
• 131420B, THEMED ELEMENT - AS NOTED
• 265000A, LIGHT FIXTURES - REF ELECTRICAL

GENERAL FABRICATION:
• CLAMSHELL FOOTLIGHTS FINISHED WITH 

THEATRICAL PAINT TREATMENT - LOW LUSTER
• GROUND ROW TO BE MATTE FINISH
• CONCEAL ELECTRICAL RUNS AT UPSTAGE SIDE OF 

GROUNDROW AND OUT OF GUEST VIEW
• ALL ELECTRICAL CONDUIT MATTE BLACK FINISH
• SECURE GROUND ROW TO FACILITY FINISHED 

FLOOR AS REQUIRED
• REFER TO LIGHTING FOR FIXTURE TYPE

INSTALLATION:
• COORDINATE WITH GENERAL CONTRACTOR AND 

AUDIO - VISUAL SYSTEMS

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, LT301 & EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX40.35 - THEATRE - 
PROPS

GROUNDROW & FOOTLIGHT
RENDERED VIEW

1'-0"

9"

2"
4"

3"

265000A, 101900X, LED LIGHT FIXTURE,
TYPE LB BY EXHIBIT CONTRACTOR,

SEE OBJECT THEATRE LIGHTING
CONTROL SCHEDULE

101900D, 101900U, 
MATTE BLACK, SECURE
TO FACILITY FLOOR,
CONCEAL HARDWARE,
GROUNDROW

101900LL, 101900D,
GOLD METALLIC FINISH,
CAST VINTAGE FOOTLIGHT
SHELL, SECURE TO GROUNDROW
FACING, CONCEAL HARDWARE

101900T, ALUMINUM
CHANNEL, CABLE TROUGH, 

SECURE TO FLOOR, POSITION
TO UPSTAGE SIDE OF

GROUNDROW ONLY

1 EX40.35 GROUNDROW & FOOTLIGHTING - PLAN VIEW
SCALE 1/8" =1'-0"

2 EX40.35 GROUNDROW & FOOTLIGHTING - DETAIL VIEW
SCALE 1" =1'-0"

5'- 0"

13'-7"

21'-5"

18'-0"

7'-7"

2'-7"

OPENING
FOR EX40.25
PROP5'-6"

7'-8"

GROUNDROW

131420B, THEMATIC CLAMSHELL
FOOTLIGHT - SATIN, ANTIQUE
BRASS FINISH, INCLUDES
SUBTLE AGING, 099416A

EXHIBIT CONTRACTOR TO ROUTE
CONCEALED CONDUIT/WIRING AS REQUIRED
BEHIND SCENIC (OUT OF GUEST VIEW). FINISH
TO MATCH ADJACENT SURFACES. CONNECT
TO DIMMER RACK WHERE APPLICABLE.
COORDINATE WITH ELECTRICAL CONTRACTOR.

DIAGRAMMATIC ONLY

3 EX40.35 FOOTLIGHT - REFERENCE
SCALE: NTS

http://www.pslx.co.uk/footlights.htm

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.01.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900H, POLYVINYL CHLORIDE (PVC) PANEL
• 101900Z, HARDWARE - TYPE AS NOTED

GENERAL FABRICATION:
• SUSPENDED GRAPHIC SIGN SEASONALLY 

REMOVEABLE
• WALL MOUNTED GRAPHIC SIGN SEASONALLY 

REMOVEABLE

INSTALLATION:
• SECURE TO FACILITY WALL AS REQUIRED
• SECURE TO CEILING AS SPECIFIED 

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX50.01 & EX60.01 - SIGN - 
ELEVATION

1 EX50.01 & EX60.01 THEATER EXIT SIGN: ELEVATION VIEW
SCALE 1/2” = 1’-0”

2 EX50.02 & EX60.02 PREPARE FOR POWER SUSPENDED SIGN: ELEVATION
SCALE 1/2” = 1’-0”

6'-0" 101900H, 3/4”, DIRECT PRINT, 101900Z, FRENCH CLEAT TO
FACILITY WALL, CONCEAL HARDWARE, POSITION
ON CENTER OVER DOORS

CENTERLINE

THEATER EXIT DOORS

101900H, 3/4”, WHITE CORE, DIRECT
PRINT TO ONE SIDE

8'-6"

2'-0"

101900Z, ALUMINUM CEILING MOUNTED CABLE SYSTEM
SECURED TO UNDERSIDE OF ACOUSTIC PANELS

2'-0"

6'-0"

CEILING
ACOUSTIC

PANELS

EX50.01, SEASONALLY REMOVED AND
REPLACED WITH EX60.01

EX50.02, SEASONALLY REMOVED
AND REPLACED WITH EX60.02

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.01.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.01A, EX60.01A 
GRAPHICS

1 EX50.01A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

2 EX60.01A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.02.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.02A, EX60.02A 
GRAPHICS

1 EX50.02A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

2 EX60.02A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.03.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 097713A, STRETCHED FABRIC WALL PANEL - TYPE 

AS NOTED
• 097713C ,CORE - TYPE AS NOTED
• 101900H, POLYVINYL CHLORIDE (PVC) PANEL
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED

GENERAL FABRICATION:
• SUSPENDED GRAPHIC SIGN SEASONALLY 

REMOVEABLE
• FABRIC PANEL SYSTEM IS SEASONALLY 

REMOVEABLE FOR ROTATION
• SECURE CONCEALED ACOUSTIC CORE BEHIND 

STRETCHED GRAPHIC
• EXHIBIT CONTRACTOR TO INCLUDE BLOCKING 

AS REQUIRED FOR SUSPENDED SIGN. FINISH 
BLOCKING TO MATCH ADJACENT FINISH.

INSTALLATION:
• SECURE TO FACILITY WALL AS REQUIRED

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX50.03 - SEASONAL 
GRAPHIC - ELEV.

1 EX50.03 PICK UP YOUR GEAR, SUSPENDED SIGN: ELEVATION
SCALE 1/4" = 1'-0"

2 EX50.05 & EX60.05 SEASONAL GRAPHIC: ELEVATION
SCALE 1/4" = 1'-0"

EX50.05, SEASONALLY REMOVED
AND REPLACED WITH EX60.05

15'-0"

1'-10"

097713A, STRETCHED
FABRIC WALL COVERING
GRAPHIC OVER 097713C,
CORE TYPE 2

O.C.

O.C.
O.C.

6'-0"

7'-10"

8'-0"

O.C.

9'-4"

1'-6"

10'-0"

EX50.03, EX60.03, 101900H, 3/4”, DIRECT PRINT, 101900Z,
ALUMINUM CEILING MOUNTED CABLE SYSTEM
SECURED TO UNDERSIDE OF ROOF DECK, REMOVE
SEASONALLY

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.03.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.03A GRAPHICS

1 EX50.03A - GRAPHIC CONTENT - PANEL
SCALE: 1" = 1'-0"
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.04.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 096500B, RESILIENT WALL BASE - AS SCHEUDLED
• 097713A, STRETCHED FABRIC WALL PANEL - TYPE 

AS NOTED
• 097713C ,CORE - TYPE AS NOTED
• 101900D, PAINT
• 097212A, DIGITAL GRAPHIC WALL COVERING - AS 

SCHEDULED
• 101900T, METAL - TYPE AS NOTED
• 274116A, AUDIO - VISUAL EQUIPMENT

GENERAL FABRICATION:
• FABRIC PANEL SYSTEM IS REMOVEABLE FOR 

ACCESS TO A-V SYSTEMS
• CAPTURE SCREEN ARRAY ON ALL SIDES AS AN 

ENCLOSED CHAMBER BACK TO FACILITY WALL (TO 
CONTAIN ANY LIGHT BLEED)

• INCLUDE WALL BASE TO MATCH FACILITY FINISHES 
(SEE ARCHITECTURE)

• FABRIC PANEL SYSTEM IS SEASONALLY 
REMOVEABLE FOR ROTATION

• SECURE CONCEALED ACOUSTIC CORE BEHIND 
STRETCHED GRAPHIC

INSTALLATION:
• SECURE TO FACILITY WALL AS REQUIRED

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX50.04 & EX 60.04 - MEDIA 
WALL - DETAILS

1 EX50.04 & EX60.04 MONITOR WALL SCREEN SURROUND: PERSPECTIVE VIEW
SCALE NTS

2 EX50.04 & EX60.04 MONITOR WALL SCREEN SURROUND: DETAIL 
SCALE NTS

101900T, ALUMINUM FRAMING,
101900D, BLACK, SATIN FINISH

097212A, WALLCOVERING
GRAPHIC ON 097713A

STRETCHED FABRIC WALL
PANEL 

274116A, LCD SCREEN

096500B, SEE INTERIOR
ARCHITECTURE SCHEDULE

101900T, 1/4”, 101900D,
SHERWIN WILLIAMS, SW
6258, “TRICORN BLACK”,
SATIN FINISH

FACILITY WALL

101900T, 1/4”, 101900D,
FRAMING AROUND

PERIMETER, 101900D,
BLACK, SATIN FINISH

274116A, LCD SCREEN WALL ARRAY,
CONCEAL ALL AV HARDWARE
BEHIND PANELS, SEE A-V 

097212A, WALLCOVERING GRAPHIC ON 097713A STRETCHED
FABRIC WALL PANEL ROTATED SEASONALLY

GRAPHIC PANELS ARE
SEASONALLY ROTATED

097713C, ACOUSTIC BACKING
BEHIND STRETCHED FABRIC
SYSTEM

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.04.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.04 & EX 60.04 - MEDIA 
WALL - ELEVATION

1 EX50.04 & EX60.04 SCREEN WALL- TOP VIEW
SCALE 1/4" = 1'-0"

2 EX50.04 & EX60.04 SCREEN WALL- FRONT ELEVATION VIEW
SCALE 1/4" = 1'-0"

3
EX50.04 & EX60.04 SCREEN WALL-
SIDE ELEVATION VIEW
SCALE 1/4" = 1'-0"

GRAPHIC PANELS ARE
SEASONALLY ROTATED

6"

101900T, 1/4”, 101900D,
FRAMING AROUND
PERIMETER, 101900D,
BLACK, SATIN FINISH

096500B, SEE INTERIOR
ARCHITECTURE SCHEDULE

10'-0"

28'-0"

101900T, ALUMINUM FRAMING,
101900D, BLACK, SATIN FINISH

3

6"

ACOUSTIC BACKING
BEHIND STRETCHED

FABRIC SYSTEM

EX50.08, 274116A, LCD SCREEN
WALL ARRAY, CONCEAL ALL AV
HARDWARE BEHIND PANELS,
REFER TO A-V SYSTEMS

097212A WALL COVERING
GRAPHIC OVER 097713C
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X50.04.03

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.04A, EX60.04A 
GRAPHICS

1 EX50.04A - GRAPHIC CONTENT - PANEL
SCALE: 3/8" = 1'-0"

2 EX60.04A - GRAPHIC CONTENT - PANEL
SCALE: 3/8" = 1'-0"
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.05.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 097713A, STRETCHED FABRIC WALL PANEL - TYPE 

AS NOTED
• 097713C ,CORE - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED

GENERAL FABRICATION:
• FABRIC PANEL SYSTEM IS SEASONALLY 

REMOVEABLE FOR ROTATION
• SECURE CONCEALED ACOUSTIC CORE BEHIND 

STRETCHED GRAPHIC

INSTALLATION:
• SECURE TO FACILITY WALL AS REQUIRED

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX50.05A GRAPHICS

1 EX50.05A - GRAPHIC CONTENT - PANEL
SCALE: 1/4"=1'-0"

2 EX60.05A - GRAPHIC CONTENT - PANEL
SCALE: 1/4"=1'-0"

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.06.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 097713A, STRETCHED FABRIC WALL PANEL - TYPE 

AS NOTED
• 097713C ,CORE - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED

GENERAL FABRICATION:
• FABRIC PANEL SYSTEM IS SEASONALLY 

REMOVEABLE FOR ROTATION
• SECURE CONCEALED ACOUSTIC CORE BEHIND 

STRETCHED GRAPHIC

INSTALLATION:
• SECURE TO FACILITY WALL AS REQUIRED

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX50.07 - SEASONAL 
GRAPHIC - ELEV.

1 EX50.06 & EX60.06 SEASONAL GRAPHIC: ELEVATION
SCALE 1/4" = 1'-0"

2 EX50.07 & EX60.07 SEASONAL GRAPHIC: ELEVATION
SCALE 1/4" = 1'-0"

EX50.06, SEASONALLY REMOVED
AND REPLACED WITH EX60.06

097713A, STRETCHED
FABRIC WALL COVERING
GRAPHIC OVER 097713C

EX50.07, SEASONALLY REMOVED
AND REPLACED WITH EX60.07

1'-10"

097713A, STRETCHED FABRIC
WALL COVERING GRAPHIC

OVER 097713C

O.C.

O.C.

6'-0"

8'-0"

9'-0"

10'-9"

10'-0"

6'-0"
1'-10"

7'-8"

KEY PLAN
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.06.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.06A, EX60.06A 
GRAPHICS

1 EX50.06A - GRAPHIC CONTENT - PANEL
SCALE: 1" = 1'-0"

2 EX60.06A - GRAPHIC CONTENT - PANEL
SCALE: 1" = 1'-0"
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.07.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.07A GRAPHICS1 EX50.07A - GRAPHIC CONTENT - PANEL
SCALE: 1" = 1'-0"
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.07.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX60.07A GRAPHICS
1 EX60.07A - GRAPHIC CONTENT - PANEL

SCALE: 1" = 1'-0"
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.10.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 097713A, STRETCHED FABRIC WALL PANEL - TYPE 

AS NOTED
• 097713C ,CORE - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED

GENERAL FABRICATION:
• FABRIC PANEL SYSTEM IS SEASONALLY 

REMOVEABLE FOR ROTATION
• SECURE CONCEALED ACOUSTIC CORE BEHIND 

STRETCHED GRAPHIC

INSTALLATION:
• SECURE TO FACILITY WALL AS REQUIRED

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX50.10 - SEASONAL 
GRAPHIC - ELEV.

1 EX50.10 & EX60.10 SEASONAL GRAPHIC: ELEVATION
SCALE 1/4" = 1'-0"

EX50.10, SEASONALLY REMOVED
AND REPLACED WITH EX60.10

097713A, STRETCHED
FABRIC WALL COVERING
GRAPHIC OVER 097713C

8'-6"

2'-0"
8'-0"

2"

O.C.

OPEN TO EXIT CORRIDOR

KEY PLAN
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.10.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX50.10A, EX60.10A 
GRAPHICS

1 EX50.10A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"

2 EX60.10A - GRAPHIC CONTENT - PANEL
SCALE: 1 1/2" = 1'-0"
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.11.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900E, ACRYLIC SHEET
• 101900H, POLYVINYL CHLORIDE (PVC) PANEL
• 101900Z, HARDWARE - TYPE AS NOTED

GENERAL FABRICATION:
• BINS ARE CHEMICALLY WELDED TRANSLUCENT 

ACRYLIC
• AS BINS WILL RECEIVE FREQUENT HANDLING, 

ENSURE ALL JOINTS ARE CAPABLE TO WITHSTAIN 
THIS LEVEL OF USEAGE

• ENSURE GRAPHICS SIGNS ARE REMOVEABLE AS 
BIN FUNCTION WILL ALTERNATE SEASONALLY

• FINISH ALL SURFACES AS PRESCRIBED
• INTERNAL CABINET SHELVING IS ADJUSTABLE

INSTALLATION:
• 12 (TWELVE) BINS ARE INDEPENDENT FROM 

DISTRIBTION RACK ASSEMBLY AND FREQUENTLY 
REMOVED / REPLACED

• BIN ASSEMBLY ON LOCKABLE CASTERS FOR 
MOBILITY AND SECURING INTO POSITIONS

ADDITIONAL NOTES:
• EXHIBIT INFORMATION ON SHEETS EX301
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

EX50.11 - SANDAL RACK - 
ELEV. & DETAILS

1 EX50.11 & EX60.11 SANDAL DISTRIBUTION RACKS / KODAK STORAGE: SECTION ELEVATION
SCALE 1/4" = 1'-0"

2
EX50.11 & EX60.11 SANDAL DISTRIBUTION RACKS /
KODAK STORAGE:  FRONT ELEVATION
SCALE 1/4" = 1'-0"

3
EX50.11 & EX60.11 SANDAL DISTRIBUTION RACKS BINS /
KODAK STORAGE: DETAILS
SCALE 1/2" = 1'-0"

RACKS UTILIZED DURING
WINTER SEASON FOR KODAK
IMAGE STORAGE

3

064000E, “ABET LAMINATI,”
METAL LAMINATE, #877 MUL,
MULTIRIGHE FINISH

AREA OPEN TO
REMOVEABLE SANDALS
BIN

101900E, 1/2”
TRANSPARENT

101900E,1/2”,
TRANSPARENT

101900E, 1" X 2" X 1'-9
SIDE HAND GRIP

SIDE ELEVATION VIEW

RUBBER CASTER
REFERENCE

FRONT VIEW

TOP VIEW

1'-
9"

10"

1'-
6"

71 4"

2'-
4"

1'-71
2"

SANDALS CONTAINED
WITHIN BINS

101900Z, 6”X2”
RUBBER CASTER,
SWIVEL WITH
BRAKE

101900Z, 6”X2”
RUBBER CASTER,
SWIVEL WITH
BRAKE

EX50.11A-L,101900H, DIRECT
PRINT, 1/8”, REMOVEABLE,

POSITION ON CENTER WITH
EACH BIN, ROTATE

SEASONALLY WITH EX60.11A-L

OPEN FOR
REACH IN

BACKSIDE
OPEN TO 
REMOVE BINS

2'-5"
1'-8"

2'-6"

1"

2"

5'-10"

QUANTITY  OF 12 BINS

SERVES KODAK DURING WINTER SEASON

OPEN

12'-6"

6"

2"

120° KEY PLAN

4 EX50.11A-L SANDAL DISTRIBUTION RACK SIGNS
SCALE: 6" = 1'-0"
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X50.12.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900D PAINT
• 101900E ACRYLIC SHEET
• 101900Y ACCESSORY - TYPE AS NOTED
• 101900Z HARDWARE - TYPE AS NOTED
• 101900GG PHOTOPOLYMER SHEET

GENERAL FABRICATION:
• SILKSCREENED/PAINTED GRAPHIC ON SECOND 

SURFACE OF NON-GLARE 1/4" ACRYLIC
• PHOTOPOLYMER SHEET ICONS, PAINTED
• RASTER GRADE 2 CLEAR BRAILLE

INSTALLATION:
• MOUNT TO WALL WITH CONCEALED FASTENERS

ADDITIONAL NOTES:
• REFER TO EXHIBIT INFORMATION ON SHEET EX301.
• IMAGES AND ARTWORK SHOWN ARE FOR 

REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

OPERATIONAL SIGNAGE

1 EX50.12A - TYP RESTROOM SIGN
SCALE: 1:2

2 EX50.12B - TYP STAFF ONLY SIGN
SCALE: 1:2

3 EX50.12C - TYP EMERGENCY EXIT SIGN
SCALE: 1:2

8"

6"

KEY PLAN

ARTWORK SHOWN AS STYLE GUIDE REFERENCE ONLY.
FINAL TITLES AND LOCATIONS FOR SIGNS PROVIDED
BY OWNER. 

SIGNS FOR OPERATIONAL ACCESS DOORS INCLUDE:

· "STAFF ONLY" (DOOR TO OFFICE #130)
· "STAFF ONLY" (DOOR TO OFFICE #140)
· "STAFF ONLY" (DOOR TO STAFF AREA #120A / #120B) 
· "STAFF ONLY" (DOOR TO SANDAL DISTRIBUTION AREA #080)
· "STAFF ONLY" (DOOR TO STAFF LAVATORY #090)
· "STAFF ONLY" + WHEEL CHAIR LIFT SYMBOL (DOOR TO WHEEL CHAIR LIFT)
· "RESTROOM" WITH MALE/FEMALE SYMBOL (DOOR TO RESTROOM #180)
· "RESTROOM" WITH MALE/FEMALE SYMBOL (DOOR TO RESTROOM #190)
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DESIGN INTENT
Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
forms, size and appearance of the Project, major materials 
and systems, in general, their quality levels, performance 
standards, requirements, or criteria. Engineered design, 
means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
be provided by the Contractor; including engineering 
documentation signed and sealed by a qualifi ed Engineer 
licensed to practice by the authority having jurisdiction. The 
Architect/Designer’s review of submittals is for the purpose 
of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X60.12.01

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

NOTES:

EX60.12 INDOOR 
RETRACTABLE GREEN 

SCREEN

ITEMS:
• EXHBIT & GRAPHIC ELEMENT
• QTY: AS SCHEDULED

MATERIALS:
• 101900F, FABRIC - TYPE AS NOTED
• 101900T, METAL - TYPE AS NOTED
• 101900Z, HARDWARE - TYPE AS NOTED
• 101900GG, PHOTOPOLYMER SHEET

GENERAL FABRICATION:
• FLOOR MOUNTED RETRACTABLE GREEN SCREEN
• SECURE AS REQUIRED FOR SEASONAL ROTATION

INSTALLATION:
• RETRACTABLE FLOOR MOUNTED GREEN SCREEN 

INSTALLED DURING WINTER SEASON AND STORED 
ANUALLY OVER SUMMER

• COORDINATE REMOVAL OF QUEUE RAILING 
SEGMENTS AS REQUIRED FOR KODAK PHOTO 
OPPORTUNITY

ADDITIONAL NOTES:
• REFER TO AV, LIGHTING, & EXHIBIT INFORMATION 

ON SHEETS AV101, E120 (GENERAL CONTRACTOR 
SET), & EX301.

• IMAGES AND ARTWORK SHOWN ARE FOR 
REFERENCE ONLY AND SHALL NOT BE USED FOR 
PRODUCTION ARTWORK.

QUEUE RAILING BARRIER FULLY
ADJUSTABLE AS REQUIRED

BY OPERATIONS. BARRIER BY
GENERAL CONTRACTOR.

EX50.11, EX60.11 MOBILE SANDAL
DISTRIBUTION RACKS

ONOO

EEE

N

OBJECT THEATER
040

DELIVERIES
070

PREPARE FOR POWER
050

EX60.12, RETRACTABLE ROLL UP
GREEN SCREEN, SEASONALLY
REMOVED / STORED

1 EX60.12 INDOOR QUEUE RETRACTABLE ROLL UP GREEN SCREEN - LOCATION PLAN
SCALE 1/4" = 1'-0"

KEY PLAN



REVISION NO. REVISION DATE

PGAV CLIENT

DATE

SHEET NUMBER

FEBRUARY 1, 2016

75894-10 NYS OPRHP

FINAL
SUBMISSION
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Outlines, sketches, or references of possible theming, 
exhibits, and graphics on this drawing are for design intent; 
to show or describe the character, scope, relationships, 
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means, methods, manufacture, installation, code 
compliance, operation, safety, and warranties are to 
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of checking for conformance with information given and the 
design concept expressed in the Contract Documents.

X60.12.02

DRAWN BY
AWS

CHECKED DMN

Cave of the Winds 
Niagara Falls, NY

Niagara Falls State Park
Pavilion Building 

Rehabilitation

EX60.12 INDOOR 
RETRACTABLE GREEN 

SCREEN DETAILS

SEE DETAIL

101900F, GREEN MUSLIN RETRACTABLE
ROLL UP BACKDROP, STRETCHED OVER
METAL ARMATURE, SEASONALLY
REMOVABLE, 101900Z, CONCEAL
HARDWARE, 94”W X 82”H BANNER SIZE

1 EX60.12 INDOOR QUEUE RETRACTABLE ROLL UP GREEN SCREEN - PRODUCT REFERENCES
SCALE NTS

FRONT VIEW DETAIL VIEW

BACK SIDE VIEW (SHOWN IN GREYSCALE) RETRACTED FOR STORAGE

http://www.popupbanner.com



  Project No. C003311 
Niagara Falls State Park Pavilion Building Rehabilitation 

Exhibits and A/V Fabrication and Installation 
VOLUME 1 

 

 
EXHIBITS AND GRAPHICS   101900 - 1 

SECTION 101900 
 

EXHIBITS AND GRAPHICS  
 
 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Fabrication and installation of exterior and interior exhibit and graphic media. 

B. Specialty exhibits and graphics structures. 

C. Engineering of exhibit and graphic structures including framing system, seismic restraint and 
attachment to structure. 

D. Engineering of lighting for internally lit exhibits and graphics. 

E. Coordination of installation of Digital Display Monitor(s) and Monitor Bracket(s). 

F. Operational signs. 

1.2 RELATED SECTIONS 

A. Section 064000 – Architectural Woodwork. 

B. Pavilion Building Rehabilitation Package, Section 092000.01 – Gypsum Board, Level 5 finish 
required for vinyl graphics applied directly to walls. 

C. Pavilion Building Rehabilitation Package, Section 096500 – Resilient Flooring: Resilient sheet 
flooring custom cut for floor graphic.  

D. Section 097212 – Wall Coverings, Graphic.  

E. Section 097713 – Stretched Fabric Wall System: Digitally printed wall covering for stretched 
application.  

F. Section 099416 – Themed Painting. 

G. Section 131420 – Theme Props. 

H. Division 26 Electrical: Power and lighting for internally lit and externally illuminated graphics, 
coordination with Electrical Contractor of power and controls for lighting provided by Exhibit 
Contractor. 

I. Division 27 Communications, integrated audio-visual systems and equipment. 
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EXHIBITS AND GRAPHICS   101900 - 2 

1.3 SCOPE OF WORK - GENERAL 

A. Provide creation of graphic production files, production-ready digital files, production of 
graphic output, fabrication of exhibit structures, mounting, and installation of exhibits and 
graphics including structural and electrical connections. 

B. Work of this section shall meet local code and ADA requirements. Refer to Section 011100 
Summary of Project and Section 014116 Accessibility for Persons with Disabilities. 

C. Provide structural engineering of structural and support of exhibits and graphics. 

D. Provide electrical engineering of lighting for internally lit exhibits and graphics. 

E. Testing and Inspections: 
1. Exhibit Contractor shall obtain required construction inspections including structural 

observation, intermediate, and final as required by this Work. 

F. Review Contract Documents and digital graphic layouts.  
1. Confirm digital graphics provided matches the Contract Documents. 
2. Confirm digital format is acceptable for use. 
3. Confirm output size of each graphic layout is compatible with the size of the 

corresponding position. 
4. Verify the fit and cropping of images within graphic layouts. 
5. Verify that required files are furnished with the digital files. 

G. Purchase licensing agreement for fonts.  

H. Create Graphic Production digital files. 

I. Create Production-Ready digital files, including: 
1. Preparation of digital files for specified output. 
2. Adjusting digital graphic layouts for color corrections and bleed. 

J. High-resolution scanning of graphic images of designated items. Insertion of high-resolution 
scans into digital layouts. 
1. List items by schedule or reference as shown on Drawings. 

K. Produce Sample Proofs and Product Submittals: 
1. Produce and submit intermediate proofs, samples, and revised layouts for review and 

approval.  
2. Refer to Part 1 Submittals of this section. 

L. Produce Graphic Media: 
1. Media may include, but is not limited to, digital output processes, photographic prints and 

transparencies, pressure sensitive graphics, heat transfer films, screen printing, porcelain 
enamel graphics, fiberglass embedded prints, photo-etched or sandblasted materials, cut-
out lettering, hand painting, and applique. 
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M. Provide an electronic copy of Production-Ready digital files on labeled CDs or DVDs to the 
Director’s Representative with Project Closeout documents. 
1. Refer to Part 3 Execution. 

1.4 QUALITY ASSURANCE 

A. Exhibit Contractor's Qualifications:  
1. Exhibit Contractor and Subcontractors shall be experienced in producing exhibits and 

graphics similar to those indicated for this Project, with a record of successful in-service 
performance of not less than three (3) years.  

2. Exhibit Contractor and Subcontractors shall have sufficient production capacity to 
produce the exhibits and graphics without causing delays in the project schedule.  

3. Exhibit Contractor shall furnish and install the elements, the structural support system 
and connections and accessories required to provide a complete installation. 

B. Engineering: 
1. Exhibit Contractor shall provide shop drawings produced, signed, and sealed by a 

qualified Engineer licensed to practice in the jurisdiction of the project. 
a. Structural members indicated on the Exhibits and Graphics Contract Documents 

are intended for aesthetic or thematic intent only. Such indication on the drawings 
shall not negate the requirement for structural design and review. 

b. Lighting and electrical connection to permanent power.  

C. In-Fabrication Review: 
1. Director’s Representative and Designer will visit the Exhibit Contractor’s fabrication 

facility to review the progress and condition of the Work, at mutually agreed upon times. 
Exhibit Contractor will make available for review by Director’s Representative and 
Designer documentation of the source and quality of materials used in the fabrication of 
the exhibits and graphics. 
a. Quantity of fabrication facility visits: Three (3).  

1) Initial visit to occur within 60 days of Notice to Proceed to review 
functionality of interactive exhibit prototypes.  

2) Two additional visits to monitor the progress and quality of the Work. 

D. Products: 
1. Products shall be new stock, free from defects.   
2. Fabrication or installation methods or procedures shall not change the material warranty, 

quality, nor have an adverse effect on existing materials and surfaces. 
3. Handle and install products according to manufacturer's instructions. 

E. Fire Resistance: 
1. Potentially combustible materials shall be fire-resistant.  Whenever possible, fire 

resistance shall be inherent in the material.  If necessary, applied fire retardants will be 
acceptable if they do not adversely affect the quality of the finished material.   
a. Documentation of flammability testing by qualified testing services shall be 

required for potentially combustible materials.   
b. Fire Resistance:  For each material, Class A (1) fire-rating for any interior sign. 
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F. Painting and Finishing: 
1. Exhibit Contractor or its subcontractor shall have no less than three (3) years of 

successful experience in painting work similar in scope to the work of this project and are 
qualified to fulfill the requirements of the Work. 

2. For each individual system:  Provide primer and other undercoat paint produced by the 
same manufacturer as finish coat. 

3. Signs shall have finished fronts, sides and backs whether or not shown on the Drawings.  

1.5 PREQUALIFIED CONTRACTORS  

A. Prequalified Exhibit Contractors that will be considered for the work.  
1. Adirondack Scenic Studios, 439 County Route 45, Argyle, NY 12809, 513-638-8000, 

contact Gregory Almy, www.adkstudios.com 
2. Art Guild Museums + Environments, 300 Wolf Drive, West Deptford, NJ 08086, 856-

853-7500, contact David M. Egner ext. 123, www.artguildinc.com 
3. Chicago Scenic Studios, Inc., 1315 N. North Branch St., Chicago, IL 60622, 312-274-

9900, contact Brian Stockmaster, www.chicagoscenic.com 
4. Dimensional Innovations, 3421 Merriam Drive, Overland Park, KS, 66203, 913-744-

2131, contact Quincy Morris, www.dimin.com 
5. Hadley Exhibits, 1700 Elmwood Avenue,  Buffalo, New York 14207, 716-844-

7318,  contact Paul Warner, www.hadleyexhibits.com   
6. Maltbie – A Kubik Company, 7000 Commercial Parkway, Mount Laurel, NJ 08054, 917-

863-6158, contact Curt Cederquist, www.maltbie.com 
7. Mystic Studios, Inc., 293 Lenox St., Norwood, MA 02062, 781-948-1832, 

www.mysticscenic.com 
8. The Nassal Company, 415 W. Kaley St., Orlando, FL 32806, 407-648-0400, contact 

Marc Kish, www.nassal.com 
9. Pacific Studios, 5311 Shilshole Ave. NW, Seattle, WA 98107, 206-7783-5226, contact 

Marc Burns, www.pacific-studio.com  
10. Ravenswood Studio, 6900 N. Central Park Avenue, Lincolnwood, IL 60712, 847-679-

2800, contact Michael Shapiro, www.ravenswoodstudio.com 

1.6 PROJECT CONDITIONS 

A. Field Measurements:  Exhibit Contractor to take field measurements prior fabrication to ensure 
proper fitting.  Show recorded measurements on shop drawings.  

B. Coordinate supports, anchors, footings, and utilities with locations of adjacent site and building 
elements.  

C. Exhibits and graphics shall not have protrusions, sharp edges, and other potential hazards for 
both guests and employees.  

D. Exhibits and graphics are to be installed in a commercial, high-traffic with exposure to weather, 
including humidity, heat, winds, and rain. Exhibits and graphics must be durable under these 
conditions. 
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E. Exhibits and graphics will be within reach of guests and employees. Exhibits and graphics must 
be durable under these conditions. 

1.7 COORDINATION 

A. General:  Perform work in proper sequence with work of other trades to avoid damage to 
finished work.  

B. Coordination:  Where components, equipment or devices are specified in other sections or other 
Work packages, coordinate work of this section and such other sections to ensure compatibility 
of installed work.  
1. Receive, integrate and coordinate mechanical and electrical equipment provided by other 

Work packages.  

1.8 GRAPHIC PRODUCTION 

A. Digital Files: 
1. FPO Image Files (For Position Only, also known as For Placement Only): The digital 

files used to prepare the Drawings are FPO (For Position Only.) These digital files are not 
Production-Ready for graphic media output. 
a. FPO Image Files are the digital files used to prepare the comp images for exhibits 

and graphics; panels, labels, captions, images, and three-dimensional text and 
objects. 

2. Graphic Production Files: Exhibit Contractor to prepare digital files as outlined in 
“Graphic Production Files,” with a file structure in a universal format for review by the 
Director’s Representative and the Designer. 

3. Production-Ready Files: Exhibit Contractor to prepare digital files for specified graphic 
media output including, but not limited to, file management, file translation, dust-busting 
(correction of damage on original hard copy or negative), retouching, color correction, 
bleeds, cropping, and scaling of the digital files as required for the design intent. 

B. Text Content: 
1. Text content (message copy) shown on the Drawings is FPO. Director’s Representative 

to provide final content for text layout to Director’s Representative and the Designer. 
Exhibit Contractor to prepare outlined (vector) text for digital files. Exhibit Contractor to 
submit graphic layout with content for approval by the Director’s Representative prior to 
fabrication. 

C. High Resolution Images: 
1. Images shown on Drawings are FPO. Designer will provide layouts using low resolution 

images as placement and cropping guides. Exhibit Contractor to replace low resolution 
images with high resolution images. Exhibit Contractor to manipulate digital files, as 
needed, to achieve the design intent.  
a. Exhibit Contractor to provide acquisition of high-resolution images (photographs, 

illustrations, reproductions) from the copyright holder who has control and 
possession of the original or high-resolution images. 

b. Exhibit Contractor to create high-resolution scans of graphic images.  
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1) Director’s Representative to provide hard copy images or negatives.  
2) Exhibit Contractor to notify the Director’s Representative and the 

Designer if the quality of the source image is not suitable. 
3) Exhibit Contractor to insert high-resolution scans into digital layouts, 

cropped and scaled to conform to the design intent. 
c. Scanning Specifications: 

1) Resolution: 150-200 dpi at final image size and cropping. 
2) Color Space: RGB or Grayscale. 
3) Profile: Adobe RGB or Gray Gamma. 
4) File Type: PSD, TIFF, PDF with no compression, or DNG. 

d. Exhibit Contractor shall place high resolution images into the digital files in a 
manner suitable for production at the percentage of enlargement required. 

D. Graphic Production Files: 
1. Software: The most current version, or one major release prior to the most current version 

of the following software: 
a. Adobe InDesign for graphic layout files. 
b. Adobe Photoshop for image (raster based continuous tone) files. 
c. Adobe Illustrator for vector based graphic illustration work. 
d. Adobe Acrobat for PDF (portable document format) files. 

2. Graphic Production Files: Exhibit Contractor shall provide electronic files as vector 
artwork (Adobe Illustrator CS6), or as scaled raster (concept) artwork (Adobe Photoshop 
CS6) at a minimum of 150 (ppi) pixels per line a length of one inch, depending upon the 
design intent.  

a. Exhibit Contractor to field verify graphic dimensions for use in preparation of 
Graphic Production Files. 

3. Production Ready Files: Exhibit Contractor to develop Production-Ready digital files at a 
minimum resolution of 150 (ppi) pixels per line a length of one inch. Printer output shall 
be at a minimum resolution of 600 (dpi) dots per line a length of one inch. 
a. Exhibit Contractor to confirm output resolution for each production method. 

4. Digital File Structure: 
a. Files shall have a specific file structure in a universal format that can be read by 

current Microsoft Windows and Apple Macintosh operating systems. 
b. Raster Files: 

1) Raw Files: Unimproved scan files, supplied files, and digital camera 
raw files. 

2) Working Files: Layered psd (Photoshop native file format) files. 
3) FPO Image Files: Low resolution such as JPG versions of images for 

developmental purposes.  
4) Graphic Production Files: Flattened files linked to the layouts.  

c. Vector Illustration Files: 
1) Adobe Illustrator files organized into layers. 
2) Supporting information shall be located in the document margin and 

placed on a separate layer. 

E. Typography and Font Licensing: 
1. Designer to provide a listing of fonts shown in layouts.  
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2. Exhibit Contractor to purchase license for fonts for the production of the project. Exhibit 
Contractor is responsible for securing a software licensing requirement from the font 
copyright owner.  
a. Terms of the font licensing agreement to include commercial reproduction for the 

purposes of the Scope of Work, one back up copy, embedment in documents as 
required for distribution and review, and for display on a minimum of five (5) 
computers and printers at more than one geographic location,  

b. If desired, the State of New York shall purchase a license for fonts for the 
maintenance of the project. 

3. Exhibit Contractor to provide text in the typefaces, sizes, and colors as shown on 
Drawings.   
a. Fonts, text, and message copy shown on Drawings shall not be used in lieu of 

Production-Ready templates or Production-Ready digital art. Type fonts shown are 
guidelines for layouts and type size and are based on scale calculations of the 
message lengths within given and estimated graphic areas.   

b. Should conflicts arise in the message layout, the Director’s Representative and the 
Designer shall be notified before the Exhibit Contractor proceeds with fabrication. 

4. Standard, commercially available and customized type shall be accurately and cleanly 
reproduced unless noted otherwise. Edges and corners of text shall be executed as true, 
clean, correctly spaced, and precise to accurately reproduce the letterforms. 

5. Alignment of letterforms shall maintain a horizontal base line, unless otherwise indicated. 
Letterforms shall be aligned to maintain a baseline parallel to the sign format, unless 
otherwise noted.  Margins shall be maintained as shown in the layouts. 

F. Logo / Brand Graphics: 
1. Director’s Representative and Designer to provide licensed logo graphics to Exhibit 

Contractor. 
2. Exhibit Contractor to submit logo graphics on shop drawings for verification and review 

by the Director’s Representative and Designer.     

G. Color Management: 
1. Color selections for both digital and non-digital processes shall be provided in the 

Contract Documents, or provided by the Designer to the Exhibit Contractor upon Notice 
of Award. 

2. Designer to provide color selections and identify using Pantone PMS system colors.  

1.9 CORRECTIONS TO DIGITAL FILES AND PROOFS 

A. Exhibit Contractor shall be responsible for the correctness of Exhibit Contractor-generated 
layouts. 

B. Exhibit Contractor shall make corrections to the digital layouts and files when: 
1. Text and/or images are found to be incorrect due to errors in the preparation of the 

layouts or files. 
2. Legibility of text and/or images is unacceptable. Exhibit Contractor to make adjustments 

to the layout and/or font size as needed to enhance contrast between text and the 
background. 
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3. Color settings in digital files are inconsistent with the color specifications for the media 
output, in comparison to approved samples. 

1.10 REVIEW OF GRAPHIC PRODUCTION 

A. Exhibit Contractor shall not proceed with fabrication until full or scaled Production-Ready 
digital files are approved by the Director’s Representative and the Designer. Refer to Part 1 
Submittals. 

B. Exhibit Contractor to promptly notify the Director’s Representative and the Designer of 
conflicts that may arise in Director’s Representative or Designer provided digital files.  

C. Director’s Representative and Designer will review submittals, samples and shop drawings for 
compliance with the Contract Documents.  

D. Proof Reading: 
1. Director’s Representative shall review spelling, punctuation and grammar.   
2. Director’s Representative shall approve text (message copy) in writing. Exhibit 

Contractor shall not proceed with fabrication without approval in writing from the 
Designer and the Director’s Representative.   

3. Should the Exhibit Contractor detect any errors, these shall be brought to the attention of 
the Designer and the Director’s Representative prior to fabrication. 

1.11 PROPERTY RIGHTS 

A. Exhibits, graphics, and media shall be work for hire. Exhibit Contractor and all applicable 
subcontractors will grant and assign to the State of New York all right, title and interest to the 
work done under this contract, and will sign and deliver to the State of New York necessary 
documents and otherwise assist the State of New York to obtain intellectual property or other 
appropriate legal rights of the United States and foreign countries and to vest title in the State of 
New York. If the State of New York is unable for any reason to get Exhibit Contractor’s or any 
subcontractor’s, as applicable, signature to any lawful document needed to obtain intellectual 
property or other appropriate legal rights, Exhibit Contractor or the applicable subcontractor 
irrevocably appoints the State of New York and the State of New York’s duly authorized 
officers and agents as its attorney in fact to execute and file any such application, assignment, or 
document and do all other lawfully permitted acts to further the procurement and maintenance 
of copyrights and other proprietary rights with the same legal force and effect as if signed by the 
Exhibit Contractor and/or applicable subcontractor. 

B. Exhibit Contractor shall not employ the use of any material, method, system, component or 
process that is patented and/or copyrighted for which the use would require payment of a 
royalty or license fee without first obtaining the copyright the State of New York’s or their 
representative's written consent to the use of such patented material, method, system, 
component or process.  

C. Exhibit Contractor shall indemnify and hold the State of New York and the Designer harmless 
from and against liability, judgments, losses, costs or expenses including attorneys' fees 
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incurred to defend any claims for infringement of any patent rights relating to or arising out of 
any materials delivered which constitute or is claimed to constitute an infringement of any 
patent rights or copyrights related thereto.   

D. In the event the use of designated materials or methods are enjoined, the Exhibit Contractor at 
its expense shall secure for the State of New York the right to continue using said materials or 
methods, replace the materials or methods with non-infringing materials, modify them so they 
become non-infringing, or remove the infringing materials or methods and refund to the State of 
New York costs and damages associated therewith without prejudice to any other rights the 
State of New York may have. 

1.12 SUBMITTALS 

A. Shop drawings showing fabrication and erection of exhibits and graphics. Include plans, 
elevations, and large-scale sections of typical members and other components.  Show anchors, 
grounds, layout, reinforcement, accessories, and installation details, as needed to effectively 
communicate the Exhibit Contractor's fabrication and installation. 
1. For signs supported by or anchored to permanent construction, provide setting drawings, 

templates and directions for installation of anchor bolts. 
2. For self-supporting signs, provide elevations, plans and sections, including footing 

details. 

B. Engineer's signed and sealed drawings and calculations.  

C. Coordination Drawings: Floor plans and other details, drawn to scale, on which the following 
items are shown and coordinated with each other, using input from the General Contractor of 
the items involved: 

1. Structural members to which tracks, battens, and other stage-curtain equipment 
will be attached. 

2. Locations of electrical, communications, and audio/visual receptacles, fixtures, 
cabling, and equipment. 

3. Access panels. 

D. Product data for materials used.  Include chemical composition, flame spread, and fire rating 
information for each product used.   
1. Substitutions: See Section 016000 - Product Requirements. 

E. Art and copy layouts for proofing. 

F. Samples for verification of color, pattern, and texture selected and compliance with 
requirements indicated.  Provide three (3) of each unless noted otherwise. 
1. Actual paint samples on 8-1/2" x 11" cardboard (4 each). 
2. 6” x 6” sample of metal patterns. 
3. Sample of each type of decorative material. 
4. 12” x 12” color sample of each type of graphic on the material/substrate, showing the 

base PMS color matches for background and text. 
5. Sample of each typical dimensional letter with finish. 
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6. Sample of each typical dimensional letter and/or box for each light fixture assembly for 
evaluation of illumination brightness, intensity and uniformity of light.  

7. Progress Photos, as requested by the Director’s Representative or Designer. 
8. Records of stain, sealer and top coat, paint mixing equations and any other pertinent 

information for use in making repairs and replacement parts in the future. 
9. See Schedule of Mock Ups for additional requirements. 

G. Project Closeout: Electronic production-ready vectored artwork files are to be given to the 
Director’s Representative upon project completion on labeled CDs or DVDs. 

H. Cleaning and Maintenance Data: Include procedures for operation and maintenance including 
stain removal.  

I. Warranties: Submit warranties from manufacturers, fabricators and installers.  

1.13 SCHEDULE OF MOCK UPS 

A. Mock ups shall be representative of the construction and finish of the exhibits and graphics. 

B. Install mock up on site in location designated by the Director’s Representative. Mock-up may 
remain as part of the Work, if approved by the Director's Representative. 

C. Construct mock-up panel sized as indicated. Include supports and accessories.  

D. Provide mock ups of the following: 
1. EX 20.09 Green Screen, 4’-0” x 4’-0”. 
2. EX 30 Typical Freestanding Sign, 3’-6” x 8’-0” with printed graphic. 
3. EX 30.05 Wheel Interactive, operating mechanism. 
4. EX 30.07 Power Interactive, operating mechanism. 
5. EX 30.10 Viewmaster. 
6. EX 30.12A Peepshow Interactive Viewer. 
7. EX 30.12B Stereoscope. 
8. EX 30.16 Map Table, 4’-0” x 4’-0”  x  

1.14 DELIVERY, STORAGE AND HANDLING 

A. Inspect buy-out material upon receipt from the manufacturer. Reject any defective or damaged 
materials. 

B. Handle and store materials according to manufacturer's instructions. 

C. Deliver elements to the project site in undamaged protective packaging labeled with specific 
contents. 

D. Protect materials from damage on construction site and store in a safe, dry location. 
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E. Any material that becomes damaged during manufacture, shipping, or while being stored shall 
be replaced at no additional cost to the State of New York. 

1.15 WARRANTY 

A. Exhibit Contractor shall warranty works under this section for three (3) years from the date of 
Substantial Completion. 

B. Paint finishes are to be warranted against fading, discoloration, cracking and peeling for a 
minimum of five (5) years from the date of Substantial Completion. 

C. Products with a manufacturer's warranty exceeding one year shall be warranted for the 
manufacturer's specified length of time from the date of Substantial Completion. 

D. Exhibit Contractor shall provide copies of written statements of warranty to the State of New 
York prior to Final Acceptance. 

PART 2 - PRODUCTS 

2.1 ACRYLIC SHEET 

A. Cut acrylic plastic.  
1. Thickness: Minimum .118” (3mm), unless otherwise noted. Exhibit Contractor to size 

sheet thickness appropriate to application and intended surface area. 
2. Provide non glare, scratch resistant surface. 
3. Color: As shown on Drawings.  
4. Edges: Square cut, polished. 
5. Exterior Signs: Impact and chemical resistant.  
6. Interior Signs: Fire-resistant. 

B. Products:  
1. Plexiglas SQ, craze resistant acrylic sheet, as manufactured by Altuglas International / 

Arkema Inc., Philadelphia, PA 19103-3222. 
2. Substitutions: See Section 016000 - Product Requirements. 

C. Provide assembly complying with requirements indicated for materials, thicknesses, finishes, 
colors, designs, shapes, sizes, and details of construction. 
1. Produce smooth panel surfaces constructed to remain flat under installed conditions 

within tolerance of plus or minus 1/16 inch (1.5 mm) measured diagonally. 
2. Provide one piece formed acrylic panel, 1/8” thick, or as shown on Drawings.   

D. Accessibility: Provide acrylic tactile and Braille characters with high temperature sub-surface 
cured polyester color coating, 1/32” raised copy and symbols. 

E. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 
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2.2 ACRYLIC VITRINES 

A. Display Vitrines: Plastic glazing for display vitrines shall be clear, non-glare, UV-filtering cast 
acrylic sheet. 

B. Products: 
1. Plexiglas, UF-3, as manufactured by Altuglas International c/o Arkema, Inc. 2000 Market 

Street, Philadelphia, Pennsylvania  19103 215-419-7000 http://www.altuglasint.com  
2. Acrylite OP-2, as manufactured by Cyro Industries 100 Enterprise Drive,P. O. Box 5055 

Rockaway, New Jersey 07866 800-223-2976 www.cyro.com  
3. Substitutions: See Section 016000 - Product Requirements. 

C. Provide assembly complying with requirements indicated for materials, thicknesses, finishes, 
colors, designs, shapes, sizes, and details of construction. 
1. Produce smooth panel surfaces constructed to remain flat under installed conditions 

within tolerance of plus or minus 1/16 inch (1.5 mm) measured diagonally. 
2. Provide one piece formed acrylic panel, 1/8” thick, or as shown on Drawings.   

D. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 

2.3 EXPANDED CLOSED-CELL POLYVINYL CHLORIDE (PVC) RIGID PANEL 

A. Rigid foam panel for application of digital print.  

B. Thickness: 3 mm, minimum.  

C. Properties: Expanded, closed-cell PVC. 
1. Lightweight, rigid, heat formable. 
2. Chemical, dent and scratch resistant. 
3. Colors: White.  

D. Adhesion: Self-adhesive. 

E. Products:  
1. Sintra PVC Board, 3A Composites, formerly Alcan Composites USA Inc., Benton, 

Kentucky, 1-800-626-3365, www.graphicdisplayusa.com 
2. Substitutions: See Section 016000 - Product Requirements. 

F. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 

2.4 HIGH DENSITY URETHANE FOAM / POLYURETHANE FOAM 

A. Material: High-density, closed-cell polyurethane board capable of being carved to achieve 
variation in surface dimension.  

1. Non-toxic, VOC and CFC-free. 
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2. Impermeable to water and moisture. 
3. Formulated to withstand temperatures from -30 degrees F to140 degrees F. 
4. Unaffected by high-salt environments. 
5. Density: 18 pounds. 
6. Type as recommended by the manufacturer for application. 
7. Thickness: As indicated on Drawings. 

B. Products:  
1. Sign-Foam4, Sign Arts Products Corp., 800-338-4030, www.signfoam.com. 
2. Substitutions: Submit in accordance with Section 016000 - Product Requirements. 

C. Prepare substrate with epoxy primer as recommended by substrate manufacturer for application 
of finish coats.  

D. Warranty to be ten (10) years against delamination, cracking, chipping and peeling. 

2.5 PHOTOPOLYMER PANEL  

A. Application: Operational signs. 

B. Panel Material: 
1. Exterior grade photo polymer sheet. 
2. Composition: 0.032 inch (0.8 mm) thick exterior grade synthetic rubber based polymer 

integral bonded to 0.017 inch (0.4 mm) thick aluminum alloy base. 

C. Products:  
1. NovEx, Nova Polymers, Inc., 888-484-6682, www.novapolymers.com 
2. Substitutions: See Section 016000 - Product Requirements. 

D. Provide panel signs that comply with requirements indicated for materials, thicknesses, finishes, 
colors, designs, shapes, sizes, and details of construction. 
1. Produce smooth panel sign surfaces constructed to remain flat under installed conditions 

within tolerance of plus or minus 1/16 inch (1.5 mm) measured diagonally. 
2. Tactile and Braille Copy:  Manufacturer's standard process for producing copy complying 

with ADA and IAC Accessibility Guidelines and ICC/ANSI A117.1.  Text shall be 
accompanied by Ballpoint, Grade 2 Braille.  Produce precisely formed characters with 
square cut edges free from burrs and cut marks. 

3. Raised-Copy Thickness:  Not less than 1/32 inch (0.8 mm). 

E. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 

2.6 PLYWOOD SHEET FOR DIGITAL PRINTING 

A. Plywood: Veneer core hardwood plywood, multiply. 
1. High ply-count birch veneer core blank. 

a. Suitable for panel edge reveal. 
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b. No added urea formaldehyde. 
2. Factory Finish:  

a. Compatible with wide format printers, vinyl and paint. 
b. Sheen:  

3. Faces: Two working faces. No face or back veneer. 
4. Panel Size: 4’x8’. 
5. Thickness: 3/4 inch (18 mm). 
6. Warranty: Two (2) years. 

B. Products: 
1. Europly PLUS Multi-Layered Panel, manufactured by Columbia Forest Products, 

www.cfpwood.com 
2. Substitutions: See Section 016000 - Product Requirements. 

2.7 OPAQUE APPLIED VINYL ON GRAPHIC SUBSTRATES  

A. Premium cast vinyl. 
1. Thickness: 2-mil, 2.5 to 3.5 mils with adhesive. 
2. Roll Width: 48 inches. 
3. Properties: Inks, paints, dyes, and other materials used in the process will be compatible 

and guaranteed against discolorations, deterioration or delamination. 
4. Adhesion: Clear, pressure sensitive adhesive with Kraft paper liner. 
5. Finish: Matte. 
6. Color: To be selected from manufacturer’s full range.  

B. Products:  
1. 3M™, 3M™ Controltac IJ180Cv3 with Comply Adhesive or Scotchcal Electrocut™ 

Graphic Film 7725 or 7125 Series selected for application, with Matte Lam, 3M™ 
Commercial Graphics Division, 1-888-364-3577, http://solutions.3M™.com 

2. AveryDennison, formerly Avery Graphics, http://www.na.averygraphics.com 
3. Substitutions: See Section 016000 - Product Requirements. 

C. Graphic Protection: 3M™ Screen Print Clear Coat Matte Over-Laminate, recommended by 
manufacturer for installation and compatible with inks used to produce the graphic.  

D. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 

2.8 TRANSLUCENT APPLIED VINYL ON GRAPHIC SUBSTRATES 

A. Translucent vinyl, thermo-formable graphic film, with protective top coat.  
1. Thickness: 2 mil, 3 to 4 mil with adhesive. 
2. Roll Width: 48 inches. 
3. Properties: Capable of electronically generated cuts.  
4. Adhesion: Clear, pressure sensitive, with synthetic liner.  
5. Finish: Matte. 
6. Color: To be selected from manufacturer’s full range. 
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B. Products:  
1. 3M™ Scotchcal Translucent Film Series 3630-20, 3M™ Commercial Graphics Division, 

1-888-364-3577, http://solutions.3M™.com 
2. AveryDennison, formerly Avery Graphics, http://www.na.averygraphics.com 
3. Substitutions: See Section 016000 - Product Requirements. 

C. Graphic Protection: 3M™ Screen Print Clear Coat, recommended by manufacture for 
installation and compatible with inks used to produce the graphic. 

D. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 

2.9 TRANSLUCENT VINYL FOR GRAPHIC SUBSTRATES FOR LIT GRAPHICS 

A. Cast vinyl translucent film.   
1. Thickness: 2 mil, 3 to 4 mil with adhesive. 
2. Roll Width: 54 inches. 
3. Properties: Matte surface finish eliminates glare and provides uniform color in both 

reflected and transmitted light.  
4. Adhesion: Clear, pressure sensitive, with synthetic liner.  
5. Finish: Matte. 
6. Color: To be selected from manufacturer’s full range. 

B. Products:  
1. Fluorescent Light Fixtures: 3M™ Scotchal Translucent Film Series IJ3630-20, 3M™ 

Commercial Graphics Division, 1-888-364-3577, http://solutions.3M™.com 
2. LED Light Fixtures: 3M™ Envision Translucent Film Series IJ3730-50, 3M™ 

Commercial Graphics Division, 1-888-364-3577, http://solutions.3M™.com 
3. Substitutions: See Section 016000 - Product Requirements. 

C. Graphic Protection: 3M™ Screen Print Clear Coat, recommended by manufacture for 
installation and compatible with inks used to produce the graphic. 

D. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty 

2.10 APPLIED VINYL WINDOW GRAPHIC  

A. Engineered grade cast vinyl film.  
1. Thickness: 3 mils, nominal with adhesive. 
2. Roll Width: 48 inches. 
3. Properties: For dry application to surface to provide translucent etched appearance with 

uniform color in both reflected and transmitted light. 
4. Color: Dusted Crystal #314 (acid-etched look) translucent.  
5. Adhesion: Clear, pressure sensitive. Transparent synthetic liner. 

B. Products:  



  Project No. C003311 
Niagara Falls State Park Pavilion Building Rehabilitation 

Exhibits and A/V Fabrication and Installation 
VOLUME 1 

 

 
EXHIBITS AND GRAPHICS   101900 - 16 

1. 3M, 3M Scotchcal Electrocut Graphic Film #7725SE, 3M Commercial Graphics 
Division, 1-888-364-3577, http://solutions.3m.com 

2. AveryDennison, formerly Avery Graphics, http://www.na.averygraphics.com 
3. Substitutions: See Section 016000 - Product Requirements. 

C. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 

2.11 APPLIED VINYL ON WALLS (CUT-OUT CHARACTERS) 

A. Premium cast vinyl. 
1. Thickness: 2 mil without adhesive, 3 to 4 mil with adhesive. 
2. Roll Width: 60 inches.  
3. Properties: Capable of electronically generated cuts.  
4. Color: White.  
5. Finish: Luster. 
6. Adhesion: Clear, pressure sensitive, with synthetic liner. 

B. Products:  
1. 3M™ Controltac Graphic film Series 180 with Comply Adhesive 180C, 3M™ 

Commercial Graphics Division, 1-888-364-3577, http://solutions.3M™.com 
2. AveryDennison, formerly Avery Graphics, http://www.na.averygraphics.com 
3. Substitutions: See Section 016000 - Product Requirements. 

C. Wall Preparation: 
1. Finish gypsum board in accordance with levels defined in ASTM C 840, as follows: 

a. Level 5:  Walls and ceilings to receive semi-gloss, gloss paint finish, graphics 
applied directly to walls, graphic wall coverings, and other areas specifically 
indicated. 

2. Gypsum board dust or debris must be removed prior to painting the wall. 
3. Entire wall must be painted with primer. 
4. Check the wall for any imperfections. Any imperfection will be magnified two or three 

times when the graphic is installed. 
5. The wall must be painted with no less than a semi-gloss finish, with even distribution and 

full coverage. 
6. The paint must dry/cure for a minimum of 72 hours prior to installation of vinyl graphics. 

Oil based paint to cure is two times the drying time recommended by the manufacturer. 
7. The entire area of the wall intended for graphics applied is to be painted, evenly with full 

coverage. 
8. Vinyl graphics will not adhere well to gypsum board, gypsum board compound or primer 

or paints that have a flat or eggshell finish. 

D. Graphic Protection: 3M™ Screen Print Clear Coat, recommended by manufacture for 
installation and compatible with inks used to produce the graphic. Provide two coats of over-
laminate at applications on wall surfaces. 

E. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 
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2.12 APPLIED VEHICLE WRAP  

A. Premium cast vinyl. 
1. Thickness: 2 mil without adhesive, 3 to 4 mil with adhesive. 
2. Roll Width: 60 inches.  
3. Properties: Capable of electronically generated cuts.  
4. Color: White.  
5. Finish: Luster. 
6. Adhesion: Clear, pressure sensitive, with synthetic liner. 

B. Products:  
1. 3M™ Controltac Graphic Film with Comply Adhesive 180C, 3M™ Commercial 

Graphics Division, 1-888-364-3577, http://solutions.3M™.com. 
2. AveryDennison, formerly Avery Graphics, http://www.na.averygraphics.com. 
3. Substitutions: See Section 016000 - Product Requirements. 

C. Graphic Protection: 3M™ Screen Print Clear Coat, recommended by manufacture for 
installation and compatible with inks used to produce the graphic. Provide two coats of over-
laminate at applications on wall surfaces. 

D. Warranty to be a three (3) years against fading, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty. 

2.13 FABRIC FOR EARTH GRAPHIC EX 40.24 

A. Product: Trapeze Plus (White) as supplied by Dazian LLC, West Coast Sales/Showroom, 877-
432-9426, 7120 Case Avenue, Burbank Airport Business Park, toll free 877-432-9426, or long 
distance 818-2873800, www.dazian.com 
1. Materal: 90% IFR polyester and 10% spandex fabric, two-way stretch.  
2. Fiber content and locking weave not affected by heat or humidity for the life of the 

installation.  
3. Weight: 20.0 ounces (lin), 5.9 ounces (sq).  
4. Fabric Width: 122 inches.  
5. Spot cleanable and dry cleanable.  
6. Fire Resistance: ASTM E84, Type B1, NFPA 701. 

B. Substitutions: See Section 016000 - Product Requirements. 

2.14 FABRIC FOR WAGON EX 30.12 DRAPES 

A. Product: Encore Synthetic Velour, Rose Brand, Secaucus, NY, 800-223-1624, 
www.rosebrand.com 
1. Weight: 15 oz.  
2. Fire Retardance: Inherently fire retardant.  
3. Color: Crimson.  
4. Trim: 2” wide Designer Raised Circle Trim as supplied by Rose Brand, 

www.rosebrand.com . Color: Antique Gold. 
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5. Tie-Backs: 10” Designer Tie-Back Chainette Tassel as supplied by Rose Brand, 
www.rosebrand.com . With 18” rope. Color: Antique Gold. 

6. Drape Fabrication: Refer to Section 116100 Theater & Stage Equipment. 

B. Substitutions: See Section 016000 - Product Requirements. 

2.15 CANVAS FABRIC  

A. Product: Sunbrella, Marine Grade as supplied by Tri Vantage, Glen Raven, NC, 800-786-1876, 
www.trivantage.com 
1. Solution-dyed, woven 100% acrylic. 
2. Color: As selected by Designer from manufacturer’s full range of solid colors.  
3. Fabric Width: 60 inches. 
4. Weight: 9.25 oz. per square yard. 
5. Exceeds 15,000 double rubs. 
6. UV stable for outdoor use. 
7. Factory Finish: Fluorocarbon. 
8. Fire Retardant: ASTM Class 1, California Fire Regulation Bulletin 117, Section E.   

B. Inks, paints, dyes, and other materials used in the process will be compatible and guaranteed 
against discolorations, deterioration or delamination, cracking, peeling or chipping. 

C. Graphic Protection: 3M™ Scotchcal™ Matte Over-Laminate 3620 or 8520 series, 
recommended by manufacture for installation and compatible with inks used to produce the 
graphic.  

D. Warranty to be five (5) years against fading, delamination, cracking, chipping and peeling. 
1. Graphics to be installed by a manufacturer’s certified installer to preserve warranty 

E. Substitutions: See Section 016000 - Product Requirements. 

2.16 FABRIC FOR GREEN SCREEN 

A. Product: Keying Fabric, Rose Brand, Secaucus, NY, 800-223-1624, www.rosebrand.com 
1. Fabric: “Avora” blend poly muslin. 
2. Material: Medium weight, 100% polyester (low pill), matte finish. 
3. Color: Green.  
4. Type: Chroma or Digital as selected by Exhibit Contractor for application. 
5. Fabric Width: 128 inches. 
6. Weight: 9 lbs./lin. yd.  
7. Fire Retardance: Inherently fire retardant. NFPA 701. 

B. Substitutions: See Section 016000 - Product Requirements. 



  Project No. C003311 
Niagara Falls State Park Pavilion Building Rehabilitation 

Exhibits and A/V Fabrication and Installation 
VOLUME 1 

 

 
EXHIBITS AND GRAPHICS   101900 - 19 

2.17 SHEET FLOORING 

A. EX 30.05 Wheel Interpretive Graphic: Coordinate installation of sheet flooring and transition 
strip with General Contractor. 

B. Vinyl Sheet Flooring:  Homogeneous single layer without backing, with color and pattern 
throughout full thickness, and: 
1. Product: As indicated on Drawings. 
2. Colors and Pattern:  Refer to Exhibits and Graphics Guide. 
3. Minimum Requirements:  Comply with ASTM F 1913. 
4. Fire Performance: ASTM E648 Class 1. 
5. Smoke Density: ASTM E 662 less than 450. 
6. Static Load Limit:  ASTM F970 250 psi. 
7. Sheet Width:  6’-6”.  
8. Thickness: 0.08 inch. 
9. Provide transition edge strip at circular floor graphic. 

a. Notched edge trim: As indicated on Drawings. 

C. Manufacturers: 
1. Johnsonite, 800-899-8916, www.johnsonite.com 
2. Substitutions:  See Section 016000 - Product Requirements. 

2.18 PEDESTAL CARPET  

A. Product: Lux Event Carpet, Rose Brand, Secaucus, NY, 800-223-1624, www.rosebrand.com 
1. Fabric: Premium pile carpet. 
2. Color: As indicated on Drawings.  
3. Fire Retardance: Meeting CFR for Commercial Practices 1630 and 1631.  
4. Provide resilient transition strips at pedestal edges. 

B. Substitutions: See Section 016000 - Product Requirements. 

2.19 DIMENSIONAL CHARACTERS 

A. Aluminum Extrusions:  ASTM B 221 (ASTM B 221M), alloy and temper recommended by 
aluminum producer and finisher for type of use and finish indicated, and with not less than the 
strength and durability properties of 6063-T5. 

B. Cutout Characters:  Cut characters from solid plate of thickness and metal indicated.  Produce 
precisely cut characters with square cut, smooth edges.  Comply with requirements indicated for 
finish, style, and size. 
1. Metal:  Aluminum. 
2. Finish:  Painted. 
3. Characters shall be solid plate.  
4. Mounting Methods:  Use concealed fasteners fabricated from materials that are not 

corrosive to sign material and mounting surface. 
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2.20 LIGHT BOXES 

A. Interior:   
1. Type: Optical acrylic window with LED strip and integrated heat sink.  

a. Acrylic, etched with multiple grooves. 
b. Profile: Square edge, 2” deep, square edge.  
c. Acrylic Color: Pure White. 

2. Light Source: LED, 4-sided. 
3. Power Cord Exit: Backside, recessed notched. 
4. Dimmable: Inline dimmer with remote control, dimming module or 60W magnetic 

dimmer and power supply. 
5. Product: Nova Backlighting System, Custom Program, Outwater Plastics, 800-631-8375, 

www.outwatercatalogs.com 
a. Substitutions: See Section 016000 - Product Requirements. 

2.21 METALS  

A. General: 
1. Exposed metal work shall be smooth and free of surface blemishes including pitting, 

roughness, seam marks, roller marks and/or trade names.  Do not use materials which 
have stains or discolorations. 

2. Welds should be continuous, clean and ground smooth. Welds should not be visible 
under paint surface. Joints should be ground to a clean, tight corner.  

3. Paint surfaces unless otherwise noted. 

B. Aluminum: 
1. Reference Standards: ASTM B209-07 and ASTM B221. 
2. Material:  

a. Plates and Sheets: Alloy 6063-T5 meeting ASTM B209. 
b. Extrusions: Alloy 6063-T5 meeting ASTM B221. 

3. Finish: As shown in Exhibits and Graphics Drawings. 
a. Coat aluminum in contact with concrete and cementitous materials with a 

conversion coating to prevent corrosion. 

C. Steel: 
1. Steel Sections:  ASTM A 36/A 36M, or as noted on drawings and scope of work. 
2. Steel Tubing:  ASTM A 500, Grade B cold-formed structural tubing. 
3. Plates:  ASTM A 283, ASTM A 276 - Type L, or as noted on drawings and scope of 

work. 
4. Pipe:  ASTM A 53/A 53M, Grade B Schedule 40, black finish. 
5. Welded frames and bracing, hot-dipped galvanized steel. 
6. Welding Rods and Bare Electrodes: Select according to AWS specifications for metal 

alloy welded. 
7. Bolts, Nuts, and Washers: ASTM A 325, galvanized to ASTM A 153/A 153M where 

connecting galvanized components.  Made in the USA only 
8. Welding Materials:  AWS D1.1/D1.1M; type required for materials being welded. 
9. Touch-Up Primer for Galvanized Surfaces:  SSPC-Paint 20, Type I - Inorganic, 

complying with VOC limitations of authorities having jurisdiction. 
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10. Size: Provide sizes appropriate for the fabrication condition to prevent warping and 
distortion. 

11. Finish: As shown on Drawings. 

D. Stainless Steel: 
1. ASTM A276 Type 304. 
2. Bolts, Nuts, and Washers: ASTM A320. Made in the USA. 

2.22 PAINT 

A. General: 
1. Coloring agents used in this project shall be as stable as possible.  Any fading, 

discoloration or delamination within the warranty periods shall be unacceptable. 
2. Paints and pigments shall contain no lead. 

B. Manufacturers:  
1. Matthews Paint Company, a division of PPG Industries, Delaware, OH, 800-323-6593, 

www.ppg.com/coatings/matthewspaint 
2. Substitutions: No Substitutions. For applications for which Matthews does not offer a 

compatible product, see Section 016000 - Product Requirements. 

C. Provide the Manufacturer's premium grade product, top coat, undercoat and primer, complying 
with compositional requirements and recommended for anticipated exposures and substrates. 

D. Paints, pigments, inks or any other coloring agents used on acrylic coated fabrics shall be as 
recommended by the Manufacturer for optimum adherence to acrylic surfaces and fade 
resistance in the intended applications. 

E. Volatile Organic Compounds:  
1. Painted items located on the interior of buildings shall be low VOC based on the 

California South Coast Air Quality Management District (SCAQMD) Rule 1113, 
Architectural Coatings. 
a. Graphic Arts (sign) Coatings, less than 500 g/L. 

F. Systems: Top coat colors and textures to be as shown in Exhibits and Graphics Drawings. For 
each individual system, provide primer, other undercoat, and clear coat paint produced by the 
same manufacturer as the finish topcoat. 
1. Substrate Preparation: Matthews Paint pretreatment, fillers and/or undercoat as 

recommended by manufacturer. 
2. Provide manufacturer’s recommended additives, intermediate surfacers, sealers and/or 

spray bond for application method and environmental conditions. 
3. Return of dimensional letters, channel letters and cabinets to be same as face color unless 

otherwise noted.  
4. Exposed rear faces of channel letters, dimensional letters and cabinets to be same as face 

color unless noted otherwise.  

G. Schedule: Sheen as specified, unless noted otherwise on Drawings.  
1. Interior Exhibits and Graphics 
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a. Primer: Ultra Low VOC primer recommended by manufacture for substrate and 
topcoat. 

b. Topcoat, minimum two coats: Series MAP-LV, acrylic polyurethane Ultra Low 
VOC. 

c. Clear Coat: Series MAP-LVC 228, Ultra Low VOC, satin sheen. 
2. Exterior Exhibits and Graphics, and Non-Tempered Spaces 

a. Primer: Low VOC primer recommended by manufacture for substrate and topcoat. 
b. Topcoat, minimum two coats: Series MAP SVOC (Satin VOC), acrylic 

polyurethane Low VOC, satin sheen. 
c. Clear Coat: Low VOC, Super Satin Series 290-228, satin sheen. 

3. Clear coating for ADA Graphics 
a. SOA 4158SP ADA Clear, meeting ADA requirements for gloss and appearance. 

4. Clear coating of surfaces where clear coat is noted, but no top coat is desired.  
a. Super Satin Clear #290 228SP, two component fluoropolymer. 

5. Clear coating of metals where clear coating is noted, but no top coat is desired. Coating 
of stainless steel is not recommended.  
a. Topcoat: Series SOA 6062SP Satin Gloss Clear.  
b. Topcoat: Series 42-260SP Braco High Gloss Clear.  

2.23 WOOD AND PLASTIC LAMINATE 

A. Wood casework and plastic laminate – Refer to Section 064000 Architectural Woodwork. 

B. Rough Carpentry:  
1. Source Limitations for Engineered Wood Products:  Obtain each type of engineered 

wood product through one source from a single manufacturer. 
2. Grade Stamps for Concealed Lumber:  Each piece of lumber, applied by inspection 

agency and showing compliance with each specified requirement.  
3. Construction Panels:  Comply with NBS PS 1 for veneer plywood; comply with APA 

PRP-108 where APA rated panels are required; bearing APA trademark showing 
compliance with requirements. 

C. Wood Preservative Treatment: Apply treatment to wood items, unless noted otherwise. 
1. Preservative Treatment by Pressure Process: In accordance with AWPA T1. 

a. Preservative Chemicals:  Acceptable to authorities having jurisdiction and 
containing no arsenic or chromium. 

b. For exposed items indicated to receive a stained or natural finish, use chemical 
formulations that do not require incising, contain colorants, bleed through, or 
otherwise adversely affect finishes. 

2. For exposed lumber indicated to receive a stained or natural finish, mark end or back of 
each piece or omit marking and provide certificates of treatment compliance issued by 
inspection agency, if allowed by authorities having jurisdiction. 
a. In drying process, prevent “stick marks” on exposed faces. 



  Project No. C003311 
Niagara Falls State Park Pavilion Building Rehabilitation 

Exhibits and A/V Fabrication and Installation 
VOLUME 1 

 

 
EXHIBITS AND GRAPHICS   101900 - 23 

2.24 LIGHTING, POWER AND COMMUNICATIONS 

A. Lighting, Power and Communications: Refer to Related Sections in Divisions 26 and Division 
27.  

B. Display Monitors 
1. Coordinate installation of mounting bracket adjacent to graphic.  

2.25 ACCESSORIES 

A. Casters: 
1. Non-marring polyurethane or rubber, swiveling, wheel with break sized to support 

capacity of intended load. 

B. Clock Hand:  
1. Functional analog clock with painted aluminum hand dial with stops.  
2. Provide battery operated motor and access to motor for replacement of batteries. 

2.26 FASTENERS 

A. Mechanical fasteners shall be concealed, unless noted otherwise as part of a thematic design.   

B. Fasteners shall be corrosion-resistant and chemically compatible with adjacent materials. 

C. Any screw, bolt head or other mechanical fastener that cannot be concealed shall be 
countersunk whenever possible and colored to match the surrounding area. 
1. Any exposed screw ends are to be capped with stainless steel acorn nuts. 

D. Anchors and Inserts: Provide stainless steel anchors and inserts for exterior installations and 
elsewhere required for corrosion resistance.  If fasteners are not available in stainless steel, 
provide hot-dipped galvanized anchors and inserts.   
1. Provide toothed steel expansion bolt devices for drilled in place anchors. 
2. Provide inserts, as required, to be set into concrete or masonry work. 

E. Attachment Hardware: Provide stainless steel attachment hardware.  If hardware is not available 
in stainless steel, provide hot-dipped galvanized hardware. 

F. Standoff Panel Supports: Type and size required for mounting method. 
1. Manufacturer: Albion, http://www.albion-manufacturing.com 

a. Substitutions: See Section 016000 - Product Requirements. 
2. Material: Stainless steel. 
3. Color: Paint to match returns of graphic.  
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PART 3 - EXECUTION 

3.1 FABRICATION 

A. General: 
1. Components shall be shop-fabricated and shop-assembled to extent possible. 
2. Responsibility for methods and techniques used to construct the work lies solely with the 

Exhibit Contractor.   
3. Exhibit and Graphic Media shall be free of bubbles, flaws, streaks or other anomalies. 

B. Substrate edges and backs shall be finished, primed and painted a color, unless noted otherwise. 

C. Graphic Media: Provide paints and inks compatible with printing films and substrates. Paints, 
inks, films, substrates, and over laminates shall be UV-resistant. 

3.2 EXAMINATION 

A. Verify that field dimensions and conditions are acceptable and are ready to receive work. 

3.3 PREPARATION 

A. Supply setting templates to the appropriate entities for steel items required to be cast into 
concrete. 

3.4 PANEL FABRICATION 

A. Provide panel signs that comply with requirements indicated for materials, thicknesses, finishes, 
colors, designs, shapes, sizes, and details of construction. 

B. Conform to requirements of this section for structural design, concealment of fasteners and 
fabricated materials including attachment to structure.  

C. Produce smooth panel sign surfaces constructed to remain flat under installed conditions within 
tolerance of plus or minus 1/16 inch (1.5 mm) measured diagonally. 

D. Shop Fabrication: According to panel manufacturer’s instructions. 

E. Edge finish to eliminate sharp edges, protrusions or other potential hazards. 

3.5 METAL ASSEMBLY AND INSTALLATION 

A. Fabricate and shop-assemble in largest sections practical for delivery to site. 

B. Prepare and reinforce fabrications as necessary to receive applied items. 
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C. Grind exposed edges.  Give corners a radius of 1/8 inch.  This includes edges created by routing 
or water jet cutting processes. 

D. Provide gasketing, insulation or other method necessary to prevent galvanic action between 
dissimilar materials. 

E. Joints: Joints are to fit tightly and securely.  Joints to be ground to a clean, tight corner. Make 
exposed joints tight, flush and hairline. 

F. Welding:  
1. Make welds clean, continuous and ground clean. 
2. Welding shall be accomplished so that permanent distortions of flat surfaces are 

minimized. 
3. Remove welding flux and oxides by grinding or pickling so that these areas match the 

finish of adjacent surfaces. 
4. Any damaged cause by fabrication shall be repaired by grinding, polishing or buffing. 

G. Water Protection:  
1. Cap open ends to keep out water and provide adequate drainage for water that does 

penetrate. 
2. Weep holes to be placed in channel letters, sign cabinets and frames to allow proper 

drainage. 

H. Do not weld, cut, or abrade surfaces of exterior units that have been hot dip galvanized after 
fabrication and are for bolted or screwed field connections. 

I. Install items plumb and level, accurately fitted, free from distortion or defects. 

J. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until 
completion of erection and installation of permanent attachments. 

K. Obtain approval prior to site cutting or making adjustments not scheduled. 
1. Any field welding required is to be approved by Director’s Representative before welding 

is to commence. 
2. Any approved field welds to be in accordance with AWS D1.1/D1.1M. 
3. Clean and strip primed steel items to bare metal where site welding is required. 
4. Fix exposed connections accurately together to form hairline joints. 
5. Materials may be rejected if galvanized coating is damaged in any way. 

L. After erection, prime welds, abrasions, and repair other finish defects to restore finishes. 

3.6 APPLIED VINYL AND FABRIC ASSEMBLY 

A. Clean and prepare substrates in accordance with manufacturer's recommendations for proper 
adhesion. 

B. Install according to manufacturer's instructions. Provide uniform adhesion free of distortion, 
bubbles or subsurface particles. 
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C. Where seams are required within an image locate seam(s) to be inconspicuous. Allow for exact 
alignment of the image along seams. 

3.7 PAINTING AND FINISHING 

A. General: 
1. Apply coatings to clean surfaces prepared in accordance with manufacturer's instructions 

for adhesion, optimal coating, and uniform finish.  
a. Use applicators and techniques in accordance with manufacturer's instructions.  
b. Apply coatings under manufacturer's recommended environmental conditions. Do 

not apply exterior coatings during inclement weather. 
c. Sand gloss coats before applying subsequent coatings. 
d. Ensure proper adhesion to avoid delamination. 

2. Pigmented (Opaque) Finishes: 
a. Completely cover to provide an opaque, smooth surface of uniform finish, 

appearance and coverage.  Cloudiness, spotting, holidays, laps, brush marks, runs, 
sags, ropiness or other surface imperfections shall not be acceptable. 

3. Transparent (Clear) Finishes: 
a. Multiple coats shall be used to produce smooth-surfaced finishes of even luster.  

Finishes shall be free of laps, cloudiness, runs, brush marks, orange peel, nail 
holes, or other surface imperfections. 

4. Metal Assemblies: 
a. Clean and prepare according to coating manufacturer's recommendation for 

maximum adhesion.   
5. Surfaces:  

a. Signs shall have finished fronts, sides and backs whether or not shown on the 
Drawings. Apply primer to foam and aluminum backing. 

b. Edges, corners, crevices, welds, exposed fasteners, and other "irregular" surfaces 
shall receive a dry film thickness equivalent to that of the substrate. 

B. Touch-Up: 
1. Protect work from damage until coating is fully cured. 
2. At Substantial Completion, examine surfaces for damage to coatings and restore coatings. 

a. Touch-up of minor damage will be acceptable where the result is not visible from 
surrounding surfaces.  Where result is different as determined by the Director’s 
Representative and Designer either in color, sheen, or texture, recoat entire surface. 

3.8 INSTALLATION 

A. Site Examination: 
1. Verify that footings, blocking and backings installed by other trades have been installed 

in the appropriate locations for anchoring. 
2. Examine substrates and finishes of areas to receive graphic elements to determine if they 

are in satisfactory condition for installation of systems.   
3. Do not proceed with installation of elements until unsatisfactory conditions have been 

corrected. 
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B. Locate exhibits and graphics where indicated on Drawings, using mounting methods of the type 
described and in compliance with the material manufacturers' instructions. 

C. Install exhibits and graphics level and plumb, without rack or warp.  

3.9 CLEANING 

A. Repair or remove and replace defective work. 

B. Clean and touch up any soiled or damaged graphic, wall or casework surfaces.   

3.10 PROTECTION 

A. Protect installed elements during construction period. 

B. Remove temporary protection at Final Completion. 

3.11 SCHEDULE OF EXHIBITS AND GRAPHICS 

A. Refer to Exhibits and Graphics Guide for exhibits and graphics schedule. 

3.12 OPERATIONAL SIGN MESSAGE SCHEDULE  

 
ROOM 

NO. 
TYPE 

SIZE 
APPROX. 

MESSAGE BRAILLE MESSAGE REMARKS 

070 ROOM AS SHOWN  DELIVERIES DELIVERIES  

080 ROOM AS SHOWN  SANDAL 
DISTRIBUTION 

SANDAL 
DISTRIBUTION  

090 ROOM AS SHOWN  STAFF STAFF SYMBOL OF 
ACCESSIBILITY 

110 ROOM AS SHOWN  ELECTRICAL ELECTRICAL  

120A ROOM AS SHOWN  STAFF STAFF  

130 ROOM AS SHOWN  OFFICE OFFICE  

140 ROOM AS SHOWN  OFFICE  OFFICE   

160 RESTROOM AS SHOWN  WOMEN WOMEN SYMBOL OF 
ACCESSIBILITY 

170 RESTROOM AS SHOWN  MEN MEN SYMBOL OF 
ACCESSIBILITY 

180 RESTROOM AS SHOWN  WOMEN WOMEN SYMBOL OF 
ACCESSIBILITY 

190 RESTROOM AS SHOWN  MEN MEN SYMBOL OF 
ACCESSIBILITY 
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END OF SECTION 101900 
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SECTION 274116.32 

AUDIO SYSTEMS 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.2 DESCRIPTION 

A. This Section describes the requirements for Audio Systems to include, but not necessarily 
be limited to the following: 

1. Amplifiers 

2. Mixers 

3. Signal Processors 

4. Microphones/Paging 

5. Loudspeakers 

B. The Audio Systems shall work in independently of and in conjunction with Visual 
Systems, Special Effects (SFX) Systems, and all low voltage AV Control Systems 
processors and user interfaces. 

C. Related Sections: 

1. Section 1 General 

2. Section 274116.33 Visual Systems 

3. Section 274116.34 AV Control Systems 

4. Section 26 Electrical 

 
1.3 SUBMITTALS 

A. General: Comply with the requirements specified in Section 013300. 

B. Product Data: Manufacturer's product literature and installation instructions for each type 
of Audio device and any associated accessory required. Include data on physical charac-
teristics, input/output connections, and signal bandwidth/resolution. 

C. Shop Drawings: Show location plans, rack layouts, panel layouts, device schedules, and 
single line diagrams. Include installation and mounting details.  

D. Samples for Verification Purposes: AV Panels and connectors, or any device that must be 
integrated within scenic/exhibit structures by an exhibit fabricator. 
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E. Warranty. 

 
1.4 QUALITY ASSURANCE 

A. References to industry and trade association standards and codes are minimum 
installation requirement standards. The following is a partial list of professional 
organizations that have defined technical standards. It is the responsibility of the 
Contractor to determine which of the following are applicable, as well as any that are not 
listed: 

1. ANSI/TIA/EIA 568-B.2-1   Performance Specification for 4-Pair 100 Ohm 
Category 6 Cabling (latest revision) 

2. ANSI/TIA/EIA-568-B Commercial Building Telecommunications Cabling 
Standard – April, 2001 

3. ANSI/TIA/EIA-569-B Commercial Building Standard for Telecommunications 
Pathways and Spaces - February, 2004 

4. ANSI/TIA/EIA-606-A Administration Standard for the Telecommunications 
Infrastructure of Commercial Buildings – May, 2002 

5. ANSI/J-STD-607-A Commercial Building Grounding (Earthing) and Bonding 
Requirements for Telecommunications - October, 2002 

6. Building Industries Consulting Services, International (BICSI) 
Telecommunications Distribution Methods Manual (TDMM) – 10th edition, 
2003 

7. National Fire Protection Agency (NFPA) - 70, National Electrical Code (NEC) 
-2005 

8. EIA Standard SE-101-A: Amplifiers for Sound Equipment  

9. EIA Standard SE-103: Speakers for Sound Equipment  

10. EIA Standard SE-104: Engineering Specifications for Amplifiers for Sound 
Equipment  

11. OSHA – Standard 29 CFR 1910.268 

12. Federal, State, County, City and all governing code requirements. 

B. Drawings and other specification sections shall govern in those instances where 
requirements are greater than those specified in the above standards. 

C. Exhibit Contractors Qualifications: It is the responsibility of the Exhibit Contractor to 
provide a complete and working system to the intent stated in this specification. All 
equipment, labor and material required to install, document, complete and test the audio, 
video and related network control systems shall be provided by the Contractor, except as 
noted in this specification. Contractors shall have a demonstrated ability to adequately 
fulfill all responsibilities outlined in this document. To that end, all Contractors shall 
provide evidence of the following qualifications. 
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1. Minimum of 5 years’ experience in installation and configuration of 
commercial analog audio distribution and processing systems. 

2. Minimum of 5 years’ experience in installation and configuration of 
commercial networked digital audio distribution and processing systems. 

3. BSS London audio DSP programming certification. 

4. Experience with show control programming in major themed environments. 

5. Minimum of three references to projects of similar size and scope involving the 
above technologies. 

D. Manufacturers Qualifications: The device manufacturers shall regularly and presently 
produce, as one of the manufacturer's principal products, the equipment and/or material 
specified for this project, and shall have manufactured the item for at least three years. 

1. Manufacturer's product shall have been in satisfactory operation, on three 
installations of similar size and type as this project, for at least three years. 

2. The Owner or its assigns reserve the right to require the Exhibit Contractor to 
submit a list of installations where the products have been in operation before 
approval. 

 
1.5 DELIVERY, STORAGE, AND HANDLING 

A. General: Comply with the requirements specified in Section 415000. 

B. Deliver audio equipment in protective wrapping and containers (as received from factory 
when possible), labeled with identification of manufacturer, part number, and project 
name. 

C. Store inside, in well-ventilated area, protected from weather, moisture, soiling, extreme 
temperatures, and humidity. 

 
1.6 COORDINATION 

A. This section does NOT include the provision of any base-building infrastructures such as 
electrical supply power, raceways, conduits, HVAC, plumbing, or other related systems. 
Where the work of this section requires or comes in contact with these infrastructures, 
such work shall be coordinated with all related trades and sections. 

 
1.7 WARRANTY 

A. All equipment specified herein shall be new, unused, “A-Stock” components provided by 
the original equipment manufacturer in new, sealed packaging and carry full 
manufacturer’s warranty. Each product must be registered by the Contractor on behalf of 
the Owner. The Owner shall be provided with a copy of the product registration 
information and warranty statement(s) as part of the as-built documents. 

B. All equipment must be installed, adjusted, commissioned and serviced by installers 
authorized by the equipment manufacturer(s) to perform those duties. If said 
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manufacturer does not authorize the Exhibit Contractor, it is the Contractor’s sole 
responsibility to make the appropriate arrangements and bear all cost in order to provide 
authorized installers.  

C. Provide a warranty on the entire system and on the individual pieces of equipment. The 
system warranty shall be for one year from the date of issuance of Final Acceptance by 
the Owner. This warranty shall obligate the Exhibit Contractor to provide all equipment, 
material, and labor as well as travel and related expenses at no charge to the Owner 
during the warranty period in the event of system or equipment malfunction.  

D. This warranty shall be in addition to and not a limitation of other rights the Owner may have 
against the Contractor under the Contract Documents 

 
PART 2 - PRODUCTS 

2.1 Specified Equipment: 

A. Where Specification Documents refer to any items, materials, products and equipment by 
means of one or more manufacturer's trade name, catalog reference or similar means of 
identification of manufacturer, such reference establishes standard of required quality, 
appearance, dimension or function. It is not an intention of this specification to limit or 
restrict Exhibit Contractors to those containing products by specific manufacturers, but 
rather to set a baseline of operational performance and functionality that all installed 
equipment must meet or exceed. 

1. Loudspeaker, Object Theater: Main Screen Channel: Renkus-Heinz CF81-2R                       
(Refer to: Renkus_Heinz_cf-cfx81-datasheet-1.pdf) 

2. Loudspeaker, Object Theater: Subwoofer: Renkus-Heniz CF18S-5R                                            
(Refer to: Renkus-Heinz_cf-cfx18s-datasheet-1.pdf) 

3. Loudspeaker, Object Theater: Surround: Renkus-Heinz CF61-2R                                             
(Refer to: Renkus-Heinz_cf-cfx61-datasheet-1.pdf) 

4. Loudspeaker, Prepare for Power Ceiling Speaker: JBL Professional Control 
47LP                     (Refer to: JBL_Ctrl47LP.v1.pdf) 

5. Loudspeaker, Batched Interactive Queue Pendant Speaker: JBL Professional 
Control 65P/T                     (Refer to: JBL_Ctrl65P.v3_original.pdf) 

6. Digital Signal Processor: BSS Soundweb BLU series                                                                
(Refer to: BSSBLU320DataSheet_original.pdf, BSS_BLU-
806_Data_Sheet_original.pdf, BSS-Anlg-In-Out-CardDataSheet_original.pdf) 

7. Power Amplifier, Prepare for Power: Crown CT4150                                                               
(Refer to: CT_DataSheet_3.19.15_Final_original.pdf) 

8. Powered Speakers, Batched Interactive Queue: M-Audio AV 30                                                 
(Refer to: 9900-65139-09_Datasheet_AV30.pdf) 

9. Microphone/Paging, BIQ, PFP, Theater Dynamic Communications 
Microphone: Shure 527B (Refer to: 527B_User_Guide.pdf) 
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B. Manufacturers: 

1. BSS London 
10653 S. River Front Parkway 
South Jordan, UT 84095 
Phone: (800) 342-6939 
www.bssaudio.com 
 

2. Crown International 
1718 W. Mishawaka Rd. 
Elkhart, IN 46517-9439 
Phone: (574) 294-8200 
www.crownaudio.com 
 

3. JBL Professional 
8500 Balboa Blvd. 
Northridge, CA 91329 
Phone: (818) 830-7801 
www.jblpro.com 

 

4. M-Audio 
200 Scenic View Drive 
Cumberland, RI 02864 
Phone: 401-658-5765 
www.m-audio.com 

 
5. Renkus-Heinz, Inc. 

19201 Cook St. 
Foothill Ranch, CA 92610 
Phone: (949) 588-9997 
www.renkus-heinz.com 
Or approved equal 
 

6. Shure Incorporated 
5800 W Touhy Avenue 
Niles, IL 60714 
Phone: 847-600-2000 
www.shure.com 
 
Or approved equal 
 
 
 

 
PART 3 - EXECUTION 

3.1 PREPARATION 
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A. Coordinate all low-voltage and communication signals with other electrical, 
communications, theatrical and any other related trades. Verify the design for all cable 
requirements for the electrical contractor to install all required infrastructures. 

B. Provide all project management, engineering, installation and maintenance services 
necessary to provide complete, functional AV systems including equipment, 
procurement, fabrication, system testing, commissioning, training, and warranty services. 

C. All field cables, conduits, wire ways, back/junction boxes or cable trays shall be by the 
Electrical Contractor. 

D. Before connecting any equipment to electrical power outlets, measure and verify all 
voltages and polarities (120 VAC, main screen projector 220-240VAC). All mains 
voltage terminations shall be performed by the Electrical Contractor. 

 
3.2 INSTALLATION 

A. Provide for the safe shipping, transport, and delivery of the complete AV system as 
designed to the job site. 

B. Provide all cable engineering specifications, documentation, terminations, connectors, 
terminal blocks, and similar devices required for this work. Provide materials, 
ladders/lifts, and labor to complete the AV installation per the specified criteria and best 
professional practice. 

C. Install all terminations to and from the equipment of this section. 

D. Install equipment securely, complete with bolts, nuts, washers, clips, fittings, supports, 
and other items required for proper installation and operation. 

E. Following installation of all audiovisual systems to the level of substantial completion, 
provide system commissioning, adjustments, programming and acceptance testing of all 
systems of this section. 

F. Properly instruct the Owner and its agents and operating personnel in correct operation, 
maintenance and troubleshooting of the system. Prior, a draft of the Operations 
Handbook shall be delivered to the Owner for use in training. 

G. A principal project manager/engineer must be on site and available for service and 
operations for at least the first four (4) operations of the system, and at least one 
technician who has been on-site and participatory in the installation to be on site and 
available for work for no less than three (3) publically operated days; or until all systems 
are determined to be fully functional by the Owner or its agents 

 
3.3 CLEAN-UP 

A. At completion of installation, clean soiled surfaces in accordance with manufacturer's 
instructions. Protect units from damage until final acceptance. Remove all waste and 
excess materials, tools and equipment. 

 
3.4 CONSTRUCTION WASTE MANAGEMENT 
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A. General: Comply with the requirements of Section 017419 Construction Waste 
Management for removal and disposal of construction debris and waste. 

B. Separate and recycle waste materials to the maximum extent possible. 

 
 

END OF SECTION 274116.32 
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SECTION 274116.33 
VISUAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.2 DESCRIPTION 

A. This Section describes the requirements for Visual Systems to include, but not 
necessarily be limited to the following: 

1. Digital Cinema Projectors 

2. LCD Displays 

3. Video Switchers/Signal Processors 

4. Projection Screens 

5. Cameras 

B. The Visual Systems shall work in independently of and in conjunction with the Audio 
Systems, Special Effects (SFX) Systems, and all low voltage AV Control Systems 
processors and user interfaces. 

C. Related Sections: 
1. Section 1 General 

1. Section 274116.32 Audio Systems 

2. Section 274116.34 AV Control Systems 

3. Section 26 Electrical 

 
1.3 SUBMITTALS 

A. General: Comply with the requirements specified in Section 013300. 
A. Product Data: Manufacturer's product literature and installation instructions for each type 

of Visual device and any associated accessory required. Include data on physical charac-
teristics, input/output connections, and signal bandwidth/resolution. 

B. Shop Drawings: Show location plans, rack layouts, panel layouts, device schedules, and 
single line diagrams. Include installation and mounting details.  

C. Samples for Verification Purposes: AV Panels and connectors, or any device that must be 
integrated within scenic/exhibit structures by an exhibit fabricator. 

D. Warranty. 
 
1.4 QUALITY ASSURANCE 

A. References to industry and trade association standards and codes are minimum 
installation requirement standards. The following is a partial list of professional 
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organizations that have defined technical standards. It is the responsibility of the 
Contractor to determine which of the following are applicable, as well as any that are not 
listed: 

1. ANSI/TIA/EIA 568-B.2-1   Performance Specification for 4-Pair 100 Ohm 
Category 6 Cabling (latest revision) 

2. ANSI/TIA/EIA-568-B Commercial Building Telecommunications Cabling 
Standard – April, 2001 

3. ANSI/TIA/EIA-569-B Commercial Building Standard for Telecommunications 
Pathways and Spaces - February, 2004 

4. ANSI/TIA/EIA-606-A Administration Standard for the Telecommunications 
Infrastructure of Commercial Buildings – May, 2002 

5. ANSI/J-STD-607-A Commercial Building Grounding (Earthing) and Bonding 
Requirements for Telecommunications - October, 2002 

6. Building Industries Consulting Services, International (BICSI) 
Telecommunications Distribution Methods Manual (TDMM) – 10th edition, 
2003 

7. National Fire Protection Agency (NFPA) - 70, National Electrical Code (NEC) 
-2005 

8. EIA Standard SE-101-A: Amplifiers for Sound Equipment  

9. EIA Standard SE-103: Speakers for Sound Equipment  

10. EIA Standard SE-104: Engineering Specifications for Amplifiers for Sound 
Equipment  

11. OSHA – Standard 29 CFR 1910.268 

12. Federal, State, County, City and all governing code requirements. 

B. Drawings and other specification sections shall govern in those instances where 
requirements are greater than those specified in the above standards. 

C. Exhibit Contractors Qualifications: It is the responsibility of the Exhibit Contractor to 
provide a complete and working system to the intent stated in this specification. All 
equipment, labor and material required to install, document, complete and test the audio, 
video and related network control systems shall be provided by the Contractor, except as 
noted in this specification. Contractors shall have a demonstrated ability to adequately 
fulfill all responsibilities outlined in this document. To that end, all Contractors shall 
provide evidence of the following qualifications. 

1. Minimum of 5 years’ experience in installation and configuration of 
commercial cinema projection systems. 

2. Minimum of 5 years’ experience in installation of large format projection 
screen systems. 

3. Minimum of 5 years’ with digital media servers and media signal distribution 
methods. 
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4. Experience with show control programming in major themed environments. 

5. Minimum of three references to projects of similar size and scope involving the 
above technologies. 

D. Manufacturers Qualifications: The device manufacturers shall regularly and presently 
produce, as one of the manufacturer's principal products, the equipment and/or material 
specified for this project, and shall have manufactured the item for at least three years. 

1. Manufacturer's product shall have been in satisfactory operation, on three 
installations of similar size and type as this project, for at least three years. 

2. The Owner or its assigns reserve the right to require the Exhibit Contractor to 
submit a list of installations where the products have been in operation before 
approval. 

 
1.5 DELIVERY, STORAGE, AND HANDLING 

A. General: Comply with the requirements specified in Section 415000. 
A. Deliver visual system equipment in protective wrapping and containers (as received from 

factory when possible), labeled with identification of manufacturer, part number, and 
project name. 

B. Store inside, in well-ventilated area, protected from weather, moisture, soiling, extreme 
temperatures, and humidity. 

 
1.6 COORDINATION 

A. This section does NOT include the provision of any base-building infrastructures such as 
electrical supply power, raceways, conduits, HVAC, plumbing, or other related systems. 
Where the work of this section requires or comes in contact with these infrastructures, 
such work shall be coordinated with all related trades and sections. 

 
1.7 WARRANTY 

A. All equipment specified herein shall be new, unused, “A-Stock” components provided by 
the original equipment manufacturer in new, sealed packaging and carry full 
manufacturer’s warranty. Each product must be registered by the Contractor on behalf of 
the Owner. The Owner shall be provided with a copy of the product registration 
information and warranty statement(s) as part of the as-built documents. 

A. All equipment must be installed, adjusted, commissioned and serviced by installers 
authorized by the equipment manufacturer(s) to perform those duties. If said 
manufacturer does not authorize the Exhibit Contractor, it is the Contractor’s sole 
responsibility to make the appropriate arrangements and bear all cost in order to provide 
authorized installers.  

B. Provide a warranty on the entire system and on the individual pieces of equipment. The 
system warranty shall be for one year from the date of issuance of Final Acceptance by 
the Owner. This warranty shall obligate the Exhibit Contractor to provide all equipment, 
material, and labor as well as travel and related expenses at no charge to the Owner 
during the warranty period in the event of system or equipment malfunction.  
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C. This warranty shall be in addition to and not a limitation of other rights the Owner may 
have against the Contractor under the Contract Documents 

 
PART 2 - PRODUCTS 

2.1 Specified Equipment: 

A. Where Specification Documents refer to any items, materials, products and equipment by 
means of one or more manufacturer's trade name, catalog reference or similar means of 
identification of manufacturer, such reference establishes standard of required quality, 
appearance, dimension or function. It is not an intention of this specification to limit or 
restrict Exhibit Contractors to those containing products by specific manufacturers, but 
rather to set a baseline of operational performance and functionality that all installed 
equipment must meet or exceed. 

1. Projector, Object Theater: Panasonic PT-DZ870                                        
(Refer to: Panasonic_PT-DZ870_sf.pdf) 

2. Screen Fabric, Object Theater: Harkness Matt Plus Cinemiracle seam, Std Perf, 
Web & Eye (Refer to: Matt_Plus.pdf) 

3. Screen Frame, Object Theater: AMZ Design (custom) 

4. Projector, Niagara Interactive Map Station: Panasonic PT-RZ475EK                                            
(Refer to: PT-RZ475.pdf) 

5. Monitors, Object Theater: Samsung DM75D                                                                            
(Refer to: Samsung_LFD-DM6575DB2BDSHT-JAN15T-Final-1-9-15.pdf) 

6. Monitors, Prepare for Power: Samsung UD55C                                                                     
(Refer to: LFD-UDDSERIESB2BDSHT-SEP14T-Final-9-25-14.pdf) 

7. Monitors, Entry Queue: Sunbrite SB-3214HD                                                                              
(Refer to: 3214HD-specs.pdf) 

8. Touch Monitor, Schoelkophf Power Plant Disaster, Niagara Interactive Map 
Station, Equipment Rack : Elo 2243L                                                                                             
(Refer to: 553_Elo_2243L_DS_v3.pdf) 

9. Monitor, Wagon Peepshow: Samsung DB10D                                                                               
(Refer to: Samsung professional-grade small-sized displays_LEAFLET-
DB10D.pdf) 

10. Monitors, Wagon Silent Expl: Samsung ME55C                                                                         
(Refer to: Samsung_ME-
C_Series_Commercial_LED_LCD_Displays_ALL_ME32C_ME40C_ME46C
_ME55C_1.pdf) 

11. Touch Monitors, Flipbook: Elo 3243L                                                                                         
(Refer to: DS000075_3243L.pdf) 

12. Touch Monitor, Mills Interactive: Samsund ED75D with CY-TE75ECC touch 
overlay                                                                               (Refer to: LFD-
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EDDSERIESB2BDSHT-JUN14T-Final-6-8-14.pdf, CY-TE65ECC CY-
TE75ECC CY-TD75LDAF.pdf) 

13. Media Server, Prepare for Power/Object Theater: Mac Pro Videro 

14. Media Server, General: Mac Mini Videro 

15. Video Distribution, Entry Queue: Extron DTP HD DA8 4K 230                                                    
(Refer to: dtp_hd_da_230_bro_revA.pdf) 

B. Manufacturers: 
1. AMZ Design and Installation Limited 

31-200 Edgeley Blvd. Concord 
Ontario, Canada, L4K 3Y8 
Phone: (905)761-1832 
www.amzdesign.com 
 

2. Elo Touch Solutions 
1033 McCarthy Blvd 
Milpitas, CA 95035 
Phone: (408)597-1458 
www.elotouch.com 

 
3. Extron Electronics 

1025 E Ball Road 
Anaheim, CA 92805 
Phone: (714) 491-1517 
www.extron.com 

 
4. Harkness Screens 

10 Harkness Blvd. 
Fredericksburg VA 22401 
Phone: (540) 370-1590 
www.harkness-screens.com 

 
5. Panasonic 

Two Riverfront Plaza 
Newark, NJ 07102 
Phone: (877) 803-8492 
www.panasonic.net/avc/projector 

 
6. Samsung USA 

85 Challenger Road 
Ridgefield Park, NJ 07660 
Phone: 800-SAMSUNG 
www.samsung.com/us/business/displays/digital-signage 
 

7. Sunbrite TV, LLC 
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2001 Anchor Court 
Thousand Oaks, CA 91320 
Phone: 866-357-8688 
www.sunbritetv.com 

 
8. Videro AG 

Pfarrer-Reukes-Str.7 
48599 Gronau 
Germany 
Phone: +49 (0) 25 62 / 93 98-0 
www.videro.com 

 
Or approved equal. 

 
 
PART 3 - EXECUTION 

3.1 PREPARATION 

A. Coordinate all low-voltage and communication signals with other electrical, 
communications, theatrical and any other related trades. Verify the design for all cable 
requirements for the electrical contractor to install all required infrastructures. 

A. Provide all project management, engineering, installation and maintenance services 
necessary to provide complete, functional AV systems including equipment, 
procurement, fabrication, system testing, commissioning, training, and warranty services. 

B. All field cables, conduits, wire ways, back/junction boxes or cable trays shall be by the 
Electrical Contractor. 

C. Before connecting any equipment to electrical power outlets, measure and verify all 
voltages and polarities (120 VAC, main screen projector 220-240VAC). All mains 
voltage terminations shall be performed by the Electrical Contractor. 

 
3.2 INSTALLATION 

A. Provide for the safe shipping, transport, and delivery of the complete AV system as 
designed to the job site. 

A. Provide all cable engineering specifications, documentation, terminations, connectors, 
terminal blocks, and similar devices required for this work. Provide materials, 
ladders/lifts, and labor to complete the AV installation per the specified criteria and best 
professional practice. 

B. Install all terminations to and from the equipment of this section. 
C. Install equipment securely, complete with bolts, nuts, washers, clips, fittings, supports, 

and other items required for proper installation and operation. 
D. Following installation of all audiovisual systems to the level of substantial completion, 

provide system commissioning, adjustments, programming and acceptance testing of all 
systems of this section. 
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E. Properly instruct the Owner and its agents and operating personnel in correct operation, 
maintenance and troubleshooting of the system. Prior, a draft of the Operations 
Handbook shall be delivered to the Owner for use in training. 

F. A principal project manager/engineer must be on site and available for service and 
operations for at least the first four (4) operations of the system, and at least one 
technician who has been on-site and participatory in the installation to be on site and 
available for work for no less than three (3) publically operated days; or until all systems 
are determined to be fully functional by the Owner or its agents. 

 
3.3 CLEAN-UP 

A. At completion of installation, clean soiled surfaces in accordance with manufacturer's 
instructions. Protect units from damage until final acceptance. Remove all waste and 
excess materials, tools and equipment. 

 
3.4 CONSTRUCTION WASTE MANAGEMENT 

A. General: Comply with the requirements of Section 017419 Construction Waste 
Management for removal and disposal of construction debris and waste. 

A. Separate and recycle waste materials to the maximum extent possible. 
 
 

END OF SECTION 274116.33 
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SECTION 274116.34 

AV CONTROL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.2 DESCRIPTION 

A. This Section describes the requirements for AV Control Systems to include, but not 
necessarily be limited to the following: 

1. Show Control Processors/User interfaces 

2. AV Equipment Racks and Enclosures 

3. Internal Rack & Enclosure Wire/Cable harnesses 

4. Specialty AV connector panels/boxes 

5. Truss 

B. The AV Control Systems shall work in independently of and in conjunction with the 
Audio Systems, Visual Systems, and Special Effects (SFX) Systems. 

C. Related Sections: 

1. Section 1 General 

1. Section 274116.32 Audio Systems 

2. Section 274116.33 Visual Systems 

3. Section 26 Electrical 

 
1.3 SUBMITTALS 

A. General: Comply with the requirements specified in Section 013300. 

B. Product Data: Manufacturer's product literature and installation instructions for each type 
of AV Control device and any associated accessory required. Include data on physical 
characteristics, input/output connections, and signal bandwidth/resolution. 

C. Shop Drawings: Show location plans, rack layouts, panel layouts, device schedules, and 
single line diagrams. Include installation and mounting details.  

D. Samples for Verification Purposes: AV Panels and connectors, or any device that must be 
integrated within scenic/exhibit structures by an exhibit fabricator. 

E. Warranty. 
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1.4 QUALITY ASSURANCE 

A. References to industry and trade association standards and codes are minimum 
installation requirement standards. The following is a partial list of professional 
organizations that have defined technical standards. It is the responsibility of the 
Contractor to determine which of the following are applicable, as well as any that are not 
listed: 

1. ANSI/TIA/EIA 568-B.2-1   Performance Specification for 4-Pair 100 Ohm 
Category 6 Cabling (latest revision) 

2. ANSI/TIA/EIA-568-B Commercial Building Telecommunications Cabling 
Standard – April, 2001 

3. ANSI/TIA/EIA-569-B Commercial Building Standard for Telecommunications 
Pathways and Spaces - February, 2004 

4. ANSI/TIA/EIA-606-A Administration Standard for the Telecommunications 
Infrastructure of Commercial Buildings – May, 2002 

5. ANSI/J-STD-607-A Commercial Building Grounding (Earthing) and Bonding 
Requirements for Telecommunications - October, 2002 

6. Building Industries Consulting Services, International (BICSI) 
Telecommunications Distribution Methods Manual (TDMM) – 10th edition, 
2003 

7. National Fire Protection Agency (NFPA) - 70, National Electrical Code (NEC) 
-2005 

8. EIA Standard SE-101-A: Amplifiers for Sound Equipment  

9. EIA Standard SE-103: Speakers for Sound Equipment  

10. EIA Standard SE-104: Engineering Specifications for Amplifiers for Sound 
Equipment  

11. OSHA – Standard 29 CFR 1910.268 

12. Federal, State, County, City and all governing code requirements. 

B. Drawings and other specification sections shall govern in those instances where 
requirements are greater than those specified in the above standards. 

C. Exhibit Contractors Qualifications: It is the responsibility of the Exhibit Contractor to 
provide a complete and working system to the intent stated in this specification. All 
equipment, labor and material required to install, document, complete and test the audio, 
video and related network control systems shall be provided by the Contractor, except as 
noted in this specification. Contractors shall have a demonstrated ability to adequately 
fulfill all responsibilities outlined in this document. To that end, all Contractors shall 
provide evidence of the following qualifications. 

1. Minimum of 5 years’ experience in network based show control programming 
in major themed environments. 
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2. Minimum of 5 years’ experience in installation of AV equipment racks, 
enclosures, and theatrical truss. 

3. Experience with digital media servers and media signal distribution methods. 

4. Experience in configuration of commercial analog and digital (networked) 
audio distribution and playback systems. 

5. Experience in audio DSP programming. 

6. Minimum of three references to projects of similar size and scope involving the 
above technologies. 

D. Manufacturers Qualifications: The device manufacturers shall regularly and presently 
produce, as one of the manufacturer's principal products, the equipment and/or material 
specified for this project, and shall have manufactured the item for at least three years. 

1. Manufacturer's product shall have been in satisfactory operation, on three 
installations of similar size and type as this project, for at least three years. 

2. The Owner or its assigns reserve the right to require the Exhibit Contractor to 
submit a list of installations where the products have been in operation before 
approval. 

 
1.5 DELIVERY, STORAGE, AND HANDLING 

A. General: Comply with the requirements specified in Section 415000. 

B. Deliver visual system equipment in protective wrapping and containers (as received from 
factory when possible), labeled with identification of manufacturer, part number, and 
project name. 

C. Store inside, in well-ventilated area, protected from weather, moisture, soiling, extreme 
temperatures, and humidity. 

 
1.6 COORDINATION 

A. This section does NOT include the provision of any base-building infrastructures such as 
electrical supply power, raceways, conduits, HVAC, plumbing, or other related systems. 
Where the work of this section requires or comes in contact with these infrastructures, 
such work shall be coordinated with all related trades and sections. 

 
1.7 WARRANTY 

A. All equipment specified herein shall be new, unused, “A-Stock” components provided by 
the original equipment manufacturer in new, sealed packaging and carry full 
manufacturer’s warranty. Each product must be registered by the Contractor on behalf of 
the Owner. The Owner shall be provided with a copy of the product registration 
information and warranty statement(s) as part of the as-built documents. 

B. All equipment must be installed, adjusted, commissioned and serviced by installers 
authorized by the equipment manufacturer(s) to perform those duties. If said 
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manufacturer does not authorize the Exhibit Contractor, it is the Contractor’s sole 
responsibility to make the appropriate arrangements and bear all cost in order to provide 
authorized installers.  

C. Provide a warranty on the entire system and on the individual pieces of equipment. The 
system warranty shall be for one year from the date of issuance of Final Acceptance by 
the Owner. This warranty shall obligate the Exhibit Contractor to provide all equipment, 
material, and labor as well as travel and related expenses at no charge to the Owner 
during the warranty period in the event of system or equipment malfunction.  

D. This warranty shall be in addition to and not a limitation of other rights the Owner may have 
against the Contractor under the Contract Documents 

 
PART 2 - PRODUCTS 

2.1 Specified Equipment: 

A. Where Specification Documents refer to any items, materials, products and equipment by 
means of one or more manufacturer's trade name, catalog reference or similar means of 
identification of manufacturer, such reference establishes standard of required quality, 
appearance, dimension or function. It is not an intention of this specification to limit or 
restrict Exhibit Contractors to those containing products by specific manufacturers, but 
rather to set a baseline of operational performance and functionality that all installed 
equipment must meet or exceed. 

1. Equipment Rack: Middle Atlantic MRK-4426-AV                                                                    
(Refer to: 96_039MRK.pdf) 

2. Monitor Ceiling Mounts: Chief XCM1U, LCM1UP                                                                   
(Refer to: XCM1U-T.pdf, LCM1UP-T.pdf) 

3. Monitor Wall Mounts: Chief LSMU                                                                                               
(Refer to: LSM-T.pdf) 

4. Projector Ceiling Mount: Chief VCMU                                                                                        
(Refer to: VCMU-T.pdf) 

5. Paging Console Enclosure: FSR OWB-CP1                                                                                   
(Refer to: LIT1271 OWB-CP1 SPEC SHEET.pdf) 

6. Wireless Access Point: Cisco WAP121                                                                                       
(Refer to: c78-697404_data_sheet.pdf) 

7. Ethernet Switch: Cisco SG500 series                                                                                       
(Refer to: c22-695647_prod_ov.pdf) 

8. Ethernet Router: Cisco RV042G                                                                                                 
(Refer to: data_sheet_c78-706724.pdf) 

9. Speaker Cable: Belden 5000UE                                                                                                     
(Refer to: 5000UE.pdf) 
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10. Network Cable: Belden 2412F                                                                                                        
(Refer to: 2412F.pdf) 

11. Control Cable: Belden 8461                                                                                                        
(Refer to: 8461.pdf) 

12. Audio Cable: Belden 9535                                                                                                        
(Refer to: 9535.pdf) 

13. Video Extenders, Prepare for Power: Extron DTP DVI 4K 230 Tx, DTP R DP 
4K 230                                (Refer to: dtpdvi230_revA.pdf, 
dtp_dp_230_bro_revA.pdf) 

14. Video Extenders, Object Theater: Extron DTP DVI 4K 230 Tx, DTP DVI 4K 
230 Rx                            (Refer to: dtpdvi230_revA.pdf) 

15. Video Extenders, Covered Queue: Extron DTP HDMI 4K 230 Rx                                                 
(Refer to: dtp_hdmi_230_revA5.pdf) 

16. Show Controller: Crestron CP3                                                                                                      
(Refer to: cp3.pdf) 

17. Maintenance PC: Dell Optiplex 3020 Micro                                                                                   
(Refer to: optiplex-3020m-desktop_Reference Guide_en-us.pdf) 

18. KVM Switch: ADDERView AVD1004                                                                                          
(Refer to: asd1002_asd1004_elec2.pdf) 

19. Rack Mounted UPS: APC SMT1500RM2U                                                                                
(Refer to: VYOG-8WLK6U_R2_EN.pdf) 

20. Countdown Clock (T.B.D.) 

 
B. Manufacturers: 

1. Adder Corporation 
24 Henry Graf Road 
Newburyport, MA 01950 
Phone: (888) 932-3337 
www.adder.com 

 
2. APC 

132 Fairgrounds Road 
W. Kingston, RI 02892 
Phone: (800) 788-2208 
www.apc.com/home/us/en 
 

3. Belden 
401 Pennsylvania Parkway, Suite 200 
Indianapolis, IN 46280 
Phone: (317) 818-6300 
www.belden.com 
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4. Chief 

6436 City West Parkway 
Eden Prairie, MN 55344 
Phone: (800) 582-6480 
www.chiefmfg.com 
 

5. Cisco Systems, Inc. 
170 W. Tasman Dr. 
San Jose, CA 95134 
Phone: (800) 553-6387 
www.cisco.com 

 
6. Crestron Electronics, Inc. 

15 Volvo Drive 
Rockleigh, NJ 07647 
Phone: (800)237-2041 
www.crestron.com 
 

7. Dell Computer 
1 Dell Way 
Round Rock, TX 78682 
Phone: (888)560-8324 
www.dell.com 
 

8. Extron Electronics 
1025 E Ball Road 
Anaheim, CA 92805 
Phone: (714) 491-1517 
www.extron.com 
 

9. FSR 
244 Bergen Boulevard 
Woodland Park, NJ 07424 
Phone: (973) 785-4347 
www.fsrinc.com 

 
10. Middle Atlantic Products 

300 Fairfield Road 
Fairfield, NJ 07004, U.S.A. 
Phone: (973)839-1011 
www.middleatlantic.com 

 
Or approved equal. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Coordinate all low-voltage and communication signals with other electrical, 
communications, theatrical and any other related trades. Verify the design for all cable 
requirements for the electrical contractor to install all required infrastructures. 

B. Provide all project management, engineering, installation and maintenance services 
necessary to provide complete, functional AV systems including equipment, 
procurement, fabrication, system testing, commissioning, training, and warranty services. 

C. All field cables, conduits, wire ways, back/junction boxes, cable trays or patch panels 
shall be by the Electrical Contractor. 

D. Before connecting any equipment to electrical power outlets, measure and verify all 
voltages and polarities (120 VAC, main screen projector 220-240VAC). All mains 
voltage terminations shall be performed by the Electrical Contractor. 

 
3.2 INSTALLATION 

A. Provide for the safe shipping, transport, and delivery of the complete AV system as 
designed to the job site. 

B. Provide all cable engineering specifications, documentation, terminations, connectors, 
terminal blocks, and similar devices required for this work. Provide materials, 
ladders/lifts, and labor to complete the AV installation per the specified criteria and best 
professional practice. 

C. Install all terminations to and from the equipment of this section. 

D. Install equipment securely, complete with bolts, nuts, washers, clips, fittings, supports, 
and other items required for proper installation and operation. 

E. Following installation of all audiovisual systems to the level of substantial completion, 
provide system commissioning, adjustments, programming and acceptance testing of all 
systems of this section. 

F. Properly instruct the Owner and its agents and operating personnel in correct operation, 
maintenance and troubleshooting of the system. Prior, a draft of the Operations 
Handbook shall be delivered to the Owner for use in training. 

G. A principal project manager/engineer must be on site and available for service and 
operations for at least the first four (4) operations of the system, and at least one 
technician who has been on-site and participatory in the installation to be on site and 
available for work for no less than three (3) publically operated days; or until all systems 
are determined to be fully functional by the Owner or its agents. 
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3.3 CLEAN-UP 

A. At completion of installation, clean soiled surfaces in accordance with manufacturer's 
instructions. Protect units from damage until final acceptance. Remove all waste and 
excess materials, tools and equipment. 

 
3.4 CONSTRUCTION WASTE MANAGEMENT 

A. General: Comply with the requirements of Section 017419 Construction Waste 
Management for removal and disposal of construction debris and waste. 

B. Separate and recycle waste materials to the maximum extent possible. 

      

END OF SECTION 274116.34 
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IM 00 0000 Rainbow over top of fallsHD VideoChecked 5045Rainbow over top of falls

IM 00 002 DAVID B HILLB/W photoChecked 3826DAVID B HILL

IM 00 003 Frederick(Law(OlmstedB/W photoChecked 3821FREDERICK OLMSTEAD

IM 00 004 Niagara(Falls,(1867Color illustrationChecked 3825FREDERIC CHURCH

IM 00 005 DAVID B HILLColor illustrationChecked 3827DAVID B HILL

IM 00 006 Museum FlyerB/W illustrationChecked 3828MAPS

IM 00 007 Topographic(map(of(Niagara(GorgeB/W illustrationChecked 3829MAPS

IM 00 008 Map(of(the(villages(of(Niagara(FallsB/W illustrationChecked 3830MAPS

IM 00 009 Map(of(Niagara(Falls(1894Color illustrationChecked 3831PRINT

IM 00 010 A trip to Niagra Sheet(Music(coverColor illustrationChecked 3832PRINT

IM 00 011 Prospect(Park(admission(prices(1875B/W illustrationChecked 3833PRINT

IM 00 012 The Falls of Niagara being a complete guide to all the
points of interest, 1859

B/W illustrationChecked 3834PRINT

IM 00 013 The(Original(Fallsview(Upper(Suspension(Bridge,(Niagara(Falls,
Ontario,(1870's

B/W illustrationChecked 3835PRINT

IM 00 014 B/W illustrationChecked 3836PRINT

IM 00 015 AdverLsement(for(a(Piano(Concert(by(Leopold(v.(MeyerColor illustrationChecked 3837PRINT

IM 00 016 Musical(Bouquet,(Mighty(NiagaraColor illustrationChecked 3838PRINT

IM 00 017 AdverLsement(for(Clark(Hill(IslandsB/W illustrationChecked 3839PRINT

IM 00 018 AdverLsing(for(the(Great(Canadian(Scenic(Route(U(Niagara(Falls
Park(&(River(Railway,(1900

B/W illustrationChecked 3840PRINT

IM 00 019 A"Condemned"Ship"""Michigan,"""about"to"take"her"chances
going"over"the"Brink"of"the"Horseshoe"Falls,"1827

B/W illustrationChecked 3841PRINT

IM 00 020 Newspaper(adverLsment(relaLng(to(an(aucLon(sale(of(the
property(and(land(that(became(Queen(Victoria(Park,(1856

B/W illustrationChecked 3842PRINT

IM 00 021 Bobby"Leach's"awful"plunge"over"Niagara"Falls"July"25"1911B/W photoChecked 3843PRINT

IM 00 022 AdverKsing"for"the"Great"Western"&"Michigan"Central"Railway
Line

B/W illustrationChecked 3844PRINT

IM 00 023 Falls(View(Bridge,(Niagara(Falls(which(collapsed(Jan(27th.,(1938B/W illustrationChecked 3845PRINT

IM 00 024 American(and(Horseshoe(Falls(from(Queen(Victoria(Park,
Niagara(Falls,(Can.,(1926

B/W illustrationChecked 3846PRINT

IM 00 025 Brink(of(the(Horseshoe(Falls,(from(the(airColor illustrationChecked 3847postcards

IM 00 026 General(view(and(Steel(Arch(Bridge(Niagara(Falls,(American(&
Horseshoe(Falls(in(background

Color illustrationChecked 3848postcards

IM 00 027 Bobby(Leach(went(over(Falls(on(July(25(1911.(Barrel(now(in
Niagara(Falls(Museum

Color illustrationChecked 3849postcards

IM 00 028 American(and(Horseshoe(FallsColor illustrationChecked 3850postcards

IM 00 029 Aerial(of(Skylon(Tower(and(the(Horseshoe(FallsColor illustrationChecked 3851postcards

IM 00 030 Aerial(View(of(The(Upper(Niagara(River,(Goat(Island(and
Niagara(Falls,(New(York

Color photoChecked 3852postcards

IM 00 031 Aerial(View(of(the(Horseshoe(Falls(&(the(Panasonic(TowerColor illustrationChecked 3853postcards

IM 00 032 American(Falls(from(Goat(IslandColor photoChecked 3854postcards

IM 00 033 Greetings from Niagara FallsColor photoChecked 3855postcards

IM 00 034 General View of Niagara Falls, PostcardColor illustrationChecked 3856postcards

IM 00 035 American and Canadian Falls from OakesColor illustrationChecked 3857postcards

IM 00 036 Terrapin Point from Goat Isle PostcardColor illustrationChecked 3858postcards

IM 00 037 General View and Rainbow BridgeColor illustrationChecked 3859postcards

IM 00 038 The Falls from the Deck of the Maid of theColor illustrationChecked 3860postcards

IM 00 039 Horseshoe Falls from Goat Island PostcardColor illustrationChecked 3861postcards

IM 00 040 American Falls from Goat Isle PostcardColor illustrationChecked 3862postcards

IM 00 041 American Falls from Goat Isle PostcardColor illustrationChecked 3863postcards

IM 00 042 Six Circle Views of Niagara Falls, ONColor photoChecked 3864postcards

IM 00 043 General View, Niagara FallsColor illustrationChecked 3865postcards

IM 00 044 Horseshoe Falls from Prospect PointB/W photoChecked 3866art

IM 00 045 The Falls of Niagara being a completeColor illustrationChecked 3867art

IM 00 046 The Falls of Niagara being a completeColor illustrationChecked 3868art

IM 00 047 Canada Southern Railway train and cars,B/W illustrationChecked 3869art

IM 00 048 Maid of the Mist LegendB/W illustrationChecked 3870art

IM 00 049 A general view of both the American &Color illustrationChecked 3871art

IM 00 050 Artist's rendering of Biddle Stairs at Cave ofB/W illustrationChecked 3872art

IM 00 051 Artists sketch of the Steamer Caroline onB/W illustrationChecked 3873art

IM 00 052 Artist's rendering of Table Rock House andB/W illustrationChecked 3874art
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IM 00 053 Artists sketch of the Steamer Caroline onB/W illustrationChecked 3875art

IM 00 054 Henry Bellini Crossing the Niagara on aB/W photoChecked 3876art

IM 00 055 Horseshoe Falls NiagaraColor illustrationChecked 3877art

IM 00 056 General View, Niagara FallsColor illustrationChecked 3878art

IM 00 057 The fall of Table RockB/W photoChecked 3879art

IM 00 058 The brink of the HorseshoeB/W photoChecked 3880art

IM 00 059 The Caroline Steam Boat precipitated overB/W illustrationChecked 3881art

IM 00 060 The Red Man's Fact, Niagara FallsColor illustrationChecked 3882art

IM 00 061 General View of Niagara Falls fromColor illustrationChecked 3883art

IM 00 062 Horseshoe Falls from Prospect Point,Color photoChecked 3884art

IM 00 063 High Banks and Hydraulic canal.  TheB/W photoChecked 3885POWER PLANTS

IM 00 064 High Banks and Hydraulic canal.  TheB/W photoChecked 3886POWER PLANTS

IM 00 065 1875 Hydraulic Canal BasinB/W photoChecked 3887POWER PLANTS

IM 00 066 At the bottom of the gorge is the 1881B/W photoChecked 3888POWER PLANTS

IM 00 067 The Aluminum Company of America buildsB/W photoChecked 3889POWER PLANTS

IM 00 068 Interior of the Adams plantB/W photoChecked 3890POWER PLANTS-Edward Dean

IM 00 069 Built in the 1890'sB/W photoChecked 3891POWER PLANTS-Edward Dean

IM 00 070 Robert Moses Power Project completedB/W photoChecked 3892POWER PLANTS-Robert Moses

IM 00 071 Construction 1958-1961B/W photoChecked 3893POWER PLANTS-Robert Moses

IM 00 072 Construction 1958-1961B/W photoChecked 3894POWER PLANTS-Robert Moses

IM 00 073 Construction 1958-1961B/W photoChecked 3895POWER PLANTS-Robert Moses

IM 00 074 Viewed from across the gorgeColor photoChecked 3896POWER PLANTS-Robert Moses

IM 00 075 Schoellkopf Stations 3, 3-B and 3-C as theyB/W photoChecked 3897POWER PLANTS-schoellkopf

IM 00 077 The damage after the rock slideB/W photoChecked 3898POWER PLANTS-schoellkopf

IM 00 078 June 7, 1956. Stations 3-B and 3-C areB/W photoChecked 3899POWER PLANTS-schoellkopf

IM 00 079 Repair wagon and First BuffaloB/W photoChecked 3900POWER PLANTS-Adams Power
PlantIM 00 080 Adams Power Station Number 1, 1892-04B/W photoChecked 3901POWER PLANTS-Adams Power
PlantIM 00 081 Adams Power Station Number 2, 1901-06-10, constructionB/W photoChecked 3902POWER PLANTS-Adams Power
PlantIM 00 082 Adams Power Station Number 2, 1902-04B/W photoChecked 3903POWER PLANTS-Adams Power
PlantIM 00 083  Westinghouse rotary converter in Adams Power Station,

1914-07-14
B/W photoChecked 3904POWER PLANTS-Adams Power

PlantIM 00 084 Adams Power Station interiorB/W photoChecked 3905POWER PLANTS-Adams Power
PlantIM 00 085 Model of Edward Dean Adams Power House at Pan-

American Exposition, 1901
B/W photoChecked 3906POWER PLANTS-Adams Power

PlantIM 00 086 Tesla generators in Adams Power Station Number 1B/W photoChecked 3907POWER PLANTS-Adams Power
PlantIM 00 087 Tesla generators in Adams Power Station Number 1B/W photoChecked 3908POWER PLANTS-Adams Power
PlantIM 00 088  Adams Power Station, executives, electrical engineers,

and investors at office
B/W photoChecked 3909POWER PLANTS-Adams Power

PlantIM 00 089 Executives with George Westinghouse, 1915-06-01B/W photoChecked 3910POWER PLANTS-Adams Power
PlantIM 00 090  Female employees in Adams Power Station Number 1,

1910-10-11
B/W photoChecked 3911POWER PLANTS-Adams Power

PlantIM 00 091 Adams Power Station and Adams Transformer Building,
1959-10-30, before demolition

B/W photoChecked 3912POWER PLANTS-Adams Power
PlantIM 00 093 Adams Power Station, canal and aerial viewB/W photoChecked 3913POWER PLANTS-Adams Power
PlantIM 00 094 Electrical engineers visiting Adams Power Station, 1903

-06-30
B/W photoChecked 3914POWER PLANTS-Adams Power

PlantIM 00 095 Adams Power Station Number 1, 1892-10-19, constructionB/W photoChecked 3915POWER PLANTS-Adams Power
PlantIM 00 096 Niagara Falls Power Company and multi-line power

towers, 1924-09-17
B/W photoChecked 3916POWER PLANTS-Niagra Falls Power

CompanyIM 00 097 Factories and industries on the US side ofB/W photoChecked 3917POWER PLANTS-1800's

IM 00 098 Cyanamid Plant, ca 1911B/W photoChecked 3918POWER PLANTS-1900's

IM 00 099 American Cyanamid Company's NiagaraB/W photoChecked 3919POWER PLANTS

IM 00 100 Cyanamid, as it appeared in 1912B/W photoChecked 3920POWER PLANTS

IM 00 101 North American Cyanamid Company - 4thB/W photoChecked 3921POWER PLANTS

IM 00 102 American Cyanamid Company RailcarB/W photoChecked 3922POWER PLANTS-1900's

IM 00 103 Ontario Power Plant construction site, MaidB/W photoChecked 3923POWER PLANTS-1900's

IM 00 104 Ontario Power Plant - Niagara Falls, Ont.,B/W photoChecked 3924POWER PLANTS-1900's

IM 00 105 The Ontario Power Company, ScreenB/W photoChecked 3925POWER PLANTS-1900's

IM 00 106 The Ontario Power CompanyB/W photoChecked 3926POWER PLANTS-1900's
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IM 00 107 The Ontario Power CompanyB/W photoChecked 3927POWER PLANTS-1900's

IM 00 108 The Ontario Power Generating StationB/W photoChecked 3928POWER PLANTS

IM 00 109 Interior view of the Canadian NiagaraB/W photoChecked 3929POWER PLANTS-1900's

IM 00 110 The Ontario Power Company GeneratingB/W photoChecked 3930POWER PLANTS-1900's

IM 00 111 Ontario Power Generating Station,B/W photoChecked 3931POWER PLANTS-1900's

IM 00 112 Hydro electric transmission lineB/W photoChecked 3932POWER PLANTS-1900's

IM 00 113 Crusher plant of Queenston Quarries StB/W photoChecked 3933POWER PLANTS-1900's

IM 00 114 Crusher plant of Queenston Quarries StB/W photoChecked 3934POWER PLANTS-1900's

IM 00 115 Construction at Cyanamid's Welland PlantB/W photoChecked 3935POWER PLANTS-1900's

IM 00 116 Ontario Power Company GeneratingB/W photoChecked 3936POWER PLANTS-1900's

IM 00 117 Ontario Power Generating StationB/W photoChecked 3937POWER PLANTS-1900's

IM 00 118 Building the Schoellkopf plant 1921B/W photoChecked 3938POWER PLANTS

IM 00 119 Diver entering intake at Electric Power PlantB/W photoChecked 3939POWER PLANTS

IM 00 120 Exterior view of electric power plant near Niagara FallsColor photoChecked 3940POWER PLANTS

IM 00 121 Schoelkopf Station 3A: Generator RoomB/W photoChecked 3941POWER PLANTS

IM 00 122 Schoelkopf Station: Control RoomB/W photoChecked 3942POWER PLANTS

IM 00 123 Harper Distributing Station Niagara FallsB/W photoChecked 3943POWER PLANTS

IM 00 124 Westinghouse Power Distribution diagram,Color photoChecked 3944POWER PLANTS

IM 00 125 bath island paper mill, circa 1823 - 1885B/W photoChecked 3945MILLS

IM 00 126 Paper Mills at Niagara FallsB/W photoChecked 3946MILLS

IM 00 127 the mill district, circa 1890'sB/W photoChecked 3947MILLS

IM 00 128 Chippawa Roller Mills - W.E. Tench & SonB/W photoChecked 3948MILLS-1800's

IM 00 129 Warren Spence Carriage Works - BarkerB/W photoChecked 3949MILLS

IM 00 130 American Mills on the banks of the NiagaraB/W photoChecked 3950MILLS

IM 00 131 Ice conditions on the United States side ofB/W photoChecked 3951MILLS

IM 00 132 An unidentified MillB/W photoChecked 3952MILLS

IM 00 133 MacDonald Engineering and Maple LeafB/W photoChecked 3953MILLS

IM 00 134 Salt Springs Solar Coarse Salt mills on fireB/W photoChecked 3954MILLS

IM 00 135 View of Ashton Mills in GeddesB/W photoChecked 3955MILLS

IM 00 136 View of Ashton Mills in GeddesB/W photoChecked 3956MILLS

IM 00 137 Tesla_circa_1890B/W photoChecked 3957TESLA

IM 00 138 Tesla thinkerB/W photoChecked 3958TESLA

IM 00 139 50,000 H.P. Niagara Machine Complete /B/W photoChecked 3959TESLA

IM 00 140 Nikola Tesla Plaque in Queen Victoria ParkColor photoChecked 3960TESLA

IM 00 141 Nikola Tesla Statue and Plaque in QueenColor photoChecked 3961TESLA

IM 00 142 B/W photoChecked 3962TESLA

IM 00 143 Thomas Alva Edison portraitB/W photoChecked 3963THOMAS EDISON

IM 00 144 Thomas Alva Edison portraitB/W photoChecked 3964THOMAS EDISON

IM 00 145 Edison portraitB/W photoChecked 3965THOMAS EDISON

IM 00 146 Bridge Construction - Replacement of M.C.B/W photoChecked 3966CONSTRUCTION

IM 00 147 Workmen on the wooden deck of theB/W photoChecked 3967CONSTRUCTION

IM 00 148 Fallsview Upper Suspension Bridge'sB/W photoChecked 3968CONSTRUCTION

IM 00 149 Strengthening the Concrete Walls, withB/W photoChecked 3969CONSTRUCTION

IM 00 150 Constructing the Hydro TunnelsB/W photoChecked 3970CONSTRUCTION

IM 00 151 Miners being hauled up to the topB/W photoChecked 3971CONSTRUCTION

IM 00 152 Construction of the Hydro-Canal, NiagaraB/W photoChecked 3972CONSTRUCTION

IM 00 153 An aerial view of the construction site, forB/W photoChecked 3973CONSTRUCTION

IM 00 154 An aerial view of the construction site, forB/W photoChecked 3974CONSTRUCTION

IM 00 155 An aerial view of the construction site, forB/W photoChecked 3975CONSTRUCTION

IM 00 156 Workmen drilling & setting explosiveB/W photoChecked 3976CONSTRUCTION

IM 00 157 Workmen use explosives to " blast off "B/W photoChecked 3977CONSTRUCTION

IM 00 158 Construction at the Ontario PowerB/W photoChecked 3978CONSTRUCTION
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IM 00 159 Excavations for the Queenston-ChippawaB/W photoChecked 3979CONSTRUCTION

IM 00 160 Crib work construction by the ElectricalB/W photoChecked 3980CONSTRUCTION

IM 00 161 Pouring concrete for Hydro Electric PowerB/W photoChecked 3981CONSTRUCTION

IM 00 162 Hydro Electric Power Company conduitB/W photoChecked 3982CONSTRUCTION

IM 00 163 Construction of the Hydro Conduit underB/W photoChecked 3983CONSTRUCTION

IM 00 164 Excavation for the Ontario Power CompanyB/W photoChecked 3984CONSTRUCTION

IM 00 165 Construction of the Rainbow Bridge -B/W photoChecked 3985CONSTRUCTION

IM 00 166 Construction of the Rainbow Bridge -B/W photoChecked 3986CONSTRUCTION

IM 00 167 Construction of the Rainbow Bridge - spansB/W photoChecked 3987CONSTRUCTION

IM 00 168 Construction of the Rainbow Bridge - spansB/W photoChecked 3988CONSTRUCTION

IM 00 169 Construction on the US side near theB/W photoChecked 3989CONSTRUCTION

IM 00 170 Construction on the US side near theB/W photoChecked 3990CONSTRUCTION

IM 00 172 Construction on the Canadian side of theB/W photoChecked 3991CONSTRUCTION

IM 00 173 Construction of the back tower and theB/W photoChecked 3992CONSTRUCTION

IM 00 174 Discharge Tunnel during constructionB/W photoChecked 3993CONSTRUCTION

IM 00 175 Cave of the Winds NiagaraColor photoChecked 3994PEOPLE

IM 00 176 ATR-Cave-WindsColor photoChecked 3995PEOPLE

IM 00 177 Tourists. Cave of the Winds NiagaraColor photoChecked 3996PEOPLE

IM 00 178 Visitors watch Horseshoe FallsColor photoChecked 3997PEOPLE

IM 00 179 Niagara fallsColor photoChecked 3998PEOPLE

IM 00 180 Niagara fallsColor photoChecked 3999PEOPLE

IM 00 181 The American Falls with people.Color photoChecked 4000PEOPLE

IM 00 182 Maid of the mistColor photoChecked 4001PEOPLE

IM 00 183 Maid of the mistColor photoChecked 4002PEOPLE

IM 00 184 McKinley and his entourage visit GoatB/W photoChecked 4003PEOPLE

IM 00 185 "The Man from Beyond" Harry HoudiniB/W photoChecked 4004PEOPLE

IM 00 186 Harry and Beatrice Houdini on location withB/W photoChecked 4005PEOPLE

IM 00 187 Donald & Agnes Fletcher, Niagara Falls,B/W photoChecked 4006PEOPLE

IM 00 188 Lord Rosehill's group at Niagara Falls, ON,B/W photoChecked 4007PEOPLE

IM 00 189 Lord Rosehill's group at Niagara Falls, ON,B/W photoChecked 4008PEOPLE

IM 00 190 Mr. Grant and lady, at Niagara Falls, ON,B/W photoChecked 4009PEOPLE

IM 00 191 Couple in carriage at Niagara Falls, ON,B/W photoChecked 4010PEOPLE

IM 00 192 Niagara Falls, New York, undated;B/W photoChecked 4011PEOPLE

IM 00 193 Sightseers looking at the remains of theB/W photoChecked 4012PEOPLE

IM 00 194 Falls View Bridge from Goat Island NiagaraB/W photoChecked 4013PEOPLE

IM 00 195 Great ice mountain and crevasses belowB/W photoChecked 4014PEOPLE

IM 00 196 Great mass of frozen spray and ice-boundB/W photoChecked 4015PEOPLE

IM 00 197 American Falls with cyclist in foregroundB/W photoChecked 4016PEOPLE

IM 00 198 Edward Prince of Wales at Niagara FallsB/W photoChecked 4017PEOPLE

IM 00 199 Tourists admiring the American Falls fromB/W photoChecked 4018PEOPLE

IM 00 200 Ice jam above the American FallsB/W photoChecked 4019PEOPLE

IM 00 201 Official guide to Niagara - the Zigzag StepsB/W photoChecked 4020PEOPLE

IM 00 202 Frederick(Law(OlmstedB/W photoChecked 3822FREDERICK OLMSTEAD

IM 00 203 Aurora(Borealis(by(F.(ChurchColor illustrationChecked 3823FREDERIC CHURCH

IM 00 204 Frederic(Church,(circa(1855(>(1865B/W photoChecked 3824FREDERIC CHURCH

IM 00 205 Official guide to Niagara - The Spring onB/W photoChecked 4021PEOPLE

IM 00 206 Official guide to Niagara - The Goat IslandB/W photoChecked 4022PEOPLE

IM 00 207 Niagara Falls Centrals Senior BaseballB/W photoChecked 4023PEOPLE

IM 00 208 Ernest Fox - Self Portrait by Terrapin PointB/W photoChecked 4024PEOPLE

IM 00 209 Ernest Fox - Self Portrait, sitting at base ofB/W photoChecked 4025PEOPLE

IM 00 210 Niagara Falls Champions, NDHA 1903-4-5B/W photoChecked 4026PEOPLE

IM 00 211 Ernest Miriam and Edward Leith Fox poseB/W photoChecked 4027PEOPLE
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IM 00 212 Miriam Fox on the Niagara ParkwayB/W photoChecked 4028PEOPLE

IM 00 213 Ernest Miriam, and Edward Leith Fox withB/W photoChecked 4029PEOPLE

IM 00 214 Ernest Fox & DaddyB/W photoChecked 4030PEOPLE

IM 00 215 Garnet FoxB/W photoChecked 4031PEOPLE

IM 00 216 Frank, Greta, and Miriam FoxB/W photoChecked 4032PEOPLE

IM 00 217 George Ellis and Banker PayneB/W photoChecked 4033PEOPLE

IM 00 218 Elizabeth Bender and Sarah Sharon -B/W photoChecked 4034PEOPLE

IM 00 219 Unknown tourists, American Falls inB/W photoChecked 4035PEOPLE

IM 00 220 City of Niagara Falls Police DepartmentB/W photoChecked 4036PEOPLE

IM 00 221 Original Fallsview Upper SuspensionB/W photoChecked 4037PEOPLE

IM 00 222 Cleaning the wooden deck of the FallsviewB/W photoChecked 4038PEOPLE

IM 00 223 Police Officers - beside the NiagaraB/W photoChecked 4039PEOPLE

IM 00 224 Cyanamid company picnicB/W photoChecked 4040PEOPLE

IM 00 225 Niagara Falls - American FallsB/W photoChecked 4041PEOPLE

IM 00 226 American Falls from Queen Victoria ParkB/W photoChecked 4042PEOPLE

IM 00 227 Horseshoe Falls seen from the observationB/W photoChecked 4043PEOPLE

IM 00 228 Niagara Falls - A Man Sitting by the Brink ofB/W photoChecked 4044PEOPLE

IM 00 229 American Falls and the Niagara ParkwayB/W photoChecked 4045PEOPLE

IM 00 230 First Pavement laid in Niagara Falls -B/W photoChecked 4046PEOPLE

IM 00 231 Bus (Boston to Niagara Falls) in QueenB/W photoChecked 4047PEOPLE

IM 00 232 American and Horseshoe Falls - NiagaraB/W photoChecked 4048PEOPLE

IM 00 233 Rainbow Bridge and the American Falls,B/W photoChecked 4049PEOPLE

IM 00 234 Unknown Tourists view the American Falls,B/W photoChecked 4050PEOPLE

IM 00 235 Tourists admiring the view at TerrapinB/W photoChecked 4051PEOPLE

IM 00 236 Unknown Tourists pose for a photograph byB/W photoChecked 4052PEOPLE

IM 00 237 Horse drawn sleigh with sightseers in frontB/W photoChecked 4053PEOPLE

IM 00 238 Horse drawn sleigh with sightseers in frontB/W photoChecked 4054PEOPLE

IM 00 239 Portrait of an Unidentified WomanB/W photoChecked 4055PEOPLE

IM 00 240 Unidentified Individuals at Terrapin TowerB/W photoChecked 4056PEOPLE

IM 00 241 Company picnic for Queenston QuarryB/W photoChecked 4057PEOPLE

IM 00 242 Sitting by the Brink of the American FallsB/W photoChecked 4058PEOPLE

IM 00 243 Sitting by the Brink of the American FallsB/W photoChecked 4059PEOPLE

IM 00 244 h"p://www.nflibrary.ca/nfplindex/show.asp?B/W photoChecked 4060PEOPLE

IM 00 245 Frank Candler of Thorold with seven eggsB/W photoChecked 4061PEOPLE

IM 00 246 Construction of the Rainbow Bridge - MrB/W photoChecked 4062PEOPLE

IM 00 247 Honeymoon couple taking a horse andB/W photoChecked 4063PEOPLE

IM 00 248 Honeymoon couple taking a horse andB/W photoChecked 4064PEOPLE

IM 00 249 American Falls Frozen Over With PeopleB/W photoChecked 4065PEOPLE

IM 00 250 American and Horseshoe Falls and theB/W photoChecked 4066PEOPLE

IM 00 251 Canadian side of the Rainbow BridgeB/W photoChecked 4067PEOPLE

IM 00 252 Prince Edward, Prince of Wales (futureB/W photoChecked 4068PEOPLE

IM 00 253 Unknown group near Table Rock, AmericanB/W photoChecked 4069PEOPLE

IM 00 254 Press release advertising opening of theB/W photoChecked 4070PEOPLE

IM 00 255 Looking over the Railing into the NiagaraColor photoChecked 4071PEOPLE

IM 00 256 American Falls from the Maid of the Mist'sColor photoChecked 4072PEOPLE

IM 00 257 Tourists viewing the American Falls fromColor photoChecked 4073PEOPLE

IM 00 258 h"p://www.nflibrary.ca/nfplindex/show.asp?B/W photoChecked 4074PEOPLE

IM 00 259 Tourists viewing the American & Bridal VeilColor photoChecked 4075PEOPLE

IM 00 260 Tunnel Portal at Table Rock - AmericanB/W photoChecked 4076PEOPLE

IM 00 261 Baton Twirlers in parade through QueenB/W photoChecked 4077PEOPLE

IM 00 262 Horse drawn tourist carriage at the foot ofB/W photoChecked 4078PEOPLE

IM 00 263 Prospect Park in WinterB/W photoChecked 4079PEOPLE
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IM 00 264 Looking at the brink of the American Falls inB/W photoChecked 4080PEOPLE

IM 00 265 Rainbow Bridge - Official opening to trafficB/W photoChecked 4081PEOPLE

IM 00 266 Rainbow Bridge and the American FallsB/W photoChecked 4082PEOPLE

IM 00 267 Rainbow Bridge and the Carillon Tower atB/W photoChecked 4083PEOPLE

IM 00 268 Duke and Duchess of York viewing NiagaraColor photoChecked 4084PEOPLE

IM 00 269 Rainbow Bridge and River Drive [Road],Color photoChecked 4085PEOPLE

IM 00 270 American Falls from Prospect Point NiagaraColor photoChecked 4086PEOPLE

IM 00 271 Horseshoe FallsColor photoChecked 4087PEOPLE

IM 00 272 Horseshoe Falls and American FallsColor photoChecked 4088PEOPLE

IM 00 273 Tourists viewing the American FallsColor photoChecked 4089PEOPLE

IM 00 274 Dewatered American Falls from ProspectColor photoChecked 4090PEOPLE

IM 00 275 Tourists Get a Once-in-a-Lifetime View ofColor photoChecked 4091PEOPLE

IM 00 276 Conservation Officer A Roy Muma of theB/W photoChecked 4092PEOPLE

IM 00 277 Horseshoe FallsColor photoChecked 4093PEOPLE

IM 00 278 The American Falls from Queen VictoriaColor photoChecked 4094PEOPLE

IM 00 279 Deanne Woodward meets with CrowdColor photoChecked 4095PEOPLE

IM 00 280 Two Women Pose in front of AmericanB/W photoChecked 4096PEOPLE

IM 00 281 Boy Scout Eighth World Jamboree,B/W photoChecked 4097PEOPLE

IM 00 282 Winston Churchill and daughter visitingB/W photoChecked 4098PEOPLE

IM 00 283 Winston Churchill and daughter Mary in theB/W photoChecked 4099PEOPLE

IM 00 284 Winston Churchill and daughter MaryB/W photoChecked 4100PEOPLE

IM 00 285 Cripps Eddy along the Canadian shore ofB/W photoChecked 4101PEOPLE

IM 00 286 Color photoChecked 4102PEOPLE

IM 00 287 Color photoChecked 4103PEOPLE

IM 00 288 Annie Edison Taylor after her barrel ride,B/W photoChecked 4104PEOPLE

IM 00 289 Color photoChecked 4105AMERICAN FALLS

IM 00 290 Color photoChecked 4106AMERICAN FALLS

IM 00 291 Color photoChecked 4107AMERICAN FALLS

IM 00 292 Color photoChecked 4108AMERICAN FALLS

IM 00 293 Color photoChecked 4109AMERICAN FALLS

IM 00 294 Color photoChecked 4110AMERICAN FALLS

IM 00 295 Color photoChecked 4111AMERICAN FALLS

IM 00 296 Color photoChecked 4112AMERICAN FALLS

IM 00 297 Color photoChecked 4113AMERICAN FALLS

IM 00 298 Niagara FallsColor photoChecked 4114AMERICAN FALLS

IM 00 299 Niagara from a balloon rideColor photoChecked 4115AMERICAN FALLS

IM 00 300 The American Falls part of Niagara FallsColor photoChecked 4116AMERICAN FALLS

IM 00 301 The "Maid of the Mist" steaming past theColor photoChecked 4117AMERICAN FALLS

IM 00 302 The "Maid of the Mist" steaming past theColor photoChecked 4118AMERICAN FALLS

IM 00 303 Horseshoe (Canadian) Falls with the MaidColor photoChecked 4119AMERICAN FALLS

IM 00 304 The Canadian overlook at Horseshoe Falls,Color photoChecked 4120AMERICAN FALLS

IM 00 305 The American Falls and the Maid of theColor photoChecked 4122AMERICAN FALLS

IM 00 306 The American Falls and the Maid of theColor photoChecked 4123AMERICAN FALLS

IM 00 307 Color photoChecked 4124AMERICAN FALLS

IM 00 308 The flow over the American Falls wasB/W photoChecked 4125AMERICAN FALLS

IM 00 309 Luna Island and falls in winter, Niagara Falls, New York,
about 1920

B/W photoChecked 4126AMERICAN FALLS

IM 00 310 American Falls, Niagara, viewed fromB/W photoChecked 4127AMERICAN FALLS

IM 00 311 dewatered American falls, 1969B/W photoChecked 4128AMERICAN FALLS

IM 00 312 Dewatered American FallsB/W photoChecked 4129AMERICAN FALLS

IM 00 313 Dewatered American FallsB/W photoChecked 4130AMERICAN FALLS

IM 00 314 Dewatered American Rapids and FallsColor photoChecked 4131AMERICAN FALLS

IM 00 315 Dewatered American Falls From ProspectColor photoChecked 4132AMERICAN FALLS
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IM 00 316 Dewatered American Falls from River LevelColor photoChecked 4133AMERICAN FALLS

IM 00 317 American Falls, 1923B/W photoChecked 4134AMERICAN FALLS

IM 00 318 Color photoChecked 4135AMERICAN FALLS

IM 00 319 Aerial view of the Oakes Garden TheatreB/W photoChecked 4136AMERICAN FALLS

IM 00 320 Niagara Falls - American FallsB/W photoChecked 4137AMERICAN FALLS

IM 00 321 American and Horseshoe Falls and theColor photoChecked 4138AMERICAN FALLS

IM 00 322 American and Horseshoe Falls, fromB/W photoChecked 4139AMERICAN FALLS

IM 00 323 Brink of the American Falls, HorseshoeB/W photoChecked 4140AMERICAN FALLS

IM 00 324 American and Horseshoe Falls at NiagaraB/W photoChecked 4141AMERICAN FALLS

IM 00 325 Brink of the American Falls 1920'sB/W photoChecked 4142AMERICAN FALLS

IM 00 326 American Falls and Horseshoe Falls 1920'sB/W photoChecked 4143AMERICAN FALLS

IM 00 327 American FallsB/W photoChecked 4144AMERICAN FALLS

IM 00 328 View of the American Falls from theB/W photoChecked 4145AMERICAN FALLS

IM 00 329 American FallsB/W photoChecked 4146AMERICAN FALLS

IM 00 330 American Falls illuminated in winter,Color photoChecked 4147AMERICAN FALLS

IM 00 331 Fireworks over the American Falls July 4thColor photoChecked 4148AMERICAN FALLS

IM 00 332 American Falls and the Maid of the MistColor photoChecked 4149AMERICAN FALLS

IM 00 333 American Falls 1976Color photoChecked 4150AMERICAN FALLS

IM 00 334 American Falls from Prospect Point,Color photoChecked 4151AMERICAN FALLS

IM 00 335 American FallsColor photoChecked 4152AMERICAN FALLS

IM 00 336 American Falls 1976Color photoChecked 4153AMERICAN FALLS

IM 00 337 American Falls 1976Color photoChecked 4154AMERICAN FALLS

IM 00 338 Aerial View of Niagara Falls - AmericanColor photoChecked 4155AMERICAN FALLS

IM 00 339 Niagara Falls - American Falls IlluminatedColor photoChecked 4156AMERICAN FALLS

IM 00 340 Aerial view of the Skylon Tower, theColor photoChecked 4157AMERICAN FALLS

IM 00 341 American Falls from the Maid of the Mist VIColor photoChecked 4158AMERICAN FALLS

IM 00 342 American Falls from Prospect Point circaColor photoChecked 4159AMERICAN FALLS

IM 00 343 American Falls from CanadaB/W photoChecked 4160AMERICAN FALLS

IM 00 344 Colorfully Illuminated American FallsColor photoChecked 4161AMERICAN FALLS

IM 00 345 American Falls 2005Color photoChecked 4162AMERICAN FALLS

IM 00 346 American Falls 2005Color photoChecked 4163AMERICAN FALLS

IM 00 347 American Falls illuminated at night NiagaraColor photoChecked 4164AMERICAN FALLS

IM 00 348 Lower Niagara River with the AmericanColor photoChecked 4165AMERICAN FALLS

IM 00 349 American Falls and the Maid of the MistColor photoChecked 4166AMERICAN FALLS

IM 00 350 Dewatered American Falls From theColor photoChecked 4167AMERICAN FALLS

IM 00 351 American Falls and City of Niagara Falls,Color photoChecked 4168AMERICAN FALLS

IM 00 352 American Falls Looking Straight Down fromColor photoChecked 4169AMERICAN FALLS

IM 00 353 American Falls and Horseshoe Falls 1940B/W photoChecked 4170AMERICAN FALLS

IM 00 354 American Falls 1987Color photoChecked 4171AMERICAN FALLS

IM 00 355 American FallsColor photoChecked 4172AMERICAN FALLS

IM 00 356 American Falls and Horseshoe FallsB/W photoChecked 4173AMERICAN FALLS

IM 00 357 American Falls 1971B/W photoChecked 4174AMERICAN FALLS

IM 00 358 American Falls 1987Color photoChecked 4175AMERICAN FALLS

IM 00 359 The American falls, the lower Niagara RiverColor photoChecked 4176AMERICAN FALLS

IM 00 360 The American Falls with the Prospect PointColor photoChecked 4177AMERICAN FALLS

IM 00 361 American Falls at Prospect Point with theColor photoChecked 4178AMERICAN FALLS

IM 00 362 photographed from Goat island in the earlyColor photoChecked 4179AMERICAN FALLS

IM 00 363 American Falls Illuminated at Night 1976Color photoChecked 4180AMERICAN FALLS

IM 00 364 American Falls & Bridal Veil FallsColor photoChecked 4181AMERICAN FALLS

IM 00 365 American Falls, Luna Island, Part of LunaColor photoChecked 4182AMERICAN FALLS

IM 00 366 New York. Niagara Falls. View of Falls onB/W photoChecked 4183AMERICAN FALLS

IM 00 367 View of waterfall surrounded by snow andColor photoChecked 4184AMERICAN FALLS
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IM 00 368 American & Luna Falls from Below. CircaColor photoChecked 4185AMERICAN FALLS

IM 00 369 View of American Falls from Canadian sideB/W photoChecked 4186AMERICAN FALLS

IM 00 370 View of American Falls from Canadian sideB/W photoChecked 4187AMERICAN FALLS

IM 00 371 Northern Portion of American Fall fromB/W photoChecked 4188AMERICAN FALLS

IM 00 372 American Falls and Rock of Ages, Niagara,Color illustrationChecked 4189AMERICAN FALLS

IM 00 373 American Falls from Goat Island, Niagara,Color illustrationChecked 4190AMERICAN FALLS

IM 00 374 Color photoChecked 4191BRIDAL FALLS

IM 00 375 American and Bridal Veil Falls from NiagaraB/W photoChecked 4192BRIDAL FALLS

IM 00 376 American and Bridal Veil Falls - NiagaraB/W photoChecked 4193BRIDAL FALLS

IM 00 377 American Falls from below, Niagara Falls,Color photoChecked 4194BRIDAL FALLS

IM 00 378 Bridal Veil Falls, Niagara, ON, about 1870B/W photoChecked 4195BRIDAL FALLS

IM 00 379 Bridal Veil Falls and Cave of the WindsColor photoChecked 4196BRIDAL FALLS

IM 00 380 American and Bridal Falls 1976Color photoChecked 4197BRIDAL FALLS

IM 00 381 American and Bridal Falls as seen fromB/W photoChecked 4198BRIDAL FALLS

IM 00 382 Looking down at the base of the Bridal VeilColor photoChecked 4199BRIDAL FALLS

IM 00 383 Niagara Falls - American Falls (Bridal VeilB/W photoChecked 4200BRIDAL FALLS

IM 00 384 American & Bridal Veil Falls by ElectricB/W photoChecked 4201BRIDAL FALLS

IM 00 385 American & Bridal Veil Falls Illuminated atColor photoChecked 4202BRIDAL FALLS

IM 00 386 Bridal Veil Falls and Maid of the Mist fromColor photoChecked 4203BRIDAL FALLS

IM 00 387 Cave of the Winds & Bridal Veil Falls,Color photoChecked 4204BRIDAL FALLS

IM 00 388 Bridal Veil Falls and Cave of the WindsB/W photoChecked 4205BRIDAL FALLS

IM 00 390 American Falls, Bridal Veil Falls and CaveB/W photoChecked 4207BRIDAL FALLS

IM 00 391 Niagara Falls, New York. The Cave of theColor photoChecked 4208BRIDAL FALLS

IM 00 392 Side view of Bridal Veil Falls (formerlyB/W photoChecked 4209BRIDAL FALLS

IM 00 393 View from brink of Niagara Falls ofB/W photoChecked 4210BRIDAL FALLS

IM 00 394 View of walkways leading beneathB/W photoChecked 4211BRIDAL FALLS

IM 00 395 Color photoChecked 4212HORSESHOE FALLS

IM 00 396 horseshoe fallsColor photoChecked 4213HORSESHOE FALLS

IM 00 397 horseshoe falls with rainbow 2012Color photoChecked 4214HORSESHOE FALLS

IM 00 398 american falls with rainbow 2012Color photoChecked 4215HORSESHOE FALLS

IM 00 399 mid-winter 2008B/W photoChecked 4216HORSESHOE FALLS

IM 00 400 B/W photoChecked 4217HORSESHOE FALLS

IM 00 401 Horseshoe Falls from above, Niagara, ON,B/W photoChecked 4218HORSESHOE FALLS

IM 00 402 Aerial view of the Horseshoe Falls, withB/W photoChecked 4219HORSESHOE FALLS

IM 00 403 Aerial view of The Horseshoe Falls and theB/W photoChecked 4220HORSESHOE FALLS

IM 00 404 Aerial Night view of the Horseshoe FallsB/W photoChecked 4221HORSESHOE FALLS

IM 00 405 Horseshoe (Canadian Falls), from theColor photoChecked 4121AMERICAN FALLS

IM 00 406 B/W photoChecked 4222HORSESHOE FALLS

IM 00 407 Horseshoe Falls Goat Island on the leftB/W photoChecked 4223HORSESHOE FALLS

IM 00 408 Horseshoe Falls from Niagara Falls NewB/W photoChecked 4224HORSESHOE FALLS

IM 00 409 Frozen Horseshoe Falls 1938B/W photoChecked 4225HORSESHOE FALLS

IM 00 410 Horseshoe Falls IlluminatedB/W photoChecked 4226HORSESHOE FALLS

IM 00 411 Dry American side of the Horseshoe FallsB/W photoChecked 4227HORSESHOE FALLS

IM 00 412 B/W photoChecked 4228HORSESHOE FALLS

IM 00 413 Brink of the Horseshoe Falls - NiagaraB/W photoChecked 4229HORSESHOE FALLS

IM 00 414 Brink of the Horseshoe Falls - NiagaraB/W photoChecked 4230HORSESHOE FALLS

IM 00 415 An aerial view of Oakes Garden TheaterB/W photoChecked 4231HORSESHOE FALLS

IM 00 416 Horseshoe Falls from above Maid of theB/W photoChecked 4232HORSESHOE FALLS

IM 00 417 Aerial view of the Horseshoe Falls and theB/W photoChecked 4233HORSESHOE FALLS

IM 00 418 Cars parked beside Horseshoe Falls 1928B/W photoChecked 4234HORSESHOE FALLS

IM 00 419 Table Rock by the Horseshoe Falls -B/W photoChecked 4235HORSESHOE FALLS

IM 00 420 B/W photoChecked 4236HORSESHOE FALLS
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IM 00 421 Table Rock & the Horseshoe Falls, in theB/W photoChecked 4237HORSESHOE FALLS

IM 00 422 Table Rock and the Horseshoe Falls, inB/W photoChecked 4238HORSESHOE FALLS

IM 00 423 Table Rock, by the Horseshoe Falls, inB/W photoChecked 4239HORSESHOE FALLS

IM 00 424 Cars parked on the Niagara Parkway inB/W photoChecked 4240HORSESHOE FALLS

IM 00 425 Entrance to Queen Victoria Park throughColor photoChecked 4241HORSESHOE FALLS

IM 00 426 Aerial view of the City of Niagara Falls andB/W photoChecked 4242HORSESHOE FALLS

IM 00 427 Brink of the Horseshoe FallsB/W photoChecked 4243HORSESHOE FALLS

IM 00 428 Horseshoe Falls 1960'sB/W photoChecked 4244HORSESHOE FALLS

IM 00 429 Horseshoe Falls from below 1920'sB/W photoChecked 4245HORSESHOE FALLS

IM 00 430 View of the Second Queenston - LewistonB/W photoChecked 4246HORSESHOE FALLS

IM 00 431 Aerial view of Horseshoe Falls and UpperB/W photoChecked 4247HORSESHOE FALLS

IM 00 432 Black and white postcard showing theB/W photoChecked 4248HORSESHOE FALLS

IM 00 433 B/W photoChecked 4249HORSESHOE FALLS

IM 00 434 Horseshoe Falls - the view from the base ofB/W photoChecked 4250HORSESHOE FALLS

IM 00 435 Horseshoe Falls, Terrapin PointB/W photoChecked 4251HORSESHOE FALLS

IM 00 436 American and Canadian Falls with Maid ofB/W photoChecked 4252HORSESHOE FALLS

IM 00 437 Horse Shoe Fall from Goat Island 1893B/W photoChecked 4253HORSESHOE FALLS

IM 00 438 Horseshoe Falls, From American Side,B/W photoChecked 4254HORSESHOE FALLS

IM 00 439 Canadian Horseshoe Falls as viewed fromColor photoChecked 4255HORSESHOE FALLS

IM 00 440 Falls View Consolidated school bus in frontB/W photoChecked 4256HORSESHOE FALLS

IM 00 441 Filming of movie Superman II at HorseshoeB/W photoChecked 4257HORSESHOE FALLS

IM 00 442 B/W photoChecked 4258HORSESHOE FALLS

IM 00 443 Aerial view directly over the HorseshoeColor photoChecked 4259HORSESHOE FALLS

IM 00 444 Brink of the Horseshoe FallsB/W photoChecked 4260HORSESHOE FALLS

IM 00 445 Brink of the Horseshoe Falls 1995Color photoChecked 4261HORSESHOE FALLS

IM 00 446 Brink of the Horseshoe FallsB/W photoChecked 4262HORSESHOE FALLS

IM 00 447 Aerial view of the brink of the HorseshoeColor photoChecked 4263HORSESHOE FALLS

IM 00 448 Brink of the Horseshoe Falls viewed fromColor photoChecked 4264HORSESHOE FALLS

IM 00 449 Brink of the Horseshoe Falls 1976Color photoChecked 4265HORSESHOE FALLS

IM 00 450 Horseshoe Falls and Maid of the Mist boatsColor photoChecked 4266HORSESHOE FALLS

IM 00 451 Brink of the Horseshoe FallsB/W photoChecked 4267HORSESHOE FALLS

IM 00 452 Brink of the Horseshoe Falls in March 1982Color photoChecked 4268HORSESHOE FALLS

IM 00 453 Horseshoe Falls from Cave of the WindsColor photoChecked 4269HORSESHOE FALLS

IM 00 454 An aerial view of the Horseshoe Falls -Color photoChecked 4270HORSESHOE FALLS

IM 00 455 Brink of the Horseshoe Falls - NiagaraB/W photoChecked 4271HORSESHOE FALLS

IM 00 456 Aerial view of the Horseshoe FallsColor photoChecked 4272HORSESHOE FALLS

IM 00 457 Aerial view of the Horseshoe FallsColor photoChecked 4273HORSESHOE FALLS

IM 00 458 Horseshoe Falls Illuminated at NightColor photoChecked 4274HORSESHOE FALLS

IM 00 459 Brink of the Horseshoe Falls, and theColor photoChecked 4275HORSESHOE FALLS

IM 00 460 Aerial View of Niagara Falls, Ontario andColor photoChecked 4276HORSESHOE FALLS

IM 00 461 Aerial view of the Horseshoe Falls and theColor photoChecked 4277HORSESHOE FALLS

IM 00 462 Horseshoe Falls from the Maid of the MistColor photoChecked 4278HORSESHOE FALLS

IM 00 463 Horseshoe Falls from the Maid of the MistColor photoChecked 4279HORSESHOE FALLS

IM 00 464 1920 Horseshoe FallsB/W photoChecked 4280HORSESHOE FALLS

IM 00 465 Aerial view of the Horseshoe Falls 2005Color photoChecked 4281HORSESHOE FALLS

IM 00 466 Brink of the Horseshoe Falls with the oldB/W photoChecked 4282HORSESHOE FALLS

IM 00 467 Crest of the Horseshoe Falls at NiagaraB/W photoChecked 4283HORSESHOE FALLS

IM 00 468 Crest of the Horseshoe Falls at NiagaraB/W photoChecked 4284HORSESHOE FALLS

IM 00 469 Double rainbow over the brink of theColor photoChecked 4285HORSESHOE FALLS

IM 00 470 Construction of the Rainbow Bridge -Color photoChecked 4286HORSESHOE FALLS

IM 00 471 Horseshoe Falls 2005Color photoChecked 4287HORSESHOE FALLS

IM 00 472 Horseshoe Falls Illuminated at NightColor photoChecked 4288HORSESHOE FALLS
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IM 00 473 Brink of the Horseshoe Falls 2011Color photoChecked 4289HORSESHOE FALLS

IM 00 474 Horseshoe Falls and Maid of the Mist 2011Color photoChecked 4290HORSESHOE FALLS

IM 00 475 Horseshoe Falls From Above 1970'sColor photoChecked 4291HORSESHOE FALLS

IM 00 476 Brink of the Horseshoe FallsB/W photoChecked 4292HORSESHOE FALLSjpg

IM 00 477 Aerial View of Horseshoe Falls andColor photoChecked 4293HORSESHOE FALLS

IM 00 478 The Horseshoe Falls Illuminated like aColor photoChecked 4294HORSESHOE FALLS

IM 00 479 Aerial view of the Horseshoe FallsColor photoChecked 4295HORSESHOE FALLS

IM 00 480 Horseshoe Falls 2012Color photoChecked 4296HORSESHOE FALLS

IM 00 481 Brink of the Horseshoe FallsColor photoChecked 4297HORSESHOE FALLS

IM 00 482 Aerial view of the Horseshoe Falls 2012Color photoChecked 4298HORSESHOE FALLS

IM 00 483 Aerial View of the Niagara River, theColor photoChecked 4299HORSESHOE FALLS

IM 00 484 Horseshoe Falls from below 1960'sColor photoChecked 4300HORSESHOE FALLS

IM 00 485 Horseshoe Falls Illuminated at Night 1976Color photoChecked 4301HORSESHOE FALLS

IM 00 486 Brink of the Horseshoe Falls 2013Color photoChecked 4302HORSESHOE FALLS

IM 00 487 2013  Horseshoe FallsColor photoChecked 4303HORSESHOE FALLS

IM 00 488 2007-04-22 Niagara Mornings 102 - AprilColor photoChecked 4304HORSESHOE FALLS

IM 00 489 2007-05-04 Niagara Mornings 113 - May 4,Color photoChecked 4305HORSESHOE FALLS

IM 00 490 2007-06-09 Niagara Mornings 144 - June 9,Color photoChecked 4306HORSESHOE FALLS

IM 00 491 2007-07-01 Niagara Mornings 162 – July 1Color photoChecked 4307HORSESHOE FALLS

IM 00 492 Horseshoe Falls NiagaraColor photoChecked 4308HORSESHOE FALLS

IM 00 493 Horseshoe Falls in Winter 2003Color photoChecked 4309HORSESHOE FALLS

IM 00 494 Horseshoe Falls in Winter 1976B/W photoChecked 4310HORSESHOE FALLS

IM 00 495 Horseshoe Falls in Winter 1916B/W photoChecked 4311HORSESHOE FALLS

IM 00 496 Horseshoe Falls in Winter 1916B/W photoChecked 4312HORSESHOE FALLS

IM 00 497 Horseshoe Falls in Winter 1916B/W photoChecked 4313HORSESHOE FALLS

IM 00 498 Horseshoe Falls from the base of the FallsB/W photoChecked 4314HORSESHOE FALLS

IM 00 499 Horseshoe Falls in Winter 1962Color photoChecked 4315HORSESHOE FALLS

IM 00 500 Horseshoe Falls from Biddle Stairs in theB/W photoChecked 4316HORSESHOE FALLS

IM 00 501 Horseshoe Falls in Winter, with Goat IslandB/W photoChecked 4317HORSESHOE FALLS

IM 00 502 2007-01-10 Niagara Mornings 8 - JanuaryColor photoChecked 4318HORSESHOE FALLS

IM 00 503 2007-01-12 Niagara Mornings 10 - JanuaryColor photoChecked 4319HORSESHOE FALLS

IM 00 504 2007-01-13 Niagara Mornings 11 - JanuaryColor photoChecked 4320HORSESHOE FALLS

IM 00 505 2007-01-22 Niagara Mornings 20 - JanuaryColor photoChecked 4321HORSESHOE FALLS

IM 00 506 2007-01-26 Niagara Mornings 24 - JanuaryColor photoChecked 4322HORSESHOE FALLS

IM 00 507 2007-01-29 Niagara Mornings 27 - JanuaryColor photoChecked 4323HORSESHOE FALLS

IM 00 508 2007-02-04 Niagara Mornings 30 -Color photoChecked 4324HORSESHOE FALLS

IM 00 509 2007-02-09 Niagara Mornings 35 -Color photoChecked 4325HORSESHOE FALLS

IM 00 510 2007-02-17 Niagara Mornings 42 -Color photoChecked 4326HORSESHOE FALLS

IM 00 511 2007-04-12 Niagara Mornings 93 - April 12,Color photoChecked 4327HORSESHOE FALLS

IM 00 512 Horseshoe Falls in Winter 1920'sB/W photoChecked 4328HORSESHOE FALLS

IM 00 513 Partially Frozen Horseshoe FallsB/W photoChecked 4329HORSESHOE FALLS

IM 00 514 Horseshoe Falls in Winter 2013Color photoChecked 4330HORSESHOE FALLS

IM 00 515 Aerial view of the Horseshoe and AmericanB/W photoChecked 4331HORSESHOE FALLS

IM 00 516 The Table Rock and the Horseshoe Falls,B/W photoChecked 4332HORSESHOE FALLS

IM 00 517 View of Horseshoe Falls.  Circa 1880-1910B/W photoChecked 4333HORSESHOE FALLS

IM 00 518 Upper Part of Horseshoe Fall from Top ofB/W photoChecked 4334HORSESHOE FALLS

IM 00 519 Horseshoe Falls, Niagara, N.Y.Color illustrationChecked 4335HORSESHOE FALLS

IM 00 520 Cave Of The Winds NiagaraColor photoChecked 4336CAVE OF THE WINDS

IM 00 521 Cave Of The Winds NiagaraColor photoChecked 4337CAVE OF THE WINDS

IM 00 522 Cave of the WindsColor photoChecked 4338CAVE OF THE WINDS

IM 00 523 Cave Of The Winds NiagaraColor photoChecked 4339CAVE OF THE WINDS

IM 00 524 American Falls, Cave of the Winds andB/W photoChecked 4340CAVE OF THE WINDS
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IM 00 525 Cave of the Winds in Winter Niagara FallsColor photoChecked 4341CAVE OF THE WINDS

IM 00 526 Rock of Ages and Cave of the WindsB/W photoChecked 4342CAVE OF THE WINDS

IM 00 527 Cave of the Winds in WinterB/W photoChecked 4343CAVE OF THE WINDS

IM 00 528 Cave of the WindsB/W photoChecked 4344CAVE OF THE WINDS

IM 00 529 Entrance to the Cave of the WindsB/W photoChecked 4345CAVE OF THE WINDS

IM 00 530 Terrapin Tower from below Cave of theB/W photoChecked 4346CAVE OF THE WINDS

IM 00 531 American Falls and the Cave of the WindsB/W photoChecked 4347CAVE OF THE WINDS

IM 00 532 Rock of Ages & Cave of the Winds ( caB/W photoChecked 4348CAVE OF THE WINDS

IM 00 533 Biddle Stairs at Cave of the WindsB/W photoChecked 4349CAVE OF THE WINDS

IM 00 534 Cave of the Winds in WinterB/W photoChecked 4350CAVE OF THE WINDS

IM 00 535 Biddle Stairs at Cave of the WindsB/W photoChecked 4351CAVE OF THE WINDS

IM 00 536 " The Cave of the Winds Trip " Brochure,B/W illustrationChecked 4352CAVE OF THE WINDS

IM 00 537 American Falls and the Cave of the WindsB/W photoChecked 4353CAVE OF THE WINDS

IM 00 538 Base of the American Falls and boardwalkColor photoChecked 4354CAVE OF THE WINDS

IM 00 539 Cave of the Winds, Niagara 1800'sB/W photoChecked 4355CAVE OF THE WINDS

IM 00 540 Cave of the Winds 1893B/W photoChecked 4356CAVE OF THE WINDS

IM 00 541 Cave of the Winds at the base of theB/W photoChecked 4357CAVE OF THE WINDS

IM 00 542 Cave of the Winds at Niagara FallsColor photoChecked 4358CAVE OF THE WINDS

IM 00 543 Cave of the Winds Boardwalk from LunaColor photoChecked 4359CAVE OF THE WINDS

IM 00 544 Cave of the Winds boardwalk 1985Color photoChecked 4360CAVE OF THE WINDS

IM 00 545 Cave of the Winds Niagara FallsColor illustrationChecked 4361CAVE OF THE WINDS

IM 00 546 Cave of the WindsColor illustrationChecked 4362CAVE OF THE WINDS

IM 00 547 Cave of the Winds boardwalk 2005Color photoChecked 4363CAVE OF THE WINDS

IM 00 548 Cave of the Winds and "Rock of Ages",Color photoChecked 4364CAVE OF THE WINDS

IM 00 549 Maid of the Mist V in front of the Cave ofColor photoChecked 4365CAVE OF THE WINDS

IM 00 550 cave of the windsColor photoChecked 4366CAVE OF THE WINDS

IM 00 551 frozen cave of the windsB/W photoChecked 4367CAVE OF THE WINDS

IM 00 552 Entrance to the Cave of the Winds,Color photoChecked 4368CAVE OF THE WINDS

IM 00 553 In the Cave of the Winds, Winter. 1895B/W photoChecked 4369CAVE OF THE WINDS

IM 00 554 Image source cannot be located.Color photoChecked 4370WINTER

IM 00 555 Image source cannot be located.Color photoChecked 4371WINTER

IM 00 556 niagara falls winterColor photoChecked 4372WINTER

IM 00 557 niagara falls winterB/W photoChecked 4373WINTER

IM 00 558 Icicles at Niagara Falls, New York 1895Color photoChecked 4374WINTER

IM 00 559 niagara falls winterColor photoChecked 4375WINTER

IM 00 560 niagara falls winterColor photoChecked 4376WINTER

IM 00 561 niagara falls winterColor photoChecked 4377WINTER

IM 00 562 niagara falls winter panoramaColor photoChecked 4378WINTER

IM 00 563 niagara falls winter. Ice bridge 1800'sB/W photoChecked 4379WINTER

IM 00 564 niagara falls winter panoramaColor photoChecked 4380WINTER

IM 00 565 American Fall in WinterB/W photoChecked 4381WINTER

IM 00 566 Niagara Falls America's scenic wonders,Color photoChecked 4382WINTER

IM 00 567 American Falls in Winter 1909B/W photoChecked 4383WINTER

IM 00 568 American Falls completely Frozen Over -B/W photoChecked 4384WINTER

IM 00 569 The American Falls completely Frozen -B/W photoChecked 4385WINTER

IM 00 570 The American Falls FrozenB/W photoChecked 4386WINTER

IM 00 571 American Falls partially frozen overB/W photoChecked 4387WINTER

IM 00 572 Ice jam below the Horseshoe Falls in frontB/W photoChecked 4388WINTER

IM 00 573 American and Bridal Falls in WinterB/W photoChecked 4389WINTER

IM 00 574 Frozen Niagara River and Horseshoe FallsB/W photoChecked 4390WINTER

IM 00 575 Giant icicle under Table Rock by theB/W photoChecked 4391WINTER

IM 00 576 American Falls completely frozen over 1936B/W photoChecked 4392WINTER
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IM 00 577 The American Falls Frozen - Prospect PointB/W photoChecked 4393WINTER

IM 00 578 Brink of Horseshoe Falls in winter 2003Color photoChecked 4394WINTER

IM 00 579 Brink of Horseshoe Falls in winter 2003Color photoChecked 4395WINTER

IM 00 580 Brink of Horseshoe Falls in winterB/W photoChecked 4396WINTER

IM 00 581 Brink of Horseshoe Falls in winterB/W photoChecked 4397WINTER

IM 00 582 Brink of the Horseshoe Falls 2009Color photoChecked 4398WINTER

IM 00 583 Brink of the Horseshoe Falls 2011Color photoChecked 4399WINTER

IM 00 584 American Falls and Horseshoe Falls inColor photoChecked 4400WINTER

IM 00 585 American and Horseshoe Falls in WinterB/W photoChecked 4401WINTER

IM 00 586 American and Horseshoe Falls in WinterB/W photoChecked 4402WINTER

IM 00 587 American Falls and ice mountain, NiagaraB/W photoChecked 4403WINTER

IM 00 588 Fall Colours at the Brink of Horseshoe FallsColor photoChecked 4404FALL

IM 00 589 Fall Colours and the Horseshoe FallsColor photoChecked 4405FALL

IM 00 590 Falls Colours at the Horseshoe andColor photoChecked 4406FALL

IM 00 591 Fall Colours along the Gorge by theColor photoChecked 4407FALL

IM 00 592 Fall colours by the Falls 2012Color photoChecked 4408FALL

IM 00 593 Biddle Stairs at Cave of the WindsB/W photoChecked 4409BIDDLE STAIRS

IM 00 594 Biddle Stairs at Cave of the WindsB/W photoChecked 4410BIDDLE STAIRS

IM 00 595 Biddle Stairway and Table Rock by theB/W photoChecked 4411BIDDLE STAIRS

IM 00 596 Biddle Stairway beneath Table RockB/W photoChecked 4412BIDDLE STAIRS

IM 00 597 Old suspension bridge, Niagara Falls,B/W photoChecked 4413SUSPENSION BRIDGE

IM 00 598 The Upper Suspension Bridge, NiagaraB/W photoChecked 4414SUSPENSION BRIDGE

IM 00 599 American and Horseshoe Falls and NewB/W photoChecked 4415SUSPENSION BRIDGE

IM 00 600 View from the Fallsview Upper SuspensionB/W photoChecked 4416SUSPENSION BRIDGE

IM 00 601 upper suspension bridge circa 1897B/W photoChecked 4417SUSPENSION BRIDGE

IM 00 602 upper suspension bridge circa 1895B/W photoChecked 4418SUSPENSION BRIDGE

IM 00 603 First bridge to Goat Island and AmericanB/W photoChecked 4419GOAT ISLAND

IM 00 604 1938  Goat IslandB/W photoChecked 4420GOAT ISLAND

IM 00 605 1901  Official guide to Niagara - Goat IslandB/W photoChecked 4421GOAT ISLAND

IM 00 606 Goat Island in the Winter of 1870B/W photoChecked 4422GOAT ISLAND

IM 00 607 Terrapin Tower and Horseshoe Falls fromB/W photoChecked 4423GOAT ISLAND

IM 00 608 1987   Cascades in the Upper NiagaraB/W photoChecked 4424GOAT ISLAND

IM 00 609 1987  Goat IslandB/W photoChecked 4425GOAT ISLAND

IM 00 610 Goat Island Bridge to Second Sister IslandB/W photoChecked 4426GOAT ISLAND

IM 00 611 Goat Island covered in SnowB/W photoChecked 4427GOAT ISLAND WINTER

IM 00 612 Aerial View of Falls, American FallsB/W photoChecked 4428GOAT ISLAND

IM 00 613 Goat IslandColor photoChecked 4429GOAT ISLAND

IM 00 614 Brink of the Horseshoe Falls from GoatColor photoChecked 4430GOAT ISLAND

IM 00 615 Aerial view of Goat Island & TheColor photoChecked 4431GOAT ISLAND

IM 00 616 Goat Island 1995Color photoChecked 4432GOAT ISLAND

IM 00 617 Goat Island BridgeColor photoChecked 4433GOAT ISLAND

IM 00 618 An aerial view of the Horseshoe andColor photoChecked 4434GOAT ISLAND

IM 00 619 Aerial View of American Falls, UpperColor photoChecked 4435GOAT ISLAND

IM 00 620 Aerial View of Niagara Falls, the UpperColor photoChecked 4436GOAT ISLAND

IM 00 621 Aerial of the Upper Niagara River and GoatColor photoChecked 4437GOAT ISLAND

IM 00 622 Aerial of the Upper Niagara River and GoatColor photoChecked 4438GOAT ISLAND

IM 00 623 Aerial View of the American Falls from theColor photoChecked 4439GOAT ISLAND

IM 00 624 Goat Island on Welland Canal, StColor illustrationChecked 4440GOAT ISLAND

IM 00 625 Dewatered American Falls Showing RapidsColor photoChecked 4441GOAT ISLAND

IM 00 626 Aerial View of Goat Island and both Falls.Color photoChecked 4442GOAT ISLAND

IM 00 627 Aerial View of the Niagara River, theColor photoChecked 4443GOAT ISLAND

IM 00 628 1976  Goat Island at DuskColor photoChecked 4444GOAT ISLAND
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IM 00 629 the Goat Island Bridge and the north GoatB/W photoChecked 4445GOAT ISLAND

IM 00 630 cave of the windsColor photoChecked 4446GOAT ISLAND

IM 00 631 The American & Bridal Veil Falls from GoatColor photoChecked 4447GOAT ISLAND

IM 00 632 Niagara Falls "Cave of the Winds" tour onColor photoChecked 4448Cave of the Winds People Goat
IslandIM 00 633 Goat Island, The Steps, Winter  1895-1910B/W photoChecked 4449GOAT ISLAND

IM 00 634 Maple Leaf Village viewed from the UnitedColor photoChecked 4450HONEYMOON BRIDGE

IM 00 635 Fallsview, Honeymoon and Upper SteelB/W photoChecked 4451HONEYMOON BRIDGE

IM 00 636 Fallsview, Honeymoon and Upper SteelB/W photoChecked 4452HONEYMOON BRIDGE

IM 00 637 Collapsed Fallsview, Honeymoon andB/W photoChecked 4453HONEYMOON BRIDGE

IM 00 638 Collapsed Steel Arch /Honeymoon BridgeB/W photoChecked 4454HONEYMOON BRIDGE

IM 00 639 Summer view of American Falls from GoatB/W photoChecked 4455HONEYMOON BRIDGE

IM 00 640 Construction of the plaza and the newB/W photoChecked 4456HONEYMOON BRIDGE

IM 00 641 Maid of the Mist under the HoneymoonB/W photoChecked 4457HONEYMOON BRIDGE

IM 00 642 the Upper Steel Arch Bridge (HoneymoonB/W photoChecked 4458HONEYMOON BRIDGE

IM 00 643 the Upper Steel Arch Bridge (HoneymoonB/W photoChecked 4459HONEYMOON BRIDGE

IM 00 644 Green Island Bridge, ca 1882B/W photoChecked 4460GREEN ISLAND

IM 00 645 Dividing line on the ice bridge / NiagaraB/W photoChecked 4461ICE BRIDGE

IM 00 646 Ice bridge and American Falls / NiagaraB/W photoChecked 4462ICE BRIDGE

IM 00 647 Famous Ice Bridge, Niagara FallsB/W photoChecked 4463ICE BRIDGE

IM 00 648 The ice bridge at Niagara Falls, HorseshoeColor photoChecked 4464ICE BRIDGE

IM 00 649 The ice bridge at the base of the HorseshoeColor photoChecked 4465ICE BRIDGE

IM 00 650 Ice Bridge in front of the American Falls, theB/W photoChecked 4466ICE BRIDGE

IM 00 651 Horse drawn sleigh with sightseers on theB/W photoChecked 4467ICE BRIDGE

IM 00 652 Refreshment shanties on the Ice Bridge inB/W photoChecked 4468ICE BRIDGE

IM 00 653 The Ice Bridge in the Niagara River in frontB/W photoChecked 4469ICE BRIDGE

IM 00 654 On the Ice Bridge in front of the AmericanB/W photoChecked 4470ICE BRIDGE

IM 00 655 Refreshment shanties on the Ice Bridge inB/W photoChecked 4471ICE BRIDGE

IM 00 656 Refreshment shanties on the Ice Bridge inB/W photoChecked 4472ICE BRIDGE

IM 00 657 Ice bridge from the Canadian side - NiagaraB/W photoChecked 4473ICE BRIDGE

IM 00 658 Ice bridge below the FallsB/W photoChecked 4474ICE BRIDGE

IM 00 659 Ice bridge at Niagara Falls looking towardB/W photoChecked 4475ICE BRIDGE

IM 00 660 Ice bridge, Horseshoe Falls, and AmericanB/W photoChecked 4476ICE BRIDGE

IM 00 661 Walking on the ice bridge below theB/W photoChecked 4477ICE BRIDGE

IM 00 662 Jean McCarthy on ice bridgeB/W photoChecked 4478ICE BRIDGE

IM 00 663 American Falls & Ice Bridge in WinterB/W photoChecked 4479ICE BRIDGE

IM 00 664 Ice BridgeB/W photoChecked 4480ICE BRIDGE

IM 00 665 American Falls & Ice BridgeB/W photoChecked 4481ICE BRIDGE

IM 00 666 Horseshoe Falls & Ice BridgeB/W photoChecked 4482ICE BRIDGE

IM 00 667 American Falls & Ice BridgeB/W photoChecked 4483ICE BRIDGE

IM 00 668 Horseshoe Falls & Ice BridgeB/W photoChecked 4484ICE BRIDGE

IM 00 669 American Falls & Ice BridgeB/W photoChecked 4485ICE BRIDGE

IM 00 670 The "Ice Bridge" underneath the RainbowB/W photoChecked 4486ICE BRIDGE

IM 00 671 B/W photoChecked 4487ICE BRIDGE

IM 00 672 American Falls & Ice Bridge, Niagara FallsB/W photoChecked 4488ICE BRIDGE

IM 00 673 American Falls & Ice Bridge, Niagara FallsB/W photoChecked 4489ICE BRIDGE

IM 00 674 Ernest Fox - Self Portrait, sitting on LunaB/W photoChecked 4490LUNA ISLAND

IM 00 675 Luna Island - SnowboundColor illustrationChecked 4491LUNA ISLAND

IM 00 676 Luna Island and the American FallsColor photoChecked 4492LUNA ISLAND

IM 00 677 Luna Island and the Rainbow BridgeB/W photoChecked 4493LUNA ISLAND

IM 00 678 luna islandColor photoChecked 4494LUNA ISLAND

IM 00 679 Luna Island & American Falls, WinterColor photoChecked 4495LUNA ISLAND

IM 00 680 Luna Island, American Falls & Upper SteelColor photoChecked 4496LUNA ISLAND
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IM 00 681 Cannot Locate Original LinkColor photoChecked 4497NIAGARA FALLS

IM 00 682 Cannot locate Original LinkColor photoChecked 4498NIAGARA FALLS

IM 00 683 Cannot Locate Original LinkColor photoChecked 4499NIAGARA FALLS

IM 00 684 Cannot locate original linkColor photoChecked 4500NIAGARA FALLS

IM 00 685 Cannot locate original linkColor photoChecked 4501NIAGARA FALLS

IM 00 686 Cannot locate original linkColor photoChecked 4502NIAGARA FALLS

IM 00 687 beautiful NiagaraColor photoChecked 4503NIAGARA FALLS

IM 00 688 great niagara fallsColor photoChecked 4504NIAGARA FALLS

IM 00 689 niagara falls with parking lotColor photoChecked 4505NIAGARA FALLS

IM 00 690 Both the American and CanadianColor photoChecked 4506NIAGARA FALLS

IM 00 691 General view from new Suspension BridgeB/W photoChecked 4507NIAGARA FALLS

IM 00 692 Rare 1936 aerial view of Niagara Falls -B/W photoChecked 4508NIAGARA FALLS

IM 00 693 Official guide to Niagara - Bossy Simms theB/W photoChecked 4509NIAGARA FALLS

IM 00 694 Aerial view of American and HorseshoeB/W photoChecked 4510NIAGARA FALLS

IM 00 695 American and Horseshoe Falls, with theB/W photoChecked 4511NIAGARA FALLS

IM 00 696 General airplane [aerial] view of NiagaraB/W photoChecked 4512NIAGARA FALLS

IM 00 697 General view of Falls from Tower Inn,Color illustrationChecked 4513NIAGARA FALLS

IM 00 698 General View, Niagara FallsB/W photoChecked 4514NIAGARA FALLS

IM 00 699 Falls View International Bridge, American &Color illustrationChecked 4515NIAGARA FALLS

IM 00 700 Panoramic view of American andB/W photoChecked 4516NIAGARA FALLS

IM 00 701 Aerial view of both the American andColor photoChecked 4517NIAGARA FALLS

IM 00 702 American and Horseshoe Falls viewed fromColor photoChecked 4518NIAGARA FALLS

IM 00 703 American and Horseshoe Falls from theColor photoChecked 4519NIAGARA FALLS

IM 00 704 American and Horseshoe Falls with Maid ofColor photoChecked 4520NIAGARA FALLS

IM 00 705 American and Horseshoe Falls and theColor photoChecked 4521NIAGARA FALLS

IM 00 706 American and Horseshoe Falls and theColor photoChecked 4522NIAGARA FALLS

IM 00 707 Aerial View of Niagara Falls - American &Color photoChecked 4523NIAGARA FALLS

IM 00 708 Aerial View of Niagara FallsColor photoChecked 4524NIAGARA FALLS

IM 00 709 American and Horseshoe Falls and theColor photoChecked 4525NIAGARA FALLS

IM 00 710 Aerial View of Niagara Falls postcardColor photoChecked 4526NIAGARA FALLS

IM 00 711 Aerial View of Niagara Falls postcardColor photoChecked 4527NIAGARA FALLS

IM 00 712 Aerial View of Niagara Falls postcardColor photoChecked 4528NIAGARA FALLS

IM 00 713 A border line without guns Niagara FallsColor photoChecked 4529NIAGARA FALLS

IM 00 714 Panoramic view of American andB/W photoChecked 4530NIAGARA FALLS

IM 00 715 Aerial view of the Portage Road, StanleyB/W photoChecked 4531NIAGARA FALLS

IM 00 716 2007-01-02 Niagara Mornings 1 - JanuaryColor photoChecked 4532NIAGARA FALLS

IM 00 717 2007-01-03 Niagara Mornings 2 - JanuaryColor photoChecked 4533NIAGARA FALLS

IM 00 718 Horseshoe and American Falls and Maid ofB/W photoChecked 4534NIAGARA FALLS

IM 00 719 Horseshoe and American Falls at NiagaraB/W photoChecked 4535NIAGARA FALLS

IM 00 720 Horseshoe and American Falls seenB/W photoChecked 4536NIAGARA FALLS

IM 00 721 Horseshoe Falls by illumination, NiagaraColor photoChecked 4537NIAGARA FALLS

IM 00 722 Horseshoe Falls and American Falls withColor photoChecked 4538NIAGARA FALLS

IM 00 723 Horseshoe Falls, American Falls andColor photoChecked 4539NIAGARA FALLS

IM 00 724 American Falls, Horseshoe Falls and LowerB/W photoChecked 4540NIAGARA FALLS

IM 00 725 POSTCARD View of the Falls from theColor photoChecked 4541NIAGARA FALLS

IM 00 726 Aerial View of Niagara FallsColor photoChecked 4542NIAGARA FALLS

IM 00 727 Aerial View of the Niagara River, theColor photoChecked 4543NIAGARA FALLS

IM 00 728 Aerial View of the Niagara River, theColor photoChecked 4544NIAGARA FALLS

IM 00 729 Aerial View of the Niagara River, theColor photoChecked 4545NIAGARA FALLS

IM 00 730 POSTCARD  American Falls at ProspectColor photoChecked 4546NIAGARA FALLS

IM 00 731 Aerial View of Niagara Falls POSTCARDColor photoChecked 4547NIAGARA FALLS

IM 00 732 General View, Niagara FallsColor photoChecked 4548NIAGARA FALLS
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IM 00 733 General View, Niagara Falls POSTCARDColor photoChecked 4549NIAGARA FALLS

IM 00 734 Aerial View of Niagara Falls POSTCARDColor photoChecked 4550NIAGARA FALLS

IM 00 735 FALLS AT NIGHTColor photoChecked 4551NIAGARA FALLS

IM 00 736 THE GRAND NIAGARAColor photoChecked 4552NIAGARA FALLS

IM 00 737 NIAGARA FALLS CIRCE 1883 - 1887B/W photoChecked 4553NIAGARA FALLS

IM 00 738 the American and Horseshoe Falls - 1882B/W photoChecked 4554NIAGARA FALLS

IM 00 739 A VIEW OF THE FALLSColor photoChecked 4555NIAGARA FALLS

IM 00 740 THE FALLS OF NIAGARA AND THEColor photoChecked 4556NIAGARA FALLS

IM 00 741 THE FALLS AT NIGHTColor photoChecked 4557http://niagarafallslive.
IM 00 742 LIGHTNING STRIKE OVER THE FALLSColor photoChecked 4558NIAGARA FALLS

IM 00 743 NIAGARA FALLSColor photoChecked 4559NIAGARA FALLS

IM 00 744 THE FALLS LIT UP WITH DIFFERENTColor photoChecked 4560NIAGARA FALLS

IM 00 745 NIAGARA FALLSColor photoChecked 4561NIAGARA FALLS

IM 00 746 LOW SHOT OF THE FALLSColor photoChecked 4562NIAGARA FALLS

IM 00 747 NIGHT SHOT WITH SPOTLIGHTColor photoChecked 4563NIAGARA FALLS

IM 00 748 NIGHT SHOT WITH FALLS LIT UP WITHColor photoChecked 4564NIAGARA FALLS

IM 00 749 FIREWORKS OVER THE FALLSColor photoChecked 4565NIAGARA FALLS

IM 00 750 Color photoChecked 4566NIAGARA FALLS

IM 00 751 FLOWING LIGHT - NIGHT SHOTColor photoChecked 4567NIAGARA FALLS

IM 00 752 OVER THE FALLSColor photoChecked 4568NIAGARA FALLS

IM 00 753 MAID OF THE MISTColor photoChecked 4569NIAGARA FALLS

IM 00 754 NIGHT SHOT WITH SPOTLIGHTColor photoChecked 4570NIAGARA FALLS

IM 00 755 COLORED LIGHTS ON FROZEN FALLSColor photoChecked 4571NIAGARA FALLS

IM 00 756 SPIRIT OF NIAGARA - NIGHT SHOTColor photoChecked 4572NIAGARA FALLS

IM 00 757 VIEW FROM RAINBOW BRIDGEColor photoChecked 4573NIAGARA FALLS

IM 00 758 VIEW FROM SKYLON TOWERColor photoChecked 4574NIAGARA FALLS

IM 00 759 SUMMER PANORAMAColor photoChecked 4575NIAGARA FALLS

IM 00 760 AERIAL OVER THE FALLSColor photoChecked 4576NIAGARA FALLS

IM 00 761 AERIAL OVER FALLSColor photoChecked 4577NIAGARA FALLS

IM 00 762 AERIAL OVER HORSESHOE FALLSColor photoChecked 4578NIAGARA FALLS

IM 00 763 AERIAL OVER THE FALLSColor photoChecked 4580NIAGARA FALLS

IM 00 764 SUMMER DAY IN JULY - HORSESHOEColor photoChecked 4581NIAGARA FALLS

IM 00 765 Prospect Point and Platt D. Babbitt'sB/W photoChecked 4582PROSPECT POINT

IM 00 766 American and Horseshoe Falls and theColor photoChecked 4583PROSPECT POINT

IM 00 767 Niagara Falls - American Falls & ProspectB/W photoChecked 4584PROSPECT POINT

IM 00 768 Niagara Falls - American Falls, ProspectColor photoChecked 4585PROSPECT POINT

IM 00 769 Prospect Point Rock SlideB/W photoChecked 4586PROSPECT POINT

IM 00 770 Prospect Point Looking over Niagara FallsB/W photoChecked 4587PROSPECT POINT

IM 00 771 Prospect Point Park and the American FallsB/W photoChecked 4588PROSPECT POINT

IM 00 772 Prospect Point Park and the American FallsB/W photoChecked 4589PROSPECT POINT

IM 00 773 Prospect Point and The American andB/W photoChecked 4590PROSPECT POINT

IM 00 774 PROSPECT POINT AT THE AMERICANB/W photoChecked 4591PROSPECT POINT

IM 00 775 Winter in Prospect Park - Rainbow BridgeB/W photoChecked 4592PROSPECT POINT

IM 00 776 1941  Winter in Prospect ParkB/W photoChecked 4593PROSPECT POINT

IM 00 777 Dewatered American Falls Showing RapidsColor photoChecked 4594PROSPECT POINT

IM 00 778 Prospect Point taken from the deck of theColor photoChecked 4595PROSPECT POINT

IM 00 779 Prospect Point taken from the deck of theColor photoChecked 4596PROSPECT POINT

IM 00 780 Niagara Falls. Old Terrapin Tower andB/W photoChecked 4597TERRAPIN POINT

IM 00 781 TERRAPIN POINT OVERLOOKING THEColor photoChecked 4598TERRAPIN POINT

IM 00 782 Brink of American Falls ; Terrapin PointB/W photoChecked 4599TERRAPIN POINT

IM 00 783 Terrapin Tower and Horseshoe Falls fromB/W photoChecked 4600TERRAPIN POINT

IM 00 784 Artist's rendering of the proposed fill andB/W photoChecked 4601TERRAPIN POINT
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IM 00 785 Terrapin Tower and Horseshoe Falls fromB/W photoChecked 4602TERRAPIN POINT

IM 00 786 Terrapin TowerB/W photoChecked 4603TERRAPIN POINT

IM 00 787 Brink of the Horseshoe Falls and TerrapinB/W photoChecked 4604TERRAPIN POINT

IM 00 788 Terrapin Point Immediately after RemovalB/W photoChecked 4605TERRAPIN POINT

IM 00 789 Brink of the Horseshoe Falls and TerrapinB/W photoChecked 4606TERRAPIN POINT

IM 00 790 Terrapin Tower and Horseshoe Falls fromB/W photoChecked 4607TERRAPIN POINT

IM 00 791 Terrapin Tower and Horseshoe Falls fromB/W photoChecked 4608TERRAPIN POINT

IM 00 792 Terrapin Point FallsB/W photoChecked 4609TERRAPIN POINT

IM 00 793 Terrapin Point FallsB/W photoChecked 4610TERRAPIN POINT

IM 00 794 Terrapin Point and Horseshoe Falls TakenB/W photoChecked 4611TERRAPIN POINT

IM 00 795 The New Terrapin PointColor photoChecked 4612TERRAPIN POINT

IM 00 796 Terrapin PointColor photoChecked 4613TERRAPIN POINT

IM 00 797 Terrapin PointColor photoChecked 4614TERRAPIN POINT

IM 00 798 rainbow bridgeColor photoChecked 4615RAINBOW BRIDGE

IM 00 799 rainbow bridgeColor photoChecked 4616RAINBOW BRIDGE

IM 00 800 Rainbow Bridge from Goat IslandB/W photoChecked 4617RAINBOW BRIDGE

IM 00 801 Brink of the Horseshoe Falls in Winter -Color photoChecked 4618RAINBOW BRIDGE

IM 00 802 Rainbow Bridge, looking down river fromB/W photoChecked 4619RAINBOW BRIDGE

IM 00 803 Construction of the Rainbow Bridge -Color photoChecked 4620RAINBOW BRIDGE

IM 00 804 Construction of the Rainbow Bridge -Color photoChecked 4621RAINBOW BRIDGE

IM 00 805 Construction of the Rainbow Bridge -Color photoChecked 4622RAINBOW BRIDGE

IM 00 806 American Falls seen through the span ofB/W photoChecked 4623RAINBOW BRIDGE

IM 00 807 American and Horseshoe Falls seenB/W photoChecked 4624RAINBOW BRIDGE

IM 00 808 American and Horseshoe Falls seenB/W photoChecked 4625RAINBOW BRIDGE

IM 00 809 rainbow bridge spanning niagara riverColor photoChecked 4626RAINBOW BRIDGE

IM 00 810 Three Sister Islands from Goat Island,B/W photoChecked 4627THREE SISTER ISLAND

IM 00 811 View of Three Sister Islands at NiagaraB/W photoChecked 4628THREE SISTER ISLAND

IM 00 812 Bridge between Sister Islands, NiagaraB/W photoChecked 4629THREE SISTER ISLAND

IM 00 813 View of Three Sister Islands at NiagaraB/W photoChecked 4630THREE SISTER ISLAND

IM 00 814 Bridge between Three Sisters IslandsB/W photoChecked 4631THREE SISTER ISLAND

IM 00 815 Three Sisters Island BridgeB/W photoChecked 4632THREE SISTER ISLAND

IM 00 816 Three Sisters Island - Niagara RiverB/W photoChecked 4633THREE SISTER ISLAND

IM 00 817 Bridge to Three Sisters Islands, NiagaraB/W photoChecked 4634THREE SISTER ISLAND

IM 00 818 One of the THree Sisters Islands and theColor photoChecked 4635THREE SISTER ISLAND

IM 00 819 Three Sisters Islands - Niagara RiverB/W photoChecked 4636THREE SISTER ISLAND

IM 00 820 black capped chickadee in winterColor photoChecked 4637WILDLIFE

IM 00 821 sparrows in tree in winterColor photoChecked 4638WILDLIFE

IM 00 822 sparrow looking to fly in winterColor photoChecked 4639WILDLIFE

IM 00 823 male cardinal in winterColor photoChecked 4640WILDLIFE

IM 00 824 black squirrel at the edge of horseshoe fallsColor photoChecked 4641WILDLIFE

IM 00 825 Niagara River gorge from towerB/W photoChecked 4642RIVER

IM 00 826 Founding members of the NiagaraB/W photoChecked 4643SUFFRAGE

IM 00 827 annie edson taylor - daredevilB/W photoChecked 4644SUFFRAGE

IM 00 828 falls dryed upB/W photoChecked 4645DRY FALLS

IM 00 829 falls dryed upB/W photoChecked 4646DRY FALLS

IM 00 830 rock of ages. Dry fallsB/W photoChecked 4647DRY FALLS

IM 00 831 Meadow Brook Farm, in Virgil, Ontario -B/W photoChecked 4648FARMS

IM 00 832 Bobby Leach and his barrel 1911B/W photoChecked 4649STUNTS

IM 00 833 Portrait of Annie Edson Taylor, next to herB/W photoChecked 4650STUNTS

IM 00 834 Karel Soucek's barrel July 2 1984 floatingColor photoChecked 4651STUNTS

IM 00 835 William "Red" Hill Junior in the "Thing" withB/W photoChecked 4652STUNTS

IM 00 836 William "Red" Hill Junior in the "Thing"B/W photoChecked 4653STUNTS



Element ID

COTW Images List

DescriptionCategory

New Image SortFind AllFind Duplicate Element Delete

TrackingNotes

◄  Back

IM 00 837 William "Red" Hill Junior Standing by theB/W photoChecked 4654STUNTS

IM 00 838 William "Red" Hill Senior's Steel barrelB/W photoChecked 4655STUNTS

IM 00 839 William "Red" Hill Senior is his steel barrelB/W photoChecked 4656STUNTS

IM 00 840 Major Lloyd Hill sitting in William "Red" HillB/W photoChecked 4657STUNTS

IM 00 841 http://www.nflibrary.ca/nfplindex/show.asp?B/W photoChecked 4658STUNTS

IM 00 842 Farini on the rope - 1860B/W photoChecked 4659STUNTS

IM 00 843 Henry Bellini Dropping to a Waiting BoatB/W photoChecked 4660STUNTS

IM 00 844 maid of the mistColor photoChecked 4661MAID OF THE MIST

IM 00 845 stranded scow from 1918Color photoChecked 4662SCOW

IM 00 846 Terrapin Tower from below - WinterB/W photoChecked 4663STEREOSCOPE

IM 00 847 American Falls and Ice Bridge, NiagaraColor photoChecked 4664STEREOSCOPE

IM 00 848 An old guide looking into the awe-inspiringB/W photoChecked 4665STEREOSCOPE

IM 00 849 Majestic Niagara, rolling in ceaseless roar -B/W photoChecked 4666STEREOSCOPE

IM 00 850 American Falls and Rock of Ages - NiagaraB/W photoChecked 4667STEREOSCOPE

IM 00 851 Marble whiteness of the seething waters -B/W photoChecked 4668STEREOSCOPE

IM 00 852 Majestically grand - the Falls, from the MaidB/W photoChecked 4669STEREOSCOPE

IM 00 853 Niagara and its great cloud of rising spray -B/W photoChecked 4670STEREOSCOPE

IM 00 854 General view of the Falls from the new steelB/W photoChecked 4671STEREOSCOPE

IM 00 855 Interior Cave of the Winds, Niagara (Winter)B/W photoChecked 4672STEREOSCOPE

IM 00 856 Horseshoe Falls from the Canadian SideB/W photoChecked 4673STEREOSCOPE

IM 00 857 Prospect Park and Niagara Falls in WinterB/W photoChecked 4674STEREOSCOPE

IM 00 858 Ice Bridge and Mounds, Niagara FallsColor photoChecked 4675STEREOSCOPE

IM 00 859 Majesty and Glory of Niagara Falls, WinterB/W photoChecked 4676STEREOSCOPE

IM 00 860 The New Suspension Bridge and FallsColor photoChecked 4677STEREOSCOPE

IM 00 861 Ice Arch - Luna IslandB/W photoChecked 4678STEREOSCOPE WINTER

IM 00 862 Luna Island, NiagaraB/W photoChecked 4679STEREOSCOPE

IM 00 863 ice bridge circa 1880'sB/W photoChecked 4680STEREOSCOPE

IM 00 864 View of falls and Terrapin TowerB/W photoChecked 4681STEREOSCOPE

IM 00 865 Footpath near fallsB/W photoChecked 4682STEREOSCOPE

IM 00 866 The Falls. Looking under SuspensionB/W photoChecked 4683STEREOSCOPE

IM 00 867 Niagara Falls Point view.B/W photoChecked 4684STEREOSCOPE

IM 00 868 Indian family, Niagara Falls.B/W photoChecked 4685STEREOSCOPE

IM 00 869 Portrait of two women posing in front ofB/W photoChecked 4686STEREOSCOPE

IM 00 870 American Falls from Luna Island.B/W photoChecked 4687STEREOSCOPE

IM 00 871 Moonlight, Niagara RiverB/W photoChecked 4688STEREOSCOPE

IM 00 872 The American Falls.B/W photoChecked 4689STEREOSCOPE

IM 00 873 Horseshoe Falls, Niagara.B/W photoChecked 4690STEREOSCOPE

IM 00 874 Terrapin Tower.B/W photoChecked 4691STEREOSCOPE

IM 00 875 Suspension bridge.B/W photoChecked 4692STEREOSCOPE

IM 00 876 Rapids above Third Sister Island.B/W photoChecked 4693STEREOSCOPE

IM 00 877 Ice mountain and American Falls.B/W photoChecked 4694STEREOSCOPE

IM 00 878 Path to the Cave of the Winds.B/W photoChecked 4695STEREOSCOPE

IM 00 879 Path to the Cave of the WindsB/W photoChecked 4696STEREOSCOPE

IM 00 880 Prospect Point.B/W photoChecked 4697STEREOSCOPE

IM 00 881 Stereoscopic views of Niagara FallsB/W photoChecked 4698STEREOSCOPE

IM 00 882 Stereoscopic views of Niagara FallsB/W photoChecked 4699STEREOSCOPE

IM 00 883 Sunset on Niagara River.B/W photoChecked 4700STEREOSCOPE

IM 00 884 Bridge to First Sister Island.B/W photoChecked 4701STEREOSCOPE

IM 00 885 Terrapin Tower.B/W photoChecked 4702STEREOSCOPE

IM 00 886 Terrapin Tower and Horseshoe FallsB/W photoChecked 4703STEREOSCOPE

IM 00 887 Niagara FallsB/W photoChecked 4704STEREOSCOPE

IM 00 888 American Falls, Niagara from Goat Island.Color photoChecked 4705STEREOSCOPE



Element ID

COTW Images List

DescriptionCategory

New Image SortFind AllFind Duplicate Element Delete

TrackingNotes

◄  Back

IM 00 889 Ice cave, Niagara Falls.Color photoChecked 4706STEREOSCOPE

IM 00 890 The Horse Shoe Fall and Prospect Tower,Color photoChecked 4707STEREOSCOPE

IM 00 891 Suspension Bridge, Niagara.Color photoChecked 4708STEREOSCOPE

IM 00 892 Free Niagara, Prospect Point, NiagaraB/W photoChecked 4709STEREOSCOPE

IM 00 893 Sleigh ride in Prospect Park.B/W photoChecked 4710STEREOSCOPE

IM 00 894 Fountain in Prospect Park, Niagara Falls,B/W photoChecked 4711STEREOSCOPE

IM 00 895 Bridge to Second Sister Island, NiagaraB/W photoChecked 4712STEREOSCOPE

IM 00 896 Tourists posing at Niagara FallsB/W photoChecked 4713STEREOSCOPE

IM 00 897 Tourists posing at Niagara Falls.B/W photoChecked 4714STEREOSCOPE

IM 00 898 Niagara Falls, from Point View.B/W photoChecked 4715STEREOSCOPE

IM 00 899 WINTER SCENE-HistoricSD VideoChecked 4718WINTER SCENE-Historic
IM 00 900 Niagara Falls from American Side. Copyright December

12, 1896 Thomas Editson-Historic
SD VideoChecked 4719From Maguire & Baucus

IM 00 901 British Movietone Clip. Bridge collapses.-SD VideoChecked 4720British Movietone Clip.
IM 00 902 Niagara Falls-HistoricSD VideoChecked 4721Historic Niagara Falls

IM 00 903 Vast Landslide at Niagara Falls-HistoricSD VideoChecked 4722Vast Landslide at Niagara Falls-
HistoricIM 00 904 Niagara Falls Frozen Stiff-HistoricSD VideoChecked 4723WINTER-Historic

IM 00 905 Niagara Falls Historic Winter FootageSD VideoChecked 4724WINTER-Historic

IM 00 906 Niagara Falls Ice Jam-Collapsed Bridge-HistoricSD VideoChecked 4725WINTER-Historic

IM 00 907 Royal Visit to Niagara Falls-HistoricSD VideoChecked 4726Royal Visit to Niagara Falls-Historic

IM 00 908 Winter at Niagara Falls-WInter Storm-HistoricSD VideoChecked 4727Winter at Niagara Falls-WInter Storm-
HistoricIM 00 909 Niagara Falls Rescue-HistoricSD VideoChecked 4728Niagara Falls Rescue-Historic

IM 00 910 Niagara Rock Slide-HistoricSD VideoChecked 4729Niagara Rock Slide-Historic

IM 00 911 Rock Repair Niagara Falls-HistoricSD VideoChecked 4730Rock Repair Niagara Falls-Historic

IM 00 912 Niagara Falls Rock SLide and bridge Collapse-HistoricSD VideoChecked 4731Niagara Falls Rock SLide and bridge
Collapse-HistoricIM 00 913 Niagara Falls Winter-Bridge CollapseSD VideoChecked 4732Niagara Falls Winter-Bridge Collapse

IM 00 914 Niagara Falls Frozen-Winter-HistoricalSD VideoChecked 4733Niagara Falls Frozen-Winter-
HistoricalIM 00 915 Victoria Falls-HistoricSD VideoChecked 4734Victoria Falls-Historic

IM 00 916 Niagara Plunge-Barrel-HistoricSD VideoChecked 4735Niagara Plunge-Barrel-Historic

IM 00 918 Niagara Falls-HistoricSD VideoChecked 4737Niagara Falls-Historic

IM 00 919 Niagara Falls-HistoricSD VideoChecked 4738Niagara Falls-Historic

IM 00 920 Niagara Falls-HistoricSD VideoChecked 4739Niagara Falls-Historic

IM 00 921 Niagara Falls-HistoricSD VideoChecked 4740Niagara Falls-Historic

IM 00 922 Historic Niagara FallsSD VideoChecked 4741Historic Niagara Falls

IM 00 923 Historical Color Footage Niagara FallsHD VideoChecked 4742Historical Color Footage Niagara
FallsIM 00 924 Barrel Niagara Falls HistoricSD VideoChecked 4743Barrel Niagara Falls Historic

IM 00 925 Horseshoe Falls-Historic Color- FamilySD VideoChecked 4744Horseshoe Falls-Historic Color-Family

IM 00 926 Niagara Falls Winter Historical ColorSD VideoChecked 4745Niagara Falls Winter Historical Color

IM 00 927 Bulova Clipper Conquers Niagara Falls-HistoricalSD VideoChecked 4746Bulova Clipper Conquers Niagara
Falls-HistoricalIM 00 928 Just Married at Niagara-HistoricalSD VideoChecked 4747Just Married at Niagara-Historical

IM 00 929 Couple at Niagara Falls-HistoricalSD VideoChecked 4748Couple at Niagara Falls-Historical

IM 00 930 American Falls from Goat Isalnd-HistoricalSD VideoChecked 4749American Falls from Goat Isalnd-
HistoricalIM 00 931 Winter at Niagara Falls-HistoricalSD VideoChecked 4750Winter at Niagara Falls-Historical

IM 00 932 Winter at Niagara Falls-HistoricalSD VideoChecked 4751Winter at Niagara Falls-Historical

IM 00 933 Winter at Niagara Falls-HistoricalSD VideoChecked 4752Winter at Niagara Falls-Historical

IM 00 934 Winter at Niagara Falls-HistoricalSD VideoChecked 4753Winter at Niagara Falls-Historical

IM 00 935 Winter and Summer at Niagara Falls-HistoricalSD VideoChecked 4754Winter and Summer at Niagara Falls-
HistoricalIM 00 936 American Falls-HistoricalSD VideoChecked 4755American Falls-Historical

IM 00 937 Close Up Niagara Falls and Maid of the Mist-HistoricalSD VideoChecked 4756Close Up Niagara Falls and Maid of
the Mist-HistoricalIM 00 938 Various Niagara Falls shots-HistoricalSD VideoChecked 4757Various Niagara Falls shots-Historical

IM 00 939 Varous shots of Niagara Falls-HistoricalSD VideoChecked 4758Varous shots of Niagara Falls-
HistoricalIM 00 940 Various shots of Niagara Falls.  Includes shot of Cave of

the Winds Walkway.-Historical
SD VideoChecked 4759Various shots of Niagara Falls.

Includes shot of Cave of the WindsIM 00 941 Various shots of Niagara Falls-HistoricalSD VideoChecked 4760Various shots of Niagara Falls-
Historical
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IM 00 942 CU Niagara Falls-HistoricalSD VideoChecked 4761CU Niagara Falls-Historical

IM 00 944 Niagara Falls-Upper Arch Bridge-Various shot of water
fall- historical

SD VideoChecked 4762Niagara Falls-Upper Arch Bridge-
Various shot of water fall- historicalIM 00 945 Niagara Falls-HistoricalSD VideoChecked 4763Niagara Falls-Historical

IM 00 946 Prospect Point, Hennipin View- HistoricalSD VideoChecked 4764Prospect Point, Hennipin View-
HistoricalIM 00 947 Prospect Point, American Falls, Maid of the Mist-

Historical
SD VideoChecked 4765Prospect Point, American Falls, Maid

of the Mist- HistoricalIM 00 948 People at Foot of the Falls- HistoricalSD VideoChecked 4766People at Foot of the Falls- Historical

IM 00 949 Cave of the Winds, American Falls, Maid of the Mist-
Historical

SD VideoChecked 4767Cave of the Winds, American Falls,
Maid of the Mist-HistoricalIM 00 950 Bridge to Goat Island - HistoricalSD VideoChecked 4768Bridge to Goat Island - Historical

IM 00 951 American Falls from Goat IslandSD VideoChecked 4769American Falls from Goat Island

IM 00 952 Horseshoe Falls from Goat Island, People - HistoricalSD VideoChecked 4770Horseshoe Falls from Goat Island,
People - HistoricalIM 00 953 Three Sister Islands- foot bridge- People- HistoricalSD VideoChecked 4771Three Sister Islands- foot bridge-
People- HistoricalIM 00 954 Historic Color Footage People walking Niagara FallsSD VideoChecked 4772Historic Color Footage People
walking Niagara FallsIM 00 955 Various shots of Niagara Falls-HistoricaSD VideoChecked 4773Various shots of Niagara Falls-
HistoricaIM 00 956 Rocks Batter Niagara Power Plant to Ruins-HistoricSD VideoChecked 4774Rocks Batter Niagara Power Plant to
Ruins-HistoricIM 00 957 Building a power plant at Niagara-HistoricSD VideoChecked 4775Building a power plant at Niagara-
HistoricIM 00 958 Blast Carves new face for Niagara-HistoricSD VideoChecked 4776Blast Carves new face for Niagara-
HistoricIM 00 959 Niagara Falls Golden Jubilee-HistoricSD VideoChecked 4777Niagara Falls Golden Jubilee-Historic

IM 00 960 Ice spreads destruction to Niagara-HistoricSD VideoChecked 4778Ice spreads destruction to Niagara-
HistoricIM 00 961 Niagara Falls-HistoricSD VideoChecked 4779Niagara Falls-Historic

IM 00 962 Fort-HistoricSD VideoChecked 4780Fort-Historic

IM 00 963 Niagara Falls-Power Plant-HistoricSD VideoChecked 4781Niagara Falls-Power Plant-Historic

IM 00 964 People at Niagara Falls-HistoricSD VideoChecked 4782People at Niagara Falls-Historic

IM 00 965 Niagara Power Plant-HistoricSD VideoChecked 4783Niagara Power Plant-Historic

IM 00 966 Niagara town-HIstoricSD VideoChecked 4784Niagara town-HIstoric

IM 00 967 Horseshoe Falls-Construction-Power Plant-Historic-ColorSD VideoChecked 4785Horseshoe Falls-Construction-Power
Plant-Historic-ColorIM 00 968 Cave of the Winds-Boardwalk-People-Marriage-HistoricSD VideoChecked 4786Cave of the Winds-Boardwalk-
People-Marriage-HistoricIM 00 969 Niagara Falls-HistoricSD VideoChecked 4787Niagara Falls-Historic

IM 00 970 Niagara Falls-Wide SHot-HistoricSD VideoChecked 4788Niagara Falls-Wide SHot-Historic

IM 00 971 Niagara Falls-Power Plant-Falls-HistoricSD VideoChecked 4789Niagara Falls-Power Plant-Falls-
HistoricIM 00 972 Niagara Falls-Power Plant-Falls-HistoricSD VideoChecked 4790Niagara Falls-Power Plant-Falls-
HistoricIM 00 973 Niagara Falls-HistoricSD VideoChecked 4791Niagara Falls-Historic

IM 00 974 Niagara Falls-Aerials-Color-HistoricSD VideoChecked 4792Niagara Falls-Aerials-Color-Historic

IM 00 975 Niagara Falls-HistoricSD VideoChecked 4793Niagara Falls-Historic

IM 00 976 Niagara Falls-HistoricSD VideoChecked 4794Niagara Falls-Historic

IM 00 977 Niagara Falls-Dynamite-HistoricSD VideoChecked 4795Niagara Falls-Dynamite-Historic

IM 00 978 Pieces of Art-HistoricalSD VideoChecked 4796Pieces of Art-Historical

IM 00 979 Niagara Falls-Dynamite-Explosions-HistoricSD VideoChecked 4797Niagara Falls-Dynamite-Explosions-
HistoricIM 00 980 Niagara Falls-People-HistoricSD VideoChecked 4798Niagara Falls-People-Historic

IM 00 981 Niagara River and Falls-HistoricSD VideoChecked 4799Niagara River and Falls-Historic

IM 00 982 Niagara Falls-HistoricSD VideoChecked 4800Niagara Falls-Historic

IM 00 983 Niagara Falls-HistoricSD VideoChecked 4801Niagara Falls-Historic

IM 00 984 Niagara Falls Winter-HistoricSD VideoChecked 4802Niagara Falls Winter-Historic

IM 00 985 Top of the Falls-HistoricSD VideoChecked 4803Top of the Falls-Historic

IM 00 986 Arial flybys Falls-Color-HistoricSD VideoChecked 4804Arial flybys Falls-Color-Historic

IM 00 987 Various Niagara Falls-HistoricSD VideoChecked 4805Various Niagara Falls-Historic

IM 00 988 Niagara-Color-HistoricSD VideoChecked 4806Niagara-Color-Historic

IM 00 989 Niagara Falls-Winter-HistoricSD VideoChecked 4807Niagara Falls-Winter-Historic

IM 00 990 Niagara Falls Geology-COTW Boardwalk-Maid of the Mist-
Historic

SD VideoChecked 4808Niagara Falls Geology-COTW
Boardwalk-Maid of the Mist-HistoricIM 00 991 Niagara Falls WInter-HistoricSD VideoChecked 4809Niagara Falls WInter-Historic

IM 00 992 Niagara Falls-People-HistoricSD VideoChecked 4810Niagara Falls-People-Historic

IM 00 993 Niagara Falls aerial-HistoricSD VideoChecked 4811Niagara Falls aerial-Historic

IM 00 994 Maid of the Mist-HistoricSD VideoChecked 4812Maid of the Mist-Historic
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IM 00 995 Niagara Falls-People-HistoricSD VideoChecked 4813Niagara Falls-People-Historic

IM 00 996 Niagara Falls Winter-HistoricSD VideoChecked 4814Niagara Falls Winter-Historic

IM 00 997 Niagara Falls Royal Visit-HistoricSD VideoChecked 4815Niagara Falls Royal Visit-Historic

IM 00 998 Visitors at Frozen Niagara-Winter-People-HistoricSD VideoChecked 4816Visitors at Frozen Niagara-Winter-
People-HistoricIM 00 999 drilling and construction at Niagara Falls-HistoricSD VideoChecked 4817drilling and construction at Niagara
Falls-HistoricIM 00 000 Turbine animation-Niagara Falls-historicSD VideoChecked 4818Turbine animation-Niagara Falls-
historicIM 00 001 Changing Horseshoe Falls  animationSD VideoChecked 4819Changing Horseshoe Falls  animation

IM 00 002 Niagara Falls-HistoricSD VideoChecked 4824Niagara Falls-Historic

IM 00 003 Niagara Falls-Bridge-Goat Island-People-HistoricSD VideoChecked 4825Niagara Falls-Bridge-Goat Island-
People-HistoricIM 00 004 Niagara Falls-Modern-Various ShotsHD VideoChecked 4826Niagara Falls-Modern-Various Shots

IM 00 005 Niagara Falls-TopSD VideoChecked 4827Niagara Falls-Top

IM 00 006 Niagara Winter-HistoricalSD VideoChecked 4828Niagara Winter-Historical

IM 00 007 Modern Niagara Falls.  People in raincoats on COTW, etcSD VideoChecked 4829Modern Niagara Falls.  People in
raincoats on COTW, etcIM 00 008 Niagara Falls, Color, Historical, Maid of the Mist, Various

Niagara Falls
SD VideoChecked 4830Niagara Falls, Color, Historical, Maid

of the Mist, Various Niagara FallsIM 00 009 Niagara Falls Bridge falls down. Frozen. Winter. HistoricalSD VideoChecked 4831Niagara Falls Bridge falls down.
Frozen. Winter. HistoricalIM 00 010 Niagara Falls, Rainbow, ModernHD VideoChecked 4832Niagara Falls, Rainbow, Modern

IM 00 011 Niagara Falls, FortHD VideoChecked 4833Niagara Falls, Fort

IM 00 012 Niagara Falls, Top, RainbowHD VideoChecked 4834Niagara Falls, Top, Rainbow

IM 00 013 Top of WaterfallSD VideoChecked 4835Top of Waterfall

IM 00 014 Various shots of Niagara FallsSD VideoChecked 4836Various shots of Niagara Falls

IM 00 015 People and crowds at Niagara FallsHD VideoChecked 4837People and crowds at Niagara Falls

IM 00 016 People and Red Flowers at Niagara fallsHD VideoChecked 4838People and Red Flowers at Niagara
fallsIM 00 017 Wildlife at niagara falls. Squirell eating nutHD VideoChecked 4839Wildlife at niagara falls. Squirell
eating nutIM 00 018 People at Niagara FallsHD VideoChecked 4840People at Niagara Falls

IM 00 019 People and Rainbow at Niagara FallsHD VideoChecked 4841People and Rainbow at Niagara Falls

IM 00 020 Cool Drone shot over Niagara FallsHD VideoChecked 4842Cool Drone shot over Niagara Falls

IM 00 021 Winter at Niagara FallsHD VideoChecked 4843Winter at Niagara Falls

IM 00 022 Niagara Falls Winter AerialHD VideoChecked 4844Niagara Falls Winter Aerial

IM 00 023 Niagara Falls aerial winterHD VideoChecked 4845Niagara Falls aerial winter

IM 00 024 Aerial Niagara river to fallsHD VideoChecked 4846Aerial Niagara river to falls

IM 00 025 Aerial Niagara River to Falls WinterHD VideoChecked 4847Aerial Niagara River to Falls Winter

IM 00 026 Aerial Niagara River to FallsHD VideoChecked 4848Aerial Niagara River to Falls

IM 00 027 Aerial Niagara Winter RainbowHD VideoChecked 4849Aerial Niagara Winter Rainbow

IM 00 028 Niagara Aerial WinterHD VideoChecked 4850Niagara Aerial Winter

IM 00 029 People walking around Niagara Falls.HD VideoChecked 4851People walking around Niagara Falls.

IM 00 030 Tourist taking pictures of Niagara FallsHD VideoChecked 4852Tourist taking pictures of Niagara
FallsIM 00 031 Pan of Niagara FallsHD VideoChecked 4853Pan of Niagara Falls

IM 00 032 CU Pull of Niagara FallsHD VideoChecked 4854CU Pull of Niagara Falls

IM 00 033 Winter dusk Niagara FallsHD VideoChecked 4855Winter dusk Niagara Falls

IM 00 034 WInter at Niagara FallsHD VideoChecked 4856WInter at Niagara Falls

IM 00 035 Winter at Niagara FallsHD VideoChecked 4857Winter at Niagara Falls

IM 00 036 Winter at Niagara FallsHD VideoChecked 4858Winter at Niagara Falls

IM 00 037 Winter at Niagara FallsHD VideoChecked 4859Winter at Niagara Falls

IM 00 038 'Welcome to NIgara Falls' SignHD VideoChecked 4860'Welcome to NIgara Falls' Sign

IM 00 039 CU edge of Niagara FallsHD VideoChecked 4861CU edge of Niagara Falls

IM 00 040 Winter at Niagara FallsSD VideoChecked 4862Winter at Niagara Falls

IM 00 041 Winter dusk at Niagara FallsHD VideoChecked 4863Winter dusk at Niagara Falls

IM 00 042 Winter at Niagara FallsHD VideoChecked 4864Winter at Niagara Falls

IM 00 043 Winter at Niagara FallsHD VideoChecked 4865Winter at Niagara Falls

IM 00 044 Winter at Niagara FallsHD VideoChecked 4866Winter at Niagara Falls

IM 00 045 Winter at Niagara FallsHD VideoChecked 4867Winter at Niagara Falls

IM 00 046 Winter at Niagara FallsHD VideoChecked 4868Winter at Niagara Falls
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IM 00 047 Winter at Niagara FallsHD VideoChecked 4869Winter at Niagara Falls

IM 00 048 Niagara Falls StatueHD VideoChecked 4870Niagara Falls Statue

IM 00 049 Winter at Niagara FallsHD VideoChecked 4871Winter at Niagara Falls

IM 00 050 Winter at Niagara FallsHD VideoChecked 4872Winter at Niagara Falls

IM 00 051 Winter at Niagara FallsHD VideoChecked 4873Winter at Niagara Falls

IM 00 052 Winter at NiagaraHD VideoChecked 4874Winter at Niagara

IM 00 053 Winter at Niagara FallsHD VideoChecked 4875Winter at Niagara Falls

IM 00 054 Winter Niagara FallsHD VideoChecked 4876Winter Niagara Falls

IM 00 055 Winter Niagara FallsHD VideoChecked 4877Winter Niagara Falls

IM 00 056 Winter Niagara FallsHD VideoChecked 4878Winter Niagara Falls

IM 00 057 Winter Niagara FallsHD VideoChecked 4879Winter Niagara Falls

IM 00 058 Winter Niagara FallsHD VideoChecked 4880Winter Niagara Falls

IM 00 059 Winter Nigara FallsHD VideoChecked 4881Winter Nigara Falls

IM 00 060 Winter Niagara FallsHD VideoChecked 4882Winter Niagara Falls

IM 00 061 Winter Niagara FallsHD VideoChecked 4883Winter Niagara Falls

IM 00 062 Winter Niagara FallsHD VideoChecked 4884WInter Niagara Falls

IM 00 063 WInter Niagara FallsHD VideoChecked 4885WInter Niagara Falls

IM 00 064 Winter Niagara FallsHD VideoChecked 4886Winter Niagara Falls

IM 00 065 Winter NIagara FallsHD VideoChecked 4887Winter Niagara Falls

IM 00 066 Winter Niagara FallsHD VideoChecked 4888Winter NIagara Falls

IM 00 067 Winter Niagara FallsHD VideoChecked 4889Winter NIagara Falls

IM 00 068 Niagara FallsHD VideoChecked 4890Niagara Falls

IM 00 069 Niagara FallsHD VideoChecked 4891Niagara Falls

IM 00 070 People Niagara FallsHD VideoChecked 4892People Niagara Falls

IM 00 071 Niagara FallsHD VideoChecked 4893Niagara Falls

IM 00 072 Winter Ice Niagara Falls HistoricalSD VideoChecked 4894Winter Ice Niagara Falls Historical

IM 00 073 Niagara Falls RockyHD VideoChecked 4895Niagara Falls Rocky

IM 00 074 Bald Eagle NiagaraHD VideoChecked 4896Bald Eagle Niagara

IM 00 075 Niagara Falls RainbowHD VideoChecked 4897Niagara Falls Rainbow

IM 00 076 Aerial Niagara Falls Horseshoe FallsHD VideoChecked 4898Aerial Niagara Falls Horseshoe Falls

IM 00 077 Winter Niagara FallsHD VideoChecked 4899Winter Niagara Falls

IM 00 078 Winter Niagara FallsHD VideoChecked 4900Winter Niagara Falls

IM 00 079 Winter Niagara FallsHD VideoChecked 4901Winter Niagara Falls

IM 00 080 Niagara Falls RainbowHD VideoChecked 4902Niagara Falls Rainbow

IM 00 081 CU Maid of the MistHD VideoChecked 4903CU Maid of the Mist

IM 00 082 People Niagara FallsHD VideoChecked 4904People Niagara Falls

IM 00 083 Niagara Falls Maid of the MistHD VideoChecked 4905Niagara Falls Maid of the Mist

IM 00 084 Winter Niagara FallsHD VideoChecked 4906Winter Niagara Falls

IM 00 085 Winter Stream NiagaraHD VideoChecked 4907Winter Stream Niagara

IM 00 086 Timelapse Niagara FallsHD VideoChecked 4908Timelapse Niagara Falls

IM 00 087 Niagara FallsHD VideoChecked 4909Niagara Falls

IM 00 088 Niagara FallsHD VideoChecked 4910Niagara Falls

IM 00 090 People Niagara FallsHD VideoChecked 4911People Niagara Falls

IM 00 091 People Niagara FallsHD VideoChecked 4912People Niagara Falls

IM 00 092 Niagara FallsHD VideoChecked 4913Niagara Falls

IM 00 093 Niagara FallsHD VideoChecked 4914Niagara Falls

IM 00 094 Niagara FallsHD VideoChecked 4915Niagara Falls

IM 00 096 Cave of the Winds People Rain CoatsHD VideoChecked 4917Cave of the Winds People Rain Coats

IM 00 097 Winter Niagara FallsHD VideoChecked 4918Winter Niagara Falls

IM 00 098 Niagara FallsHD VideoChecked 4919Niagara Falls

IM 00 099 Rainbow Niagara FallsHD VideoChecked 4920Rainbow Niagara Falls

IM 00 100 Niagara FallsHD VideoChecked 4921Niagara Falls
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IM 00 101 Niagara FallsHD VideoChecked 4922Niagara Falls

IM 00 102 Niagara FallsHD VideoChecked 4923Niagara Falls

IM 00 103 Niagara FallsHD VideoChecked 4924Niagara Falls

IM 00 104 Niagara FallsHD VideoChecked 4925Niagara Falls

IM 00 105 Artsy Niagara Falls ShotHD VideoChecked 4926Artsy Niagara Falls Shot

IM 00 106 Niagara Falls through treesHD VideoChecked 4927Niagara Falls through trees

IM 00 107 Niagara FallsHD VideoChecked 4928Niagara Falls

IM 00 108 Sunset with Bird Niagara FallsHD VideoChecked 4929Sunset with Bird Niagara Falls

IM 00 109 Niagara Falls- Historical - ColorHD VideoChecked 4930Niagara Falls- Historical - Color

IM 00 110 Niagara Falls TimelapseHD VideoChecked 4931Niagara Falls Timelapse

IM 00 111 Niagara Falls PeopleHD VideoChecked 4932Niagara Falls People

IM 00 112 Niagara Falls BridgeHD VideoChecked 4933Niagara Falls Bridge

IM 00 113 Niagara Falls DuskHD VideoChecked 4934Niagara Falls Dusk

IM 00 114 Niagara Falls Maid of the MistHD VideoChecked 4935Niagara Falls Maid of the Mist

IM 00 115 Niagara FallsHD VideoChecked 4936Niagara Falls

IM 00 116 Timelapse Night Niagara FallsHD VideoChecked 4937Timelapse Night Niagara Falls

IM 00 117 slomo Niagara FallsHD VideoChecked 4938slomo Niagara Falls

IM 00 118 Niagara FallsHD VideoChecked 4939Niagara Falls

IM 00 119 Areial Niagara FallsHD VideoChecked 4940Areial Niagara Falls

IM 00 120 Niagara FallsHD VideoChecked 4941Niagara Falls

IM 00 121 Pan from One Falls to the other FallsHD VideoChecked 4942Pan from One Falls to the other Falls

IM 00 122 Closeup Niagara FallsHD VideoChecked 4943Closeup Niagara Falls

IM 00 123 Low Angle Niagara FallsHD VideoChecked 4944Low Angle Niagara Falls

IM 00 124 CU Niagara FallsHD VideoChecked 4945CU Niagara Falls

IM 00 125 Niagara SkylineHD VideoChecked 4946Niagara Skyline

IM 00 126 Cave of the Winds People Boardwalk StairsHD VideoChecked 4947Cave of the Winds People Boardwalk
StairsIM 00 127 Cave of the Winds Boardwalk PeopleHD VideoChecked 4948Cave of the Winds Boardwalk People

IM 00 128 Cave of the Winds Boardwalk PeopleHD VideoChecked 4949Cave of the Winds Boardwalk People

IM 00 129 Niagara River CityscapeHD VideoChecked 4950Niagara River Cityscape

IM 00 130 Niagara BridgeHD VideoChecked 4951Niagara Bridge

IM 00 131 Niagara River with CityHD VideoChecked 4952Niagara River with City

IM 00 132 Niagara Falls People HistoricalHD VideoChecked 4953Niagara Falls People Historical

IM 00 133 Hill Shoots Niagara Rapids in a Barrel-HistoricalHD VideoChecked 4954Hill Shoots Niagara Rapids in a
Barrel-HistoricalIM 00 134 CU-Niagara FallsHD VideoChecked 4955CU-Niagara Falls

IM 00 135 CU-Niagara FallsHD VideoChecked 4956CU-Niagara Falls

IM 00 136 CU-Niagara FallsHD VideoChecked 4957CU-Niagara Falls

IM 00 137 Smooth Motion Niagara FallsHD VideoChecked 4958Smooth Motion Niagara Falls

IM 00 138 CU Niagara WaterHD VideoChecked 4959CU Niagara Water

IM 00 139 Niagara falls ViewfinderHD VideoChecked 4960Niagara falls Viewfinder

IM 00 140 Niagara Falls Night Lights timelapseHD VideoChecked 4961Niagara Falls Night Lights timelapse

IM 00 141 Aerial Niagara FallsHD VideoChecked 4962Aerial Niagara Falls

IM 00 142 Niagara Falls Flowers Maid of the MistHD VideoChecked 4963Niagara Falls Flowers Maid of the
MistIM 00 143 Niagara Falls WInterHD VideoChecked 4964Niagara Falls WInter

IM 00 144 Niagara Falls WinterSD VideoChecked 4965Niagara Falls Winter

IM 00 145 Niagara Falls Wide ShotHD VideoChecked 4966Niagara Falls Wide Shot

IM 00 146 Niagara FallsHD VideoChecked 4967Niagara Falls

IM 00 147 Rainbow Niagara FallsHD VideoChecked 4968Rainbow Niagara Falls

IM 00 148 Viewfinder Niagara FallsHD VideoChecked 4969Viewfinder Niagara Falls

IM 00 149 Niagara FallsHD VideoChecked 4970Niagara Falls

IM 00 150 Niagara FallsHD VideoChecked 4971Niagara Falls

IM 00 151 Niagara Falls Side AngleHD VideoChecked 4972Niagara Falls Side Angle

IM 00 152 Wide Niagara Falls Bridge PeopleHD VideoChecked 4973Wide Niagara Falls Bridge People
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IM 00 153 Maid of the MistHD VideoChecked 4974Maid of the Mist

IM 00 154 Niagara Falls PeopleHD VideoChecked 4975Niagara Falls People

IM 00 155 Falls through TreesHD VideoChecked 4976Falls through Trees

IM 00 156 Flowers at NiagaraHD VideoChecked 4977Flowers at Niagara

IM 00 157 Wide shot FallsHD VideoChecked 4978Wide shot Falls

IM 00 158 Rainbow Niagara Falls PeopleHD VideoChecked 4979Rainbow Niagara Falls People

IM 00 159 Niagara Falls RainbowHD VideoChecked 4980Niagara Falls Rainbow

IM 00 160 Rainbow Niagara FallsHD VideoChecked 4981Rainbow Niagara Falls

IM 00 161 Timelapse Niagara Night LightsHD VideoChecked 4982Timelapse Niagara Night Lights

IM 00 162 Niagara Timelapse RianbowHD VideoChecked 4983Niagara Timelapse Rianbow

IM 00 163 Niagara TimelapseHD VideoChecked 4984Niagara Timelapse

IM 00 164 Niagara with CityHD VideoChecked 4985Niagara with City

IM 00 165 Niagara Falls Rainbow PeopleHD VideoChecked 4986Niagara Falls Rainbow People

IM 00 166 Niagara Falls RainbowHD VideoChecked 4987Niagara Falls Rainbow

IM 00 167 Niagara Ferris WheelHD VideoChecked 4988Niagara Ferris Wheel

IM 00 168 Timelapse Night Niagara Falls LightsHD VideoChecked 4989Timelapse Night Niagara Falls Lights

IM 00 169 Timelapse Niagara Falls PeopleHD VideoChecked 4990Timelapse Niagara Falls People

IM 00 170 CU FallsHD VideoChecked 4991CU Falls

IM 00 171 Slomo Falls CUHD VideoChecked 4992Slomo Falls CU

IM 00 172 Timelapse People Niagara BridgeHD VideoChecked 4993Timelapse People Niagara Bridge

IM 00 173 Niagara FallsHD VideoChecked 4994Niagara Falls

IM 00 174 Niagara FallsHD VideoChecked 4996Niagara Falls

IM 00 175 WInter Niagara FallsHD VideoChecked 4997WInter Niagara Falls

IM 00 176 Cave of the Winds People BoardwalkHD VideoChecked 4998Cave of the Winds People Boardwalk

IM 00 177 Nature Black Squirell NiagaraHD VideoChecked 5000Nature Black Squirell Niagara

IM 00 178 Niagara BridgeHD VideoChecked 5001Niagara Bridge

IM 00 179 Niagara FallsHD VideoChecked 5002Niagara Falls

IM 00 180 Niagara Falls CUHD VideoChecked 5003Niagara Falls CU

IM 00 181 Niagara Falls Timelapse night lightsHD VideoChecked 5004Niagara Falls Timelapse night lights

IM 00 182 Maid of the MistHD VideoChecked 5005Maid of the Mist

IM 00 183 Niagara FallsHD VideoChecked 5006Niagara Falls

IM 00 184 Maid of the MistHD VideoChecked 5007Maid of the Mist

IM 00 185 Niagara FallsHD VideoChecked 5008Niagara Falls

IM 00 186 Rainbow Niagara FallsHD VideoChecked 5009Rainbow Niagara Falls

IM 00 187 Wide Shot of Cave of the Winds People Boardwalk StairsHD VideoChecked 5010Wide Shot of Cave of the Winds
People Boardwalk StairsIM 00 188 Rainbow Niagara FallsHD VideoChecked 5011Rainbow Niagara Falls

IM 00 189 Rainbow Niagara FallsSD VideoChecked 5012

IM 00 190 Niagara FallsHD VideoChecked 5013Niagara Falls

IM 00 191 People Niagara FallsHD VideoChecked 5014People Niagara Falls

IM 00 192 Niagara Falls BridgeHD VideoChecked 5015Niagara Falls Bridge

IM 00 193 Wide Shot Niagara Two WaterfallsHD VideoChecked 5016Wide Shot Niagara Two Waterfalls

IM 00 194 People Niagara FallsHD VideoChecked 5017People Niagara Falls

IM 00 195 Niagara Falls River BridgeHD VideoChecked 5018Niagara Falls River Bridge

IM 00 196 Niagara RiverHD VideoChecked 5019Niagara River

IM 00 197 Niagara FallsHD VideoChecked 5020Niagara Falls

IM 00 198 CU WaterfallHD VideoChecked 5021CU Waterfall

IM 00 199 Niagara fallsHD VideoChecked 5022Niagara falls

IM 00 200 Horse and Carriage at Niagara FallsHD VideoChecked 5023Horse and Carriage at Niagara Falls

IM 00 201 Niagara FallsHD VideoChecked 5024Niagara Falls

IM 00 202 NiagaraHD VideoChecked 5025Niagara

IM 00 203 Side Angle NiagaraHD VideoChecked 5026Side Angle Niagara

IM 00 204 Side Angle Niagara Falls PeopleHD VideoChecked 5027Side Angle Niagara Falls People
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IM 00 205 Niagara FallsHD VideoChecked 5028Niagara Falls

IM 00 206 WaterfallHD VideoChecked 5029waterfall

IM 00 207 Niagara FallsHD VideoChecked 5030Niagara Falls

IM 00 208 Niagara FallsHD VideoChecked 5031Niagara Falls

IM 00 209 Niagara Falls RiverHD VideoChecked 5032Niagara Falls River

IM 00 210 CU FallsHD VideoChecked 5033CU Falls

IM 00 211 Niagara FallsHD VideoChecked 5034Niagara Falls

IM 00 212 Niagara Falls WaterfallHD VideoChecked 5035Niagara Falls Waterfall

IM 00 213 Cu WaterfallHD VideoChecked 5036CU Waterfall

IM 00 214 CU WaterfallHD VideoChecked 5037Cu Waterfall

IM 00 215 Niagara Falls Winter.HD VideoChecked 5038Niagara Falls Winter.

IM 00 216 Niagara FallsHD VideoChecked 5039Niagara Falls

IM 00 217 HD VideoChecked 5040

IM 00 218 Niagara FallsHD VideoChecked 5041Niagara Falls

IM 00 219 Cu Water FallingHD VideoChecked 5042Cu Water Falling

IM 00 220 Winter Rainbow FallsHD VideoChecked 5043Winter Rainbow Falls

IM 00 221 Rainbow Niagara FallsHD VideoChecked 5044Rainbow Niagara Falls

IM 00 223 Winter Niagara RiverHD VideoChecked 5046Winter Niagara River

IM 00 224 Rainbow Niagara FallsHD VideoChecked 5047Rainbow Niagara Falls

IM 00 225 CU FallsHD VideoChecked 5048CU Falls

IM 00 226 Rainbow over fallsHD VideoChecked 5049Rainbow over falls

IM 00 227 CU Winter FallsHD VideoChecked 5050CU Winter Falls

IM 00 228 High Angle NiagaraHD VideoChecked 5051High Angle Niagara

IM 00 229 Niagara FallsHD VideoChecked 5052Niagara Falls

IM 00 230 Niagara Falls NightHD VideoChecked 5053Niagara Falls Night

IM 00 231 Niagara Falls NightHD VideoChecked 5054Niagara Falls Night

IM 00 232 Niagara Falls at NightHD VideoChecked 5055Niagara Falls at Night

IM 00 233 Colored Water Lights CUHD VideoChecked 5056Colored Water Lights CU

IM 00 234 Niagara Falls at NightHD VideoChecked 5057Niagara Falls at Night

IM 00 235 Horseshoe FallsHD VideoChecked 5058Horseshoe Falls

IM 00 236 Top of FallsHD VideoChecked 5059Top of Falls

IM 00 237 CU FallsHD VideoChecked 5060CU Falls

IM 00 238 CU FallsHD VideoChecked 5061CU Falls

IM 00 239 CU FallsHD VideoChecked 5062CU Falls

IM 00 240 Cu FallsHD VideoChecked 5063Cu Falls

IM 00 241 FallsHD VideoChecked 5064Falls

IM 00 242 CU FallsHD VideoChecked 5065Cu Falls

IM 00 243 FallsHD VideoChecked 5066falls

IM 00 244 FallsHD VideoChecked 5067Falls

IM 00 245 Timelapse Niagara FallsHD VideoChecked 5068Timelapse Niagara Falls

IM 00 246 Niagara Falls Maid of the MistHD VideoChecked 5069Niagara Falls Maid of the Mist

IM 00 247 Niagara FallsHD VideoChecked 5070Niagara Falls

IM 00 248 Niagara FallsHD VideoChecked 5071Niagara Falls

IM 00 249 CU FallsHD VideoChecked 5072CU Falls

IM 00 250 Niagara FallsHD VideoChecked 5073Niagara Falls

IM 00 251 CU Slomo Water FallsHD VideoChecked 5074CU Slomo Water Falls

IM 00 252 Niagara FallsHD VideoChecked 5075Niagara Falls

IM 00 253 Niagara FallsHD VideoChecked 5076

IM 00 254 CU WaterfallHD VideoChecked 5077CU Waterfall

IM 00 255 Niagara Falls Maid of the MistHD VideoChecked 5078Niagara Falls Maid of the Mist

IM 00 256 Niagara FallsHD VideoChecked 5079Niagara Falls

IM 00 257 WaterfallHD VideoChecked 5080Waterfall
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IM 00 258 CU WaterHD VideoChecked 5081CU Water

IM 00 259 CU Water4K VideoChecked 5082CU Water

IM 00 260 CU waterHD VideoChecked 5083CU Water

IM 00 261 Smooth CU WaterfallHD VideoChecked 5084Smooth CU Waterfall

IM 00 262 Smooth WaterfallHD VideoChecked 5085Smooth Waterfall

IM 00 263 CU WaterHD VideoChecked 5086CU Water

IM 00 264 CU Water slomoHD VideoChecked 5087CU Water slomo

IM 00 265 CU WaterHD VideoChecked 5088CU Water

IM 00 266 Niagara FallsHD VideoChecked 5089Niagara Falls

IM 00 267 Niagara FallsHD VideoChecked 5090Niagara Falls

IM 00 268 FallsHD VideoChecked 5091Falls

IM 00 269 Timelapse Falls Rainbow NiagaraHD VideoChecked 5092Timelapse Falls Rainbow Niagara

IM 00 270 WaterHD VideoChecked 5093Water

IM 00 271 Niagara FallsHD VideoChecked 5094Niagara Falls

IM 00 272 Niagara Lots of BirdsHD VideoChecked 5095Niagara Lots of Birds

IM 00 273 Winter Niagara BirdsHD VideoChecked 5096Winter Niagara Birds

IM 00 274 Winter NIagara BirdsHD VideoChecked 5097Winter NIagara Birds

IM 00 275 Winter NiagaraHD VideoChecked 5098Winter Niagara

IM 00 276 1812 mapB/W illustrationChecked 50991812 map-From 'The Power Trail'

IM 00 277 1846%PROPSED%HYDRAULIC%CANALB/W illustrationChecked 51001846%PROPSED%HYDRAULIC
IM 00 278 UNUSED%WATER%FROM%HYDRAULIC%CANALB/W photoChecked 5101UNUSED%WATER%FROM
IM 00 279 GASKILL%FLOURING%MILL,%1ST%USER%OFB/W photoChecked 5102GASKILL%FLOURING%MILL,%1ST
IM 00 280 THE%HIGH%BANKS%IN%1882B/W illustrationChecked 5103THE%HIGH%BANKS%IN%1882=
IM 00 281 QUIGLEY'S%MILL%ON%TOP%OF%THE%HIGH%BANKS,B/W illustrationChecked 5104QUIGLEY'S%MILL%ON%TOP%OF
IM 00 282 MILL%DISTRICT%AT%THE%HIGH%BANKS,%1886B/W photoChecked 5105MILL%DISTRICT%AT%THE%HIGH
IM 00 283 THE%HIGH%BANKS%IN%THE%MID%1890sB/W photoChecked 5106THE%HIGH%BANKS%IN%THE%MID
IM 00 284 SANDBORN%INSURANCE%MAP%SHOWINGB/W illustrationChecked 5107SANDBORN%INSURANCE%MAP
IM 00 285 WORKMEN%WIDENING%THE%CANAL,%1895.B/W photoChecked 5108WORKMEN%WIDENING%THE
IM 00 286 1896%PENSTOCK%INSTALLATIONB/W photoChecked 51091896%PENSTOCK
IM 00 287 1896%POWER%STATION%2%UNDERB/W photoChecked 51101896%POWER%STATION%2
IM 00 288 GENERATING%GALLERY%OF%POWER%STATION%2,B/W photoChecked 5111GENERATING%GALLERY%OF
IM 00 289 1898%POWER%STATION%2%AT%BOTTOM%OFB/W photoChecked 51121898%POWER%STATION%2%AT
IM 00 290 1898%POWER%STATION%2%COMPLETEDB/W photoChecked 51131898%POWER%STATION%2
IM 00 291 1899%MILL%DISTRICT%AT%THE%HIGH%BANKSB/W photoChecked 51141899%MILL%DISTRICT%AT%THE
IM 00 292 1910%POWER%STATION%3%BEING%BUILTB/W photoChecked 51151910%POWER%STATION%3
IM 00 293 1913%GENERATING%GALLERY%IN%STATION%3B/W photoChecked 51161913%GENERATING%GALLERY%IN
IM 00 294 1913%TURBINE%GALLERY%IN%STATION%3B/W photoChecked 51171913%TURBINE%GALLERY%IN
IM 00 295 1914%COMPLETED%POWER%STATION%3B/W photoChecked 51181914%COMPLETED%POWER
IM 00 296 1914%SANDBORN%FIRE%INSURANCE%MAPB/W illustrationChecked 51191914%SANDBORN%FIRE
IM 00 297 1918%SPIRAL%CASING%IN%STATION%3BB/W photoChecked 51201918%SPIRAL%CASING%IN
IM 00 298 1919%INTERIOR%OF%GENERATING%GALLERY%OFB/W photoChecked 51211919%INTERIOR%OF
IM 00 299 1920s%ADAMS%POWER%PLANT%MAPB/W illustrationChecked 51221920s%ADAMS%POWER%PLANT
IM 00 300 HYDRAULIC%CANAL%IN%1920sB/W photoChecked 5123HYDRAULIC%CANAL%IN%1920s=
IM 00 301 1923%POWER%STATION%3C%TUNNELB/W photoChecked 51241923%POWER%STATION%3C
IM 00 302 AERIAL%OF%HYDRAULIC%CANAL,%1927B/W photoChecked 5125AERIAL%OF%HYDRAULIC%CANAL,
IM 00 303 1927%INFRASTRUCTURE%FOR%STATIONS%3A,%3B,B/W illustrationChecked 51261927%INFRASTRUCTURE%FOR
IM 00 304 THE%CANAL%INLET%OR%"PORT%DAY"%IN%1927B/W photoChecked 5127THE%CANAL%INLET%OR%"PORT
IM 00 305 1930%GENERATING%GALLERY%IN%STATION%3CB/W photoChecked 51281930%GENERATING%GALLERY%IN
IM 00 306 1953%POWER%STATION%3BB/W photoChecked 51291953%POWER%STATION%3B=
IM 00 307 1953%STATIONS%3A,%3B,%3CB/W photoChecked 51301953%STATIONS%3A,%3B,%3C=
IM 00 308 1954%SANDBORN%MAP%SHOWING%STATIONS%3A,B/W illustrationChecked 51311954%SANDBORN%MAP
IM 00 309 1954%REMAINS%OF%MILL%DISTRICT%AT%THE%HIGHB/W photoChecked 51321954%REMAINS%OF%MILL
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IM 00 310 2003$AREA$ALONG$THE$HIGH$BANKSB/W photoChecked 51332003$AREA$ALONG$THE$HIGH
IM 00 311 JACOB$SCHOELLKOPFB/W photoChecked 5134JACOB$SCHOELLKOPF6From
IM 00 312 NIAGARA$POWER$PLANT$AERIAL$SHOTB/W photoChecked 5135NIAGARA$POWER$PLANT
IM 00 313 MAP$SHOWING$NIAGARA$POWER$PLANTB/W illustrationChecked 5136MAP$SHOWING$NIAGARA
IM 00 314 FIRST$AND$SECOND$SECTIONS$OF$POWERB/W photoChecked 5137FIRST$AND$SECOND$SECTIONS
IM 00 315 ICE$JAM$FORMING$AT$POWER$STATION$2B/W photoChecked 5138ICE$JAM$FORMING$AT$POWER
IM 00 316 SECTION$THROUGH$POWER$STATION$2B/W illustrationChecked 5139SECTION$THROUGH$POWER
IM 00 317 SECTION$THROUGH$POWER$STATION$3AB/W illustrationChecked 5140SECTION$THROUGH$POWER
IM 00 318 THE$CLIFFS$THAT$HIDE$THE$PENSTOCKS$ATB/W photoChecked 5141THE$CLIFFS$THAT$HIDE$THE
IM 00 319 SECTION$OF$POWER$STATION$3BB/W illustrationChecked 5142SECTION$OF$POWER$STATION
IM 00 320 STATIONS$3A,$3BB/W photoChecked 5143STATIONS$3A,$3B6From$'The
IM 00 321 This is from Top of the rockColor photoChecked 5148

IM 00 1322 Construction of Inlet Arches at South end of Forebay,
1904

B/W photoChecked 5152Ranking Generating Station

IM 00 1323 interior view, 1917B/W photoChecked 5154Ranking Generating Station

IM 00 1324 Exterior Canadian Niagara Power Company, 1995Color photoChecked 5155

IM 00 1325  Interior of Rankine Power Station looking upriver, 2005.Color photoChecked 5156

IM 00 1326 Seal of the Canadian Niagara Power Company, 1901.B/W photoChecked 5157

IM 00 1327 Rankine Power Generating Station - Canadian Niagara
Power, 2005.

Color photoChecked 5158

IM 00 1328 Canadian Niagara Power Plant - Rankine Power Station :
Control Room, 2007.

Color photoChecked 5159

IM 00 1329 Automobile in a water conduit for the Ontario Power
Company, 1910.

B/W photoChecked 5160

IM 00 1330 Close up of the Ontario Power Generating Station, In the
back, the edge of the Horseshoe Falls can be seen. Ice

B/W photoChecked 5161

IM 00 1331 Interior of Power House, Ontario Power CompanyB/W photoChecked 5162

IM 00 1332 Ontario Power Company Generating Station, 1985Color photoChecked 5163

IM 00 1333 Ontario Power Company Generating Station - Overflow
Building and Surge Tank, 1913.

B/W photoChecked 5164

IM 00 1334 The Ontario Power Company, Screen House, Forebay
and Gate House, 1907.

B/W photoChecked 5165

IM 00 1335 Ontario Power Generating Station - bonding plates of no.
1 pipe, 1904.

B/W photoChecked 5166

IM 00 1336 Electrical engineers, executives and investors at the
Edward Dean Adams Power House office. Edward Dean

B/W photoChecked 5167

IM 00 1337 a historic photograph of the Adams Power StationB/W photoChecked 5168

IM 00 1338 Adams Power Station number 2 under construction, 1901.B/W photoChecked 5169

IM 00 1339 Inside of the Adams Power Station number 1, about 1897.B/W photoChecked 5170

IM 00 1340 A scale model of the Adams Power station number 1 and
2 displayed at the 1901 Pan-American Exposition in

B/W photoChecked 5171

IM 00 1341 Interior of the Edward Dean Adams Power plant.B/W photoChecked 5172

IM 00 1342 Westinghouse rotary converter in Adams Power station,
1914.

B/W photoChecked 5173

IM 00 1343 Niagara Falls Park & River Railway trestle bridge -
Bowman Ravine at Whirlpool Rapids, prior to 1903.

B/W photoChecked 5174

IM 00 1344 a Great Gorge Route Trolley southbound passing the
Giant Rock along beside the Devil's Hole Rapids

B/W photoChecked 5175

IM 00 1345 a Great Gorge Route Trolley southbound bordering the
Whirlpool Rapids.

B/W photoChecked 5176

IM 00 1346 William H. Bickle is the motorman operating the Great
Gorge car.

B/W photoChecked 5177

IM 00 1347 Niagara Belt Line trolley.B/W photoChecked 5178

IM 00 1348 Robert Moses Power Project completed.B/W photoChecked 5179

IM 00 1349 Adam Beck and Robert Moses Power stations aerial.B/W photoChecked 5180

IM 00 1350 Aerial of Robert Moses Plant.Color photoChecked 5181

IM 00 1351 Robert Moses viewed from across the gorge.Color photoChecked 5182

IM 00 1352 Robert Moses. Construction 1958-1961B/W photoChecked 5183

IM 00 1353 Fireworks light up the sky over the Robert Moses Power
Generating Station Niagara Falls New York, viewed from

Color photoChecked 5184

IM 00 1354 Niagara Parkway - Robert Moses Power Generation
Station, 2005.

Color photoChecked 5185

IM 00 1355 The Schoellkopf Power House, erected in 1917B/W photoChecked 5186

IM 00 1356 Schoellkopf Stations 3, 3-B and 3-C as they appeared in
the early 1950's.

B/W photoChecked 5187

IM 00 1357 June 7, 1956. Stations 3-B and 3-C are destroyed in a
massive rock slide.

B/W photoChecked 5188

IM 00 1358 Damage to the south end of Station 3A generator room
showing generators for units 4, 3, and 2. Rock fall debris

B/W photoChecked 5189

IM 00 1359 Aerial view of the powerstations 3a, 3b, and 3c.B/W photoChecked 5190

IM 00 1360 The Niagara Falls Gazette paper detaling reporting the
disaster, 1956.

B/W photoChecked 5191

IM 00 1361 Looking down on the site of the Schoellkopf Stations
today.

Color photoChecked 5192
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IM 00 1362 The penstock wall still standing on High Banks today.Color photoChecked 5193

IM 00 1363 Aerial view of construction at the Queenston-Chippawa
Power development

B/W photoChecked 5194

IM 00 1364 Aerial view of Sir Adam Beck 1 and 2 generating stations
(no.'s 1 and 2)

B/W photoChecked 5195

IM 00 1365 Aerial view of tops of Sir Adam Beck 1 & 2, and Robert
Moses Power Plant

Color photoChecked 5196

IM 00 1366 Sir Adam Beck Power Generating Station, 1923.B/W photoChecked 5197

IM 00 1367 Construction of Ontario Hydro tunnels for the Sir Adam
Beck - Niagara Generating Station #2

B/W photoChecked 5198

IM 00 1368 Offical opening of the Queenston-Chippawa Power
Generating Station which late became Sir Adam Beck 1,

B/W photoChecked 5199

IM 00 1369 Quuenston Power Plant - Sir Adam Beck Power Plant 1.B/W photoChecked 5200

IM 00 1370 Sir Adam Beck Generating Station #1 Interior View.Color photoChecked 5201

IM 00 1371 Aerial view of the Toronto Power Plant and the Upper
Rapids of the Niagara River.

B/W photoChecked 5202

IM 00 1372 Construction of the Hydro Electric Power Tunnels at the
Toronto Power Plant in Niagara Falls, 1906.

B/W photoChecked 5203

IM 00 1373 Doc Paxton and A Weaver in the control room of the
Toronto Power Plant, 1938.

B/W photoChecked 5204

IM 00 1374 Fred Hughes in the control room of the Toronto Power
Plant, 1938.

B/W photoChecked 5205

IM 00 1375 Interior view of the Toronto Power Station generators ,
2005.

Color photoChecked 5206

IM 00 1376 The Electrical Development Company of Ontario Limited,
plant and office.

Color photoChecked 5207

IM 00 1377 The Hydraulic Canal under construction.B/W photoChecked 5208

IM 00 1378 First Hydraulic Canal over High Bluffs in 1857B/W photoChecked 5209

IM 00 1379 1875 Hydraulic Canal Mil DistrictB/W photoChecked 5210

IM 00 1380 Porter Park and Hydraulic Canal 1920.B/W photoChecked 5211

IM 00 1381 General View of Power Development by the Niagara Falls
Hydraulic Power and Manufacturing Company 1904

B/W photoChecked 5212

IM 00 1382 William Hamilton Merritt, the man who dreamed up the
first Niagara Suspension Bridge, also planned and

B/W photoChecked 5213

IM 00 1383 First Suspension Bridge, across the Niagara Gorge,
Niagara Falls, Ont., built in 1848.

B/W photoChecked 5214

IM 00 1384 Niagara Falls Suspension bridge was the world's first
railway suspension bridge. It spanned 825 feet (251 m)

B/W photoChecked 5215

IM 00 1385 New Falls View Upper Suspension Bridge under
construction.

B/W photoChecked 5216

IM 00 1386 The Suspension Bridge from Queenston to Lewiston. The
Suspension Bridge over the Niagara River above Lewiston

Color photoChecked 5217

IM 00 1387 the third Railway Suspension Bridge (now aka: the Lower
Arch Bridge, the Whirlpool Bridge) located at the foot of

B/W photoChecked 5218

IM 00 1388 The Suspension Bridge in 1886, after its wooden
components had been replaced with steel.

B/W photoChecked 5219

IM 00 1389 Construction of the Lower Steel Arch Bridge over the
Whirlpool Rapids Niagara Falls.

B/W photoChecked 5220

IM 00 1390 Cross border shoppers walking to the United States over
the Lower Steel Arch Bridge, 1938.

B/W photoChecked 5221

IM 00 1391 Falsework timbers in place for construction of the Lower
Steel Arch Bridge Niagara Falls.

B/W photoChecked 5222

IM 00 1392 Niagara Falls - Lower Steel Arch Bridge, 1908.B/W photoChecked 5223

IM 00 1393 Niagara Gorge and the Whirlpool Rapids, Whirlpool
Rapids Bridge in background, boardwalk along the Gorge

B/W photoChecked 5224

IM 00 1394 Whirlpool BridgeColor photoChecked 5225

IM 00 1395 Cantilever & Michigan Central Railway Bridge
Construction, 1924.

B/W photoChecked 5226

IM 00 1396 Cantilever & Michigan Central Railway Bridge [MCRR]
construction at Niagara Falls.

B/W photoChecked 5227

IM 00 1397 Michigan Central Railway BridgeColor photoChecked 5228

IM 00 1398 Train crossing the Michigan Central Rail Road Arch Bridge
US side, 1925

B/W photoChecked 5229

IM 00 1399 Niagara Cantilever Bridge viewed from the south, with a
train passing over it. Whirlpool Rapids Bridge is just

B/W photoChecked 5230

IM 00 1400 This view shows the abutments built on the US shore for
the new steel arch bridge.

B/W photoChecked 5231

IM 00 1401 First Upper Bridge opened to traffic on January 2nd,
1869 ; Clifton House Hotel to the left

B/W photoChecked 5232

IM 00 1402 New Falls View Upper Suspension Bridge - Elevator
Tower

B/W photoChecked 5233

IM 00 1403 New Falls View Upper Suspension Bridge - construction
nearing completion

B/W photoChecked 5234

IM 00 1404 Bridge attendant is pouring water from a can, to cover
stains from horse droppings

B/W photoChecked 5235

IM 00 1405 Goat Island Bridge, 1976.Color photoChecked 5236

IM 00 1406 Goat Island Bridge to Second Sister Island in winter.B/W photoChecked 5237

IM 00 1407 Goat Island Bridge showing Cataract House, 1908.B/W photoChecked 5238

IM 00 1408 NOT GOAT ISLAND BRIDGE.  THIS BRIDGE GOES
FROM MAINLAND TO BATH ISLAND.

B/W photoChecked 5239website says this: Rapids above the
American Falls & the Bridge to GoatIM 00 1409 Pedestrian bridge to Green Island and Goat Island over

the Niagara River just upstream from American Falls
Color photoChecked 5240

IM 00 1410 Goat Island Bridge and rapids.B/W photoChecked 5241

IM 00 1411 South Grand Island BridgeColor photoChecked 5242www.bridgeofweek.com - source

IM 00 1412 The South Grand Bridge under construction, 1934.B/W photoChecked 5243

IM 00 1413 Commemorative of the ground breaking for the South
Grand Bridge, 193

Color photoChecked 5244
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IM 00 1414 The North Grand Island bridge as seen from Buckhorn
Island State Park.

Color photoChecked 5245

IM 00 1415 North Grand Island Bridge with the Niagara Falls terminal
on the left, 1935.

B/W photoChecked 5246

IM 00 1416 Collapse of the Fallsview, Honeymoon and Upper Steel
Arch Bridge, 1938.

B/W photoChecked 5247

IM 00 1417 Collapsed Fallsview, Honeymoon and Upper Steel Arch
Bridge, 1938.

B/W photoChecked 5248

IM 00 1418 Fallsview, Honeymoon and Upper Steel Arch Bridge with
ice in the foreground.

B/W photoChecked 5249

IM 00 1419 Fallsview, Honeymoon and Upper Steel Arch Bridge -
Before Collapse.

B/W photoChecked 5250

IM 00 1420 Maid of the Mist under the Honeymoon Bridge, early
1920's.

B/W photoChecked 5251

IM 00 1421 Honeymoon bridge with the Maid of the Mist in the
foreground.

Color photoChecked 5252

IM 00 1422 2 unknown persons standing on the ice next to the
collapsed Steel Arch/Honeymoon Bridge January 1938

B/W photoChecked 5253

IM 00 1423 International Railway Bridge over the Niagara RiverB/W photoChecked 5254

IM 00 1424 International Railway Company Station and car siding -
foot of Bridge Street, 1930.

B/W photoChecked 5255

IM 00 1425 Looking down the International Railway BridgeB/W photoChecked 5256

IM 00 1426 The International Railway Bridge.B/W photoChecked 5257

IM 00 1427 The International Bridge, aka The International Railway
Bridge, as it appeared around 1900 from the Canadian

B/W photoChecked 5258

IM 00 1428 In 1895, the community around the Canadian side of the
bridge was named Bridgeburg, a designation still used

Color photoChecked 5259

IM 00 1429 2005 view of the International BridgeColor photoChecked 5260

IM 00 1430 The bridge as seen from the observation deck of the
nearby Power Vista at the Robert Moses hydroelectric

Color photoChecked 5261

IM 00 1431 Aerial view of the Queenston-Lewis bridge.Color photoChecked 5262

IM 00 1432 Lewiston-Queenston BridgeColor photoChecked 5263

IM 00 1433 Car of the Niagara Falls Park and River Railway on the
Queenston-Lewiston Bridge 1890s.

B/W photoChecked 5264

IM 00 1434 Construction of the Queenston-Lewiston Bridge 1962.B/W photoChecked 5265

IM 00 1435 Queenston-Lewiston Bridge border crossing, 1927,B/W photoChecked 5266

IM 00 1436 Aerial View of Niagara Falls and the Rainbow Bridge.B/W photoChecked 5268

IM 00 1437 American Falls seen through the span of the Rainbow
Bridge, 1941.

B/W photoChecked 5269

IM 00 1438 Architect's drawing of the Rainbow Bridge at Niagara
Falls, 1941.

B/W photoChecked 5270

IM 00 1439 Completed Rainbow Bridge viewed from the Brock Hotel
Niagara Falls, 1941.

B/W photoChecked 5271

IM 00 1440 Construction of the back tower and the plaza abutments of
the new Rainbow Bridge, 1941.

B/W photoChecked 5272

IM 00 1441 Construction of the new Rainbow Bridge - steel spans
being placed, 1941.

B/W photoChecked 5273

IM 00 1442 Mr and Mrs Albert Praul oldest honeymoon couple invited
to official ceremonies, 1941.  Mrs Praul is standing on

B/W photoChecked 5274

IM 00 1443 Magna Carta Day Parade - crossing over the Rainbow
Bridge, 1944.

B/W photoChecked 5275

IM 00 1444 The Rainbow Bridge, 1990.Color photoChecked 5276

IM 00 1445 Approach to Peace Bridge, 1930.B/W photoChecked 5277

IM 00 1446 HRH Edward Prince of Wales at the Refectory Queen
Victoria Park August 1927, after the dedication of the

B/W photoChecked 5278

IM 00 1447 Peace Bridge.B/W photoChecked 5279

IM 00 1448 Peace Bridge Across Niagara River, 1961.Color photoChecked 5280

IM 00 1449 The Peace Bridge in Fort Erie, 1928.B/W illustrationChecked 5281

IM 00 1450 Peace Bridge.Color photoChecked 5282

IM 00 1451 Niagara Falls State Park.Color photoChecked 5283

IM 00 1452 In addition to Niagara’s famed American Falls, Niagara
Gorge hiking offers spectacular vistas you won’t find

Color photoChecked 5284

IM 00 1453 The Niagara Gorge area from the Whirlpool Bridge to
Devils Hole Park has to be one the best hikes in all of New

Color photoChecked 5285

IM 00 1454 The Great Gorge Railway Trail Stone Stairway is a new
recreational feature built as part of the Niagara Power

Color photoChecked 5286

IM 00 1455 Niagara Gorge Discovery Center.Color photoChecked 5287

IM 00 1456 There’s an ocean of discovery to experience at Niagara’s
other “wet wonder,” the Aquarium of Niagara, located just

Color photoChecked 5288

IM 00 1457 Harbor seals at the Niagara Falls New York Aquarium.Color photoChecked 5289

IM 00 1458 Color photoChecked 5290

IM 00 1459 Aquarium seal tank.Color photoChecked 5291

IM 00 1460 Aquarium seal tank from above.Color photoChecked 5292

IM 00 1461 Penguins chilling at the Aquarium.Color photoChecked 5293

IM 00 1462 Niagara Falls NY Aquarium seal exhibit.Color photoChecked 5294

IM 00 1463 The stairs by the Falls.Color photoChecked 5295

IM 00 1464 A view of the Hurricane Deck at the Cave of the Winds
Boardwalk

Color photoChecked 5296

IM 00 1465 Sandals used at the Cave of the Winds.Color photoChecked 5297
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IM 00 1466 American and Bridalveil Falls (Niagara Falls) as seen from
Cave of the Winds platform

Color photoChecked 5298

IM 00 1467 Cave of the Winds at Niagara Falls, NYColor photoChecked 5299

IM 00 1468 Cave of the Winds elevator building in winterColor photoChecked 5300

IM 00 1469 American Falls and Bridal Veil Falls as seen from the
Niagara River- To the right: the Cave of the Winds.

Color photoChecked 5301

IM 00 1470 This image offers a good perspective of Goat Island's
location between the American & Canadian Falls.

Color photoChecked 5302

IM 00 1471 The American & Bridal Veil Falls from Goat Island. On the
far side of the American Falls is Prospect Point and the

Color photoChecked 5303

IM 00 1472 GOAT ISLANDColor photoChecked 5304

IM 00 1473 Trolley tour bus on Goat Island.Color photoChecked 5305

IM 00 1474 Goat Island Pedestrian Bridge.Color photoChecked 5306

IM 00 1475 A great place to begin your visit to Niagara Falls is the
Visitor Center.

Color photoChecked 5307

IM 00 1476 Interior of the Niagara USA Official Visitor Center.Color photoChecked 5308

IM 00 1477 Interpretation and graphics allow visitors to learn about the
history and culture of Niagara Falls, providing context and

Color photoChecked 5309

IM 00 1478 Visitor Center displayColor photoChecked 5311

IM 00 1479 Hands-on experience at the NY Power Authority Visitor
Center.

Color photoChecked 5312

IM 00 1480 NYPA Visitor Center.  Among other high-tech additions is
a comprehensive Electric Lab, explaining the basics of

Color photoChecked 5313

IM 00 1481 Aerial of the NYPA Visitor Center.Color photoChecked 5314

IM 00 1482 Niagara Power Project Visitors Center. Come Visit Us.
The Visitors Center offers a panoramic view of the Niagara

Color photoChecked 5315

IM 00 1483 STEDMAN'S BLUFFColor photoChecked 5316

IM 00 1484 A view of the Prospect Point Observation TowerColor photoChecked 5318

IM 00 1485 Prospect Point Observation Tower in the Niagara Falls
State Park. Seen behind the structure is the Rainbow

Color photoChecked 5319

IM 00 1486 The Maid of the Mist boat ride is at the base of the
observation tower.

Color photoChecked 5320

IM 00 1487 Observation Tower.Color photoChecked 5321

IM 00 1488 Crows Nest. On a nice sunny day, the mist of the falls
creates a beautiful spectacle of arching and ring-like

Color photoChecked 5322

IM 00 1489 Crows Nest. Safety railing made with pipe fittings is the
park services choice to keep people safe and make the

Color photoChecked 5323

IM 00 1490 Crow’s Nest in Niagara Falls is high on list for visitors to U.
S. side.

Color photoChecked 5324

IM 00 1491 Crows Nest. View from the observation deckColor photoChecked 5325

IM 00 1492 Spectators on Luna Island (right) as seen from Goat IslandColor photoChecked 5326

IM 00 1493 LUNA ISLANDColor photoChecked 5327

IM 00 1494 The Luna Island experience is unique due to its elevation
just above the crest of the falls.

Color photoChecked 5328

IM 00 1495 LUNA ISLANDColor photoChecked 5329

IM 00 1496 LUNA ISLANDColor photoChecked 5330

IM 00 1497 MAID OF THE MISTColor photoChecked 5331

IM 00 1498 The Maid of the Mist with a rainbow.Color photoChecked 5332

IM 00 1499 A view of the falls from the Maid of the Mist.Color photoChecked 5333

IM 00 1500 Maid of the Mist IV and Maid of the Mist VII.Color photoChecked 5334

IM 00 1501 Ridiing the Maid of the Mist is bigger than life.Color photoChecked 5335

IM 00 1502 PROSPECT POINT. Watch the Upper Niagara River
Rapids approaching the brink!

Color photoChecked 5336

IM 00 1503 PROSPECT POINT. Stand within inches of the American
Falls.

Color photoChecked 5337

IM 00 1504 The American Falls from Prospect PointColor photoChecked 5338

IM 00 1505 View of Horseshoe Falls from Terrapin Point.Color photoChecked 5339

IM 00 1506 Horseshoe Falls seen from American side at Terrapin
Point.

Color photoChecked 5340

IM 00 1507 TERRAPIN POINTColor photoChecked 5341

IM 00 1508 TERRAPIN POINTColor photoChecked 5342

IM 00 1509 THREE SISTERS ISLANDColor photoChecked 5343

IM 00 1510 Rapids from Three Sister Islands.Color photoChecked 5344

IM 00 1511 Three Sisters Island pedestrian bridge.Color photoChecked 5345

IM 00 1512 Whirlpool State Park for the rock platform.Color photoChecked 5346

IM 00 1513 Whirlpool State Park: Descending into the Niagara GorgeColor photoChecked 5347

IM 00 1514 WHIRLPOOL STATE PARKColor photoChecked 5348

IM 00 1515 WHIRLPOOL STATE PARKColor photoChecked 5349

IM 00 1516 CANVASBACK. DRAKE.Color photoChecked 5350

IM 00 1517 CANVASBACKColor photoChecked 5351
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IM 00 1518 CANVASBACKColor photoChecked 5352

IM 00 1519 HERRING GULLColor photoChecked 5353

IM 00 1520 HERRING GULLColor photoChecked 5354

IM 00 1521 HERRING GULLColor photoChecked 5355

IM 00 1522 EASTERN CHIPMUNKColor photoChecked 5356

IM 00 1523 EASTERN CHIPMUNKColor photoChecked 5357

IM 00 1524 EASTERN CHIPMUNKColor photoChecked 5358

IM 00 1525 EASTERN CHIPMUNKColor photoChecked 5359

IM 00 1526 EASTERN CHIPMUNKColor photoChecked 5360

IM 00 1527 EASTERN COTTONTAILColor photoChecked 5361

IM 00 1528 EASTERN COTTONTAILColor photoChecked 5362

IM 00 1529 EASTERN COTTONTAILColor photoChecked 5363

IM 00 1530 EASTERN COTTONTAILColor photoChecked 5364

IM 00 1531 EASTERN COTTONTAILColor photoChecked 5365

IM 00 1532 EASTERN GREY SQUIRRELColor photoChecked 5366

IM 00 1533 EASTERN GREY SQUIRRELColor photoChecked 5367

IM 00 1534 EASTERN GREY SQUIRRELColor photoChecked 5368

IM 00 1535 EASTERN GREY SQUIRRELColor photoChecked 5369

IM 00 1536 EASTERN GREY SQUIRRELColor photoChecked 5370

IM 00 1537 LAKE STURGEONColor photoChecked 5371

IM 00 1538 LAKE STURGEONColor photoChecked 5372

IM 00 1539 Color photoChecked 5373

IM 00 1540 CHINOOKColor photoChecked 5374

IM 00 1541 CHINOOKColor photoChecked 5375

IM 00 1542 RAINBOW TROUTColor photoChecked 5376

IM 00 1543 RAINBOW TROUTColor photoChecked 5377

IM 00 1544 RAINBOW TROUTColor photoChecked 5378

IM 00 1545 RAINBOW TROUTColor photoChecked 5379

IM 00 1546 RING BILLED GULLColor photoChecked 5380

IM 00 1547 RING BILLED GULLColor photoChecked 5381

IM 00 1548 RING BILLED GULLColor photoChecked 5382

IM 00 1549 RING BILLED GULLColor photoChecked 5383

IM 00 1550 CANADA GOOSEColor photoChecked 5384

IM 00 1551 CANADA GOOSEColor photoChecked 5385

IM 00 1552 CANADA GOOSEColor photoChecked 5386

IM 00 1553 CANADA GOOSEColor photoChecked 5387

IM 00 1554 CANADA GOOSEColor photoChecked 5388

IM 00 1555 RED TAILED HAWKColor photoChecked 5389

IM 00 1556 RED TAILED HAWKColor photoChecked 5390

IM 00 1557 RED TAILED HAWKColor photoChecked 5391

IM 00 1558 RED TAILED HAWKColor photoChecked 5392

IM 00 1559 BLACK CAPPED CHICKADEEColor photoChecked 5393

IM 00 1560 BLACK CAPPED CHICKADEEColor photoChecked 5394

IM 00 1561 BLACK CAPPED CHICKADEEColor photoChecked 5395

IM 00 1562 BLACK CAPPED CHICKADEEColor photoChecked 5396

IM 00 1563 PEREGRINE FALCONColor photoChecked 5397

IM 00 1564 PEREGRINE FALCONColor photoChecked 5398

IM 00 1565 PEREGRINE FALCONColor photoChecked 5399

IM 00 1566 PEREGRINE FALCONColor photoChecked 5400

IM 00 1567 NORTHERN CARDINALColor photoChecked 5401

IM 00 1568 NORTHERN CARDINALColor photoChecked 5402

IM 00 1569 NORTHERN CARDINALColor photoChecked 5403
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IM 00 1570 NORTHERN CARDINALColor photoChecked 5404

IM 00 1571 DOUBLE CRESTED CORMORANTColor photoChecked 5405

IM 00 1572 DOUBLE CRESTED CORMORANTColor photoChecked 5406

IM 00 1573 DOUBLE CRESTED CORMORANTColor photoChecked 5407

IM 00 1574 DOUBLE CRESTED CORMORANTColor photoChecked 5408

IM 00 1575 BONAPARTES GULLColor photoChecked 5409

IM 00 1576 BONAPARTES GULLColor photoChecked 5410

IM 00 1577 BONAPARTES GULLColor photoChecked 5411

IM 00 1578 BLACK CROWNED NIGHT HERONColor photoChecked 5412

IM 00 1579 BLACK CROWNED NIGHT HERONColor photoChecked 5413

IM 00 1580 BLACK CROWNED NIGHT HERONColor photoChecked 5414

IM 00 1581 BLACK CROWNED NIGHT HERONColor photoChecked 5415

IM 00 1582 DOGWOODColor photoChecked 5417

IM 00 1583 DOGWOODColor photoChecked 5418

IM 00 1584 DOGWOODColor photoChecked 5419

IM 00 1585 DOGWOODColor photoChecked 5420

IM 00 1586 NORTHERN SPICE BUSHColor photoChecked 5421

IM 00 1587 NORTHERN SPICE BUSHColor photoChecked 5422

IM 00 1588 NORTHERN SPICE BUSHColor photoChecked 5423

IM 00 1589 NORTHERN WHITE CEDARColor photoChecked 5424

IM 00 1590 NORTHERN WHITE CEDARColor photoChecked 5425

IM 00 1591 NORTHERN WHITE CEDARColor photoChecked 5426

IM 00 1592 NORTHERN WHITE CEDARColor photoChecked 5427

IM 00 1593 NORWAY MAPLEColor photoChecked 5428

IM 00 1594 NORWAY MAPLEColor photoChecked 5429

IM 00 1595 NORWAY MAPLEColor photoChecked 5430

IM 00 1596 NORWAY MAPLEColor photoChecked 5431

IM 00 1597 POISON IVYColor photoChecked 5432

IM 00 1598 POISON IVYColor photoChecked 5433

IM 00 1599 POISON IVYColor photoChecked 5434

IM 00 1600 POISON IVYColor photoChecked 5435

IM 00 1601 MAYAPPLEColor photoChecked 5436

IM 00 1602 MAYAPPLEColor photoChecked 5437

IM 00 1603 MAYAPPLEColor photoChecked 5438

IM 00 1604 MAYAPPLEColor photoChecked 5439

IM 00 1605 PURPLE FLOWERING RASPBERRYColor photoChecked 5440

IM 00 1606 PURPLE FLOWERING RASPBERRYColor photoChecked 5441

IM 00 1607 PURPLE FLOWERING RASPBERRYColor photoChecked 5442

IM 00 1608 TROUT LILYColor photoChecked 5443

IM 00 1609 TROUT LILYColor photoChecked 5444

IM 00 1610 TROUT LILYColor photoChecked 5445

IM 00 1611 WHITE TRILLIUMColor photoChecked 5446

IM 00 1612 WHITE TRILLIUMColor photoChecked 5447

IM 00 1613 WHITE TRILLIUMColor photoChecked 5448

IM 00 1614 VIRGINIA CREEPERColor photoChecked 5449

IM 00 1615 VIRGINIA CREEPERColor photoChecked 5450

IM 00 1616 VIRGINIA CREEPERColor photoChecked 5451

IM 00 1617 VIRGINIA CREEPERColor photoChecked 5452

IM 00 1618 ANGELICA HERBColor photoChecked 5453

IM 00 1619 ANGELICA HERBColor photoChecked 5454

IM 00 1620 ANGELICA HERBColor photoChecked 5455

IM 00 1621 ANGELICA HERBColor photoChecked 5456
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IM 00 1622 DUTCHMANS BREECHESColor photoChecked 5457

IM 00 1623 DUTCHMANS BREECHESColor photoChecked 5458

IM 00 1624 DUTCHMANS BREECHESColor photoChecked 5459

IM 00 1625 DUTCHMANS BREECHESColor photoChecked 5460

IM 00 1626 JACK IN THE PULPITColor photoChecked 5461

IM 00 1627 JACK IN THE PULPITColor photoChecked 5462

IM 00 1628 JACK IN THE PULPITColor photoChecked 5463

IM 00 1629 JACK IN THE PULPITColor photoChecked 5464

IM 00 1630 MAIDENHAIR SPLEENWORTColor photoChecked 5465

IM 00 1631 MAIDENHAIR SPLEENWORTColor photoChecked 5466

IM 00 1632 MAIDENHAIR SPLEENWORTColor photoChecked 5467

IM 00 1633 MAIDENHAIR SPLEENWORTColor photoChecked 5468

IM 00 1634 BRACKEN FERNColor photoChecked 5469

IM 00 1635 BRACKEN FERNColor photoChecked 5470

IM 00 1636 BRACKEN FERNColor photoChecked 5471

IM 00 1637 BRACKEN FERNColor photoChecked 5472

IM 00 1638 GOLDENRODColor photoChecked 5473

IM 00 1639 GOLDENRODColor photoChecked 5474

IM 00 1640 GOLDENRODColor photoChecked 5475

IM 00 1641 GOLDENRODColor photoChecked 5476

IM 00 1642 JOE PYE WEEDColor photoChecked 5477

IM 00 1643 JOE PYE WEEDColor photoChecked 5478

IM 00 1644 JOE PYE WEEDColor photoChecked 5479

IM 00 1645 JOE PYE WEEDColor photoChecked 5480

IM 00 1646 A high-sky view of the ice boom holding back sheets of ice
at the head of the Niagara River.

B/W photoChecked 5481Photo courtesy of Environment
Canada.IM 00 1647 ICE BOOM. New York Power Authority workers use a

barge, the tug JonCaire, left, and an ice breaker vessel to
Color photoChecked 5482

IM 00 1648 The ice boom in action.Color photoChecked 5483

IM 00 1649 ICE BOOM. The Prince William boat in action.Color photoChecked 5484

IM 00 1650 ICE BOOM. The ice breaker Niagara Queen II patrols the
upper Niagara River.

Color photoChecked 5485

IM 00 1651 WATER DIVISION TREATY. SEAL.Color photoChecked 5486

IM 00 1652 WATER DIVISION TREATY. The International Control
Dam controls the water diversions from the Niagara River

Color photoChecked 5487

IM 00 1653 WATER DIVISION TREATY. The New York State Power
Authority.

Color photoChecked 5488

IM 00 1654 NEW YORK POWER AUTHORITYColor photoChecked 5489

IM 00 1655 Water intake valve housing for the Robert Moses Niagara
Power Station. Niagara Falls, NY.

Color photoChecked 5490

IM 00 1656 Section of a platform of Robert Moses Niagara Power
Plant in Niagara River Niagara Falls New York

Color photoChecked 5491

IM 00 1657 ONTARIO POWER GENERATIONColor photoChecked 5492

IM 00 1658 ONTARIO POWER GENERATION. The Chippawa-
Queenston Power Canal in 1921; it was the first of three

B/W photoChecked 5493

IM 00 1659 ONTARIO POWER GENERATION. The Adam Beck dams
are at the left, and the Robert Moses Station is on the right

Color photoChecked 5494

IM 00 1660 ONTARIO POWER GENERATION. Cross section of the
tunnel.

Color illustrationChecked 5495

IM 00 1662 Crows Nest4K VideoChecked 5500
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STANDARD CLAUSES FOR NYS CONTRACTS 
 
The parties to the attached contract, license, lease, amendment 
or other agreement of any kind (hereinafter, "the contract" or 
"this contract") agree to be bound by the following clauses 
which are hereby made a part of the contract (the word 
"Contractor" herein refers to any party other than the State, 
whether a contractor, licenser, licensee, lessor, lessee or any 
other party): 
 
1. EXECUTORY CLAUSE.  In accordance with Section 41 
of the State Finance Law, the State shall have no liability 
under this contract to the Contractor or to anyone else beyond 
funds appropriated and available for this contract. 
 
2. NON-ASSIGNMENT CLAUSE.  In accordance with 
Section 138 of the State Finance Law, this contract may not be 
assigned by the Contractor or its right, title or interest therein 
assigned, transferred, conveyed, sublet or otherwise disposed 
of without the State’s previous written consent, and attempts 
to do so are null and void.  Notwithstanding the foregoing, 
such prior written consent of an assignment of a contract let 
pursuant to Article XI of the State Finance Law may be 
waived at the discretion of the contracting agency and with the 
concurrence of the State Comptroller where the original 
contract was subject to the State Comptroller’s approval, 
where the assignment is due to a reorganization, merger or 
consolidation of the Contractor’s business entity or enterprise. 
The State retains its right to approve an assignment and to 
require that any Contractor demonstrate its responsibility to do 
business with the State.  The Contractor may, however, assign 
its right to receive payments without the State’s prior written 
consent unless this contract concerns Certificates of 
Participation pursuant to Article 5-A of the State Finance Law. 
 
3. COMPTROLLER'S APPROVAL.  In accordance with 
Section 112 of the State Finance Law (or, if this contract is 
with the State University or City University of New York, 
Section 355 or Section 6218 of the Education Law), if this 
contract exceeds $50,000 (or the minimum thresholds agreed 
to by the Office of the State Comptroller for certain S.U.N.Y. 
and C.U.N.Y. contracts), or if this is an amendment for any 
amount to a contract which, as so amended, exceeds said 
statutory amount, or if, by this contract, the State agrees to 
give something other than money when the value or 
reasonably estimated value of such consideration exceeds 
$10,000, it shall not be valid, effective or binding upon the 
State until it has been approved by the State Comptroller and 
filed in his office.  Comptroller's approval of contracts let by 
the Office of General Services is required when such contracts 
exceed $85,000 (State Finance Law Section 163.6-a). 
However, such pre-approval shall not be required for any 
contract established as a centralized contract through the 
Office of General Services or for a purchase order or other 
transaction issued under such centralized contract. 
 

4. WORKERS' COMPENSATION BENEFITS. In 
accordance with Section 142 of the State Finance Law, this 
contract shall be void and of no force and effect unless the 
Contractor shall provide and maintain coverage during the life 
of this contract for the benefit of such employees as are 
required to be covered by the provisions of the Workers' 
Compensation Law. 
 
5. NON-DISCRIMINATION REQUIREMENTS.  To the 
extent required by Article 15 of the Executive Law (also 
known as the Human Rights Law) and all other State and 
Federal statutory and constitutional non-discrimination 
provisions, the Contractor will not discriminate against any 
employee or applicant for employment because of race, creed, 
color, sex (including gender identity or expression), national 
origin, sexual orientation, military status, age, disability, 
predisposing genetic characteristics, marital status or domestic 
violence victim status.  Furthermore, in accordance with 
Section 220-e of the Labor Law, if this is a contract for the 
construction, alteration or repair of any public building or 
public work or for the manufacture, sale or distribution of 
materials, equipment or supplies, and to the extent that this 
contract shall be performed within the State of New York, 
Contractor agrees that neither it nor its subcontractors shall, by 
reason of race, creed, color, disability, sex, or national origin:  
(a) discriminate in hiring against any New York State citizen 
who is qualified and available to perform the work; or (b) 
discriminate against or intimidate any employee hired for the 
performance of work under this contract.  If this is a building 
service contract as defined in Section 230 of the Labor Law, 
then, in accordance with Section 239 thereof, Contractor 
agrees that neither it nor its subcontractors shall by reason of 
race, creed, color, national origin, age, sex or disability:  (a) 
discriminate in hiring against any New York State citizen who 
is qualified and available to perform the work; or (b) 
discriminate against or intimidate any employee hired for the 
performance of work under this contract.  Contractor is subject 
to fines of $50.00 per person per day for any violation of 
Section 220-e or Section 239 as well as possible termination 
of this contract and forfeiture of all moneys due hereunder for 
a second or subsequent violation. 
 
6. WAGE AND HOURS PROVISIONS.  If this is a public 
work contract covered by Article 8 of the Labor Law or a 
building service contract covered by Article 9 thereof, neither 
Contractor's employees nor the employees of its 
subcontractors may be required or permitted to work more 
than the number of hours or days stated in said statutes, except 
as otherwise provided in the Labor Law and as set forth in 
prevailing wage and supplement schedules issued by the State 
Labor Department.  Furthermore, Contractor and its 
subcontractors must pay at least the prevailing wage rate and 
pay or provide the prevailing supplements, including the 
premium rates for overtime pay, as determined by the State 
Labor Department in accordance with the Labor Law.  
Additionally, effective April 28, 2008, if this is a public work 
contract covered by Article 8 of the Labor Law, the Contractor 
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understands and agrees that the filing of payrolls in a manner 
consistent with Subdivision 3-a of Section 220 of the Labor 
Law shall be a condition precedent to payment by the State of 
any State approved sums due and owing for work done upon 
the project. 
 
7. NON-COLLUSIVE BIDDING CERTIFICATION.  In 
accordance with Section 139-d of the State Finance Law, if 
this contract was awarded based upon the submission of bids, 
Contractor affirms, under penalty of perjury, that its bid was 
arrived at independently and without collusion aimed at 
restricting competition.  Contractor further affirms that, at the 
time Contractor submitted its bid, an authorized and 
responsible person executed and delivered to the State a non-
collusive bidding certification on Contractor's behalf. 
 
8. INTERNATIONAL BOYCOTT PROHIBITION.  In 
accordance with Section 220-f of the Labor Law and Section 
139-h of the State Finance Law, if this contract exceeds 
$5,000, the Contractor agrees, as a material condition of the 
contract, that neither the Contractor nor any substantially 
owned or affiliated person, firm, partnership or corporation 
has participated, is participating, or shall participate in an 
international boycott in violation of the federal Export 
Administration Act of 1979 (50 USC App. Sections 2401 et 
seq.) or regulations thereunder.  If such Contractor, or any of 
the aforesaid affiliates of Contractor, is convicted or is 
otherwise found to have violated said laws or regulations upon 
the final determination of the United States Commerce 
Department or any other appropriate agency of the United 
States subsequent to the contract's execution, such contract, 
amendment or modification thereto shall be rendered forfeit 
and void.  The Contractor shall so notify the State Comptroller 
within five (5) business days of such conviction, determination 
or disposition of appeal (2NYCRR 105.4). 
 
9. SET-OFF RIGHTS.  The State shall have all of its 
common law, equitable and statutory rights of set-off.  These 
rights shall include, but not be limited to, the State's option to 
withhold for the purposes of set-off any moneys due to the 
Contractor under this contract up to any amounts due and 
owing to the State with regard to this contract, any other 
contract with any State department or agency, including any 
contract for a term commencing prior to the term of this 
contract, plus any amounts due and owing to the State for any 
other reason including, without limitation, tax delinquencies, 
fee delinquencies or monetary penalties relative thereto.  The 
State shall exercise its set-off rights in accordance with normal 
State practices including, in cases of set-off pursuant to an 
audit, the finalization of such audit by the State agency, its 
representatives, or the State Comptroller. 
 
10.  RECORDS.  The Contractor shall establish and maintain 
complete and accurate books, records, documents, accounts 
and other evidence directly pertinent to performance under 
this contract (hereinafter, collectively, "the Records").  The 
Records must be kept for the balance of the calendar year in 
which they were made and for six (6) additional years 

thereafter.  The State Comptroller, the Attorney General and 
any other person or entity authorized to conduct an 
examination, as well as the agency or agencies involved in this 
contract, shall have access to the Records during normal 
business hours at an office of the Contractor within the State 
of New York or, if no such office is available, at a mutually 
agreeable and reasonable venue within the State, for the term 
specified above for the purposes of inspection, auditing and 
copying.  The State shall take reasonable steps to protect from 
public disclosure any of the Records which are exempt from 
disclosure under Section 87 of the Public Officers Law (the 
"Statute") provided that:  (i) the Contractor shall timely inform 
an appropriate State official, in writing, that said records 
should not be disclosed; and (ii) said records shall be 
sufficiently identified; and (iii) designation of said records as 
exempt under the Statute is reasonable.  Nothing contained 
herein shall diminish, or in any way adversely affect, the 
State's right to discovery in any pending or future litigation. 
 
11. IDENTIFYING INFORMATION AND PRIVACY 
NOTIFICATION.    (a) Identification Number(s).  Every 
invoice or New York State Claim for Payment submitted to a 
New York State agency by a payee, for payment for the sale of 
goods or services or for transactions (e.g., leases, easements, 
licenses, etc.) related to real or personal property must include 
the payee's identification number.  The number is any or all of 
the following: (i) the payee’s Federal employer identification 
number, (ii) the payee’s Federal social security number, and/or 
(iii) the payee’s Vendor Identification Number assigned by the 
Statewide Financial System.  Failure to include such number 
or numbers may delay payment. Where the payee does not 
have such number or numbers, the payee, on its invoice or 
Claim for Payment, must give the reason or reasons why the 
payee does not have such number or numbers. 
 
(b) Privacy Notification.  (1)  The authority to request the 
above personal information from a seller of goods or services 
or a lessor of real or personal property, and the authority to 
maintain such information, is found in Section 5 of the State 
Tax Law.  Disclosure of this information by the seller or lessor 
to the State is mandatory. The principal purpose for which the 
information is collected is to enable the State to identify 
individuals,  businesses  and others who have been delinquent 
in filing tax returns or may have understated their tax 
liabilities and to generally identify persons affected by the 
taxes administered by the Commissioner of Taxation and 
Finance.  The information will be used for tax administration 
purposes and for any other purpose authorized by law. (2) The 
personal information is requested by the purchasing unit of the 
agency contracting to purchase the goods or services or lease 
the real or personal property covered by this contract or lease. 
The information is maintained in the Statewide Financial 
System by the Vendor Management Unit within the Bureau of 
State Expenditures, Office of the State Comptroller, 110 State 
Street, Albany, New York 12236. 
 
12. EQUAL EMPLOYMENT OPPORTUNITIES FOR 
MINORITIES AND WOMEN.  In accordance with Section 
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312 of the Executive Law and 5 NYCRR 143, if this contract 
is:  (i) a written agreement or purchase order instrument, 
providing for a total expenditure in excess of $25,000.00, 
whereby a contracting agency is committed to expend or does 
expend funds in return for labor, services, supplies, 
equipment, materials or any combination of the foregoing, to 
be performed for, or rendered or furnished to the contracting 
agency; or (ii) a written agreement in excess of $100,000.00 
whereby a contracting agency is committed to expend or does 
expend funds for the acquisition, construction, demolition, 
replacement, major repair or renovation of real property and 
improvements thereon; or (iii) a written agreement in excess 
of $100,000.00 whereby the owner of a State assisted housing 
project is committed to expend or does expend funds for the 
acquisition, construction, demolition, replacement, major 
repair or renovation of real property and improvements 
thereon for such project, then the following shall apply and by 
signing this agreement the Contractor certifies and affirms that 
it is Contractor’s equal employment opportunity policy that: 
 
(a)  The Contractor will not discriminate against employees or 
applicants for employment because of race, creed, color, 
national origin, sex, age, disability or marital status, shall 
make and document its conscientious and active efforts to 
employ and utilize minority group members and women in its 
work force on State contracts and will undertake or continue 
existing programs of affirmative action to ensure that minority 
group members and women are afforded equal employment 
opportunities without discrimination.  Affirmative action shall 
mean recruitment, employment, job assignment, promotion, 
upgradings, demotion, transfer, layoff, or termination and rates 
of pay or other forms of compensation; 
 
(b)  at the request of the contracting agency, the Contractor 
shall request each employment agency, labor union, or 
authorized representative of workers with which it has a 
collective bargaining or other agreement or understanding, to 
furnish a written statement that such employment agency, 
labor union or representative will not discriminate on the basis 
of race, creed, color, national origin, sex, age, disability or 
marital status and that such union or representative will 
affirmatively cooperate in the implementation of the 
Contractor's obligations herein; and  
 
(c)  the Contractor shall state, in all solicitations or 
advertisements for employees, that, in the performance of the 
State contract, all qualified applicants will be afforded equal 
employment opportunities without discrimination because of 
race, creed, color, national origin, sex, age, disability or 
marital status. 
 
Contractor will include the provisions of "a", "b", and "c" 
above, in every subcontract over $25,000.00 for the 
construction, demolition, replacement, major repair, 
renovation, planning or design of real property and 
improvements thereon (the "Work") except where the Work is 
for the beneficial use of the Contractor.  Section 312 does not 
apply to:  (i) work, goods or services unrelated to this contract; 

or (ii) employment outside New York State.  The State shall 
consider compliance by a contractor or subcontractor with the 
requirements of any federal law concerning equal employment 
opportunity which effectuates the purpose of this section.  The 
contracting agency shall determine whether the imposition of 
the requirements of the provisions hereof duplicate or conflict 
with any such federal law and if such duplication or conflict 
exists, the contracting agency shall waive the applicability of 
Section 312 to the extent of such duplication or conflict.  
Contractor will comply with all duly promulgated and lawful 
rules and regulations of the Department of Economic 
Development’s  Division of Minority and Women's Business 
Development pertaining hereto. 
 
13. CONFLICTING TERMS.  In the event of a conflict 
between the terms of the contract (including any and all 
attachments thereto and amendments thereof) and the terms of 
this Appendix A, the terms of this Appendix A shall control. 
 
14. GOVERNING LAW.  This contract shall be governed by 
the laws of the State of New York except where the Federal 
supremacy clause requires otherwise. 
 
15. LATE PAYMENT.  Timeliness of payment and any 
interest to be paid to Contractor for late payment shall be 
governed by Article 11-A of the State Finance Law to the 
extent required by law. 
 
16. NO ARBITRATION.  Disputes involving this contract, 
including the breach or alleged breach thereof, may not be 
submitted to binding arbitration (except where statutorily 
authorized), but must, instead, be heard in a court of 
competent jurisdiction of the State of New York. 
 
17. SERVICE OF PROCESS.  In addition to the methods of 
service allowed by the State Civil Practice Law & Rules 
("CPLR"), Contractor hereby consents to service of process 
upon it by registered or certified mail, return receipt requested.  
Service hereunder shall be complete upon Contractor's actual 
receipt of process or upon the State's receipt of the return 
thereof by the United States Postal Service as refused or 
undeliverable.  Contractor must promptly notify the State, in 
writing, of each and every change of address to which service 
of process can be made.  Service by the State to the last known 
address shall be sufficient.  Contractor will have thirty (30) 
calendar days after service hereunder is complete in which to 
respond. 
 
18. PROHIBITION ON PURCHASE OF TROPICAL 
HARDWOODS. The Contractor certifies and warrants that 
all wood products to be used under this contract award will be 
in accordance with, but not limited to, the specifications and 
provisions of Section 165 of the State Finance Law, (Use of 
Tropical Hardwoods) which prohibits purchase and use of 
tropical hardwoods, unless specifically exempted, by the State 
or any governmental agency or political subdivision or public 
benefit corporation. Qualification for an exemption under this 
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law will be the responsibility of the contractor to establish to 
meet with the approval of the State. 
 
In addition, when any portion of this contract involving the 
use of woods, whether supply or installation, is to be 
performed by any subcontractor, the prime Contractor will 
indicate and certify in the submitted bid proposal that the 
subcontractor has been informed and is in compliance with 
specifications and provisions regarding use of tropical 
hardwoods as detailed in §165 State Finance Law. Any such 
use must meet with the approval of the State; otherwise, the 
bid may not be considered responsive. Under bidder 
certifications, proof of qualification for exemption will be the 
responsibility of the Contractor to meet with the approval of 
the State. 
 
19. MACBRIDE FAIR EMPLOYMENT PRINCIPLES.  
In accordance with the MacBride Fair Employment Principles 
(Chapter 807 of the Laws of 1992), the Contractor hereby 
stipulates that the Contractor either (a) has no business 
operations in Northern Ireland, or (b) shall take lawful steps in 
good faith to conduct any business operations in Northern 
Ireland in accordance with the MacBride Fair Employment 
Principles (as described in Section 165 of the New York State 
Finance Law), and shall permit independent monitoring of 
compliance with such principles. 
 
20.  OMNIBUS PROCUREMENT ACT OF 1992. It is the 
policy of New York State to maximize opportunities for the 
participation of New York State business enterprises, 
including minority and women-owned business enterprises as 
bidders, subcontractors and suppliers on its procurement 
contracts. 
 
Information on the availability of New York State 
subcontractors and suppliers is available from: 
 

NYS Department of Economic Development 
Division for Small Business 
Albany, New York  12245 
Telephone:  518-292-5100 
Fax:  518-292-5884 
email: opa@esd.ny.gov 
 

A directory of certified minority and women-owned business 
enterprises is available from: 
 

NYS Department of Economic Development 
Division of Minority and Women's Business Development 
633 Third Avenue 
New York, NY 10017 
212-803-2414 
email: mwbecertification@esd.ny.gov 
https://ny.newnycontracts.com/FrontEnd/VendorSearchPu
blic.asp 

 
The Omnibus Procurement Act of 1992 requires that by 
signing this bid proposal or contract, as applicable, 

Contractors certify that whenever the total bid amount is 
greater than $1 million: 
 
(a)  The Contractor has made reasonable efforts to encourage 
the participation of New York State Business Enterprises as 
suppliers and subcontractors, including certified minority and 
women-owned business enterprises, on this project, and has 
retained the documentation of these efforts to be provided 
upon request to the State; 
 
(b) The Contractor has complied with the Federal Equal 
Opportunity Act of 1972 (P.L. 92-261), as amended;  
 
(c) The Contractor agrees to make reasonable efforts to 
provide notification to New York State residents of 
employment opportunities on this project through listing any 
such positions with the Job Service Division of the New York 
State Department of Labor, or providing such notification in 
such manner as is consistent with existing collective 
bargaining contracts or agreements.  The Contractor agrees to 
document these efforts and to provide said documentation to 
the State upon request; and  
 
(d) The Contractor acknowledges notice that the State may 
seek to obtain offset credits from foreign countries as a result 
of this contract and agrees to cooperate with the State in these 
efforts. 
 
21. RECIPROCITY AND SANCTIONS PROVISIONS.   
Bidders are hereby notified that if their principal place of 
business is located in a country, nation, province, state or 
political subdivision that penalizes New York State vendors, 
and if the goods or services they offer will be substantially 
produced or performed outside New York State, the Omnibus 
Procurement Act 1994 and 2000 amendments (Chapter 684 
and Chapter 383, respectively) require that they be denied 
contracts which they would otherwise obtain.  NOTE:  As of 
May 15, 2002, the list of discriminatory jurisdictions subject 
to this provision includes the states of South Carolina, Alaska, 
West Virginia, Wyoming, Louisiana and Hawaii.  Contact 
NYS Department of Economic Development for a current list 
of jurisdictions subject to this provision. 
 
22. COMPLIANCE WITH NEW YORK STATE 
INFORMATION SECURITY BREACH AND 
NOTIFICATION ACT.   Contractor shall comply with the 
provisions of the New York State Information Security Breach 
and Notification Act (General Business Law Section 899-aa; 
State Technology Law Section 208).   
 
23. COMPLIANCE WITH CONSULTANT 
DISCLOSURE LAW. If this is a contract for consulting 
services, defined for purposes of this requirement to include 
analysis, evaluation, research, training, data processing, 
computer programming, engineering, environmental, health, 
and mental health services, accounting, auditing, paralegal, 
legal or similar services, then, in accordance with Section 163 
(4-g) of the State Finance Law (as amended by Chapter 10 of 
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the Laws of 2006), the Contractor shall timely, accurately and 
properly comply with the requirement to submit an annual 
employment report for the contract to the agency that awarded 
the contract, the Department of Civil Service and the State 
Comptroller.   
 
24. PROCUREMENT LOBBYING. To the extent this 
agreement is a "procurement contract" as defined by  
State Finance Law Sections 139-j and 139-k, by signing this 
agreement the contractor certifies and affirms that all 
disclosures made in accordance with State Finance Law 
Sections 139-j and 139-k are complete, true and accurate.  In 
the event such certification is found to be intentionally false or 
intentionally incomplete, the State may terminate the 
agreement by providing written notification to the Contractor 
in accordance with the terms of the agreement.   
 
25. CERTIFICATION OF REGISTRATION TO 
COLLECT SALES AND COMPENSATING USE TAX 
BY CERTAIN STATE CONTRACTORS, AFFILIATES 
AND SUBCONTRACTORS.   
To the extent this agreement is a contract as defined by Tax 
Law Section 5-a, if the contractor fails to make the 
certification required by Tax Law Section 5-a or if during the 
term of the contract, the Department of Taxation and Finance 
or the covered agency, as defined by Tax Law 5-a, discovers 
that the certification, made under penalty of perjury, is false, 
then such failure to file or false certification shall be a material 
breach of this contract and this contract may be terminated, by 
providing written notification to the Contractor in accordance 
with the terms of the agreement, if the covered agency 
determines that such action is in the best interest of the State. 
 
26. IRAN DIVESTMENT ACT.  By entering into this 
Agreement, Contractor certifies in accordance with State 
Finance Law §165-a that it is not on the “Entities Determined 
to be Non-Responsive Bidders/Offerers pursuant to the New 
York State Iran Divestment Act of 2012” (“Prohibited Entities 
List”) posted at: 
http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf 
 
Contractor further certifies that it will not utilize on this 
Contract any subcontractor that is identified on the Prohibited 
Entities List.  Contractor agrees that should it seek to renew or 
extend this Contract, it must provide the same certification at 
the time the Contract is renewed or extended.  Contractor also 
agrees that any proposed Assignee of this Contract will be 
required to certify that it is not on the Prohibited Entities List 
before the contract assignment will be approved by the State. 
 
During the term of the Contract, should the state agency 
receive information that a person (as defined in State Finance 
Law §165-a) is in violation of the above-referenced 
certifications, the state agency will review such information 
and offer the person an opportunity to respond.  If the person 
fails to demonstrate that it has ceased its engagement in the 
investment activity which is in violation of the Act within 90 
days after the determination of such violation, then the state 

agency shall take such action as may be appropriate and 
provided for by law, rule, or contract, including, but not 
limited to, imposing sanctions, seeking compliance, 
recovering damages, or declaring the Contractor in default. 
 
The state agency reserves the right to reject any bid, request 
for assignment, renewal or extension for an entity that appears 
on the Prohibited Entities List prior to the award, assignment, 
renewal or extension of a contract, and to pursue a 
responsibility review with respect to any entity that is awarded 
a contract and appears on the Prohibited Entities list after 
contract award.   
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GENERAL 
 

1. ETHICS COMPLIANCE  All Bidders/Contractors and their 

employees must comply with the requirements of Sections 73 and 74 

of the Public Officers Law, other State codes, rules, regulations and 

executive orders establishing ethical standards for the conduct of 

business with New York State.  In signing the Bid, Bidder certifies full 

compliance with those provisions for any present or future dealings, 

transactions, sales, contracts, services, offers, relationships, etc., 

involving New York State and/or its employees.  Failure to comply 

with those provisions may result in disqualification from the bidding 

process, termination of contract, and/or other civil or criminal 

proceedings as required by law. 

 

2. DEFINITIONS  Terms used herein shall have the following 

meanings: 

 

a.  AUTHORIZED USER  Authorized User shall have the meaning 

set forth in State Finance Law Section 163(1)(k) and includes, but is 

not limited to, New York State Agencies, political subdivisions, local 

governments, public authorities, public school and fire districts, public 

and nonprofit libraries, and certain other nonpublic/nonprofit 

organizations.  

 

b.  BID  A response to the Solicitation submitted by a Bidder to 

provide Products.  

 

c.  BIDDER  Any person or entity who submits a response to the 

Solicitation.  At the time that a Bidder executes a Contract with the 

State, the Bidder shall become a “Contractor.”  See also “Contractor.” 

 
d.  BID SPECIFICATIONS  A written description drafted by OGS or 

an Authorized User setting forth the specific terms of the intended 

procurement, which may include: physical or functional 

characteristics, the nature of a Product, any description of the work to 

be performed, Products to be provided, the necessary qualifications of 

the Bidder, the capacity and capability of the Bidder to successfully 

carry out the proposed Contract, or the process for achieving specific 

results and/or anticipated outcomes or any other requirement necessary 

to perform work.  Where this Appendix B is incorporated in negotiated 

Contracts that have not been competitively solicited, the term “Bid 

Specifications” shall be deemed to refer to the terms and conditions set 

forth in the negotiated Contract and associated documentation. 

 

e.  COMMISSIONER  The Commissioner of OGS or his or her 

designee, or, in the case of Bid Specifications issued by an Authorized 

User, the head of such Authorized User or his or her authorized 

representative. 

 

f.  CONTRACT  The writings that contain the agreement of the 

Commissioner and the Bidder/Contractor setting forth the total legal 

obligation between the parties as determined by applicable rules of 

law, and which most typically include the following classifications of 

public procurements: 

 

1. Agency Specific Contracts Contracts where the written 

description for a Product or a particular scope of work is 

described and defined to meet the needs of one or more 

Authorized Users. 

 

2. Centralized Contracts Single- or multiple-award Contracts 

where the written description for a Product or general scope 

of work is described and defined by OGS to meet the needs 

of Authorized Users.  Centralized Contracts may be awarded 

through multiple awards or through adoption of another 

jurisdiction’s contract or on a sole source, single source, 

emergency, or competitive basis.  Once established, 

procurements may be made from the selected Contractors 

without further competition or Mini-Bid unless otherwise 

required by the Contract. 

 

3. Back-Drop Contracts Multiple-award Centralized 

Contracts where OGS provides a written description for a 

Product or general scope of work to meet the needs of 

Authorized Users.  Bids may be submitted either at a date 

and time certain or may be accepted on a continuous or 

periodic recruitment basis, as set forth in the Solicitation.  

Selection of a Contractor from among Back-Drop contract 

holders for an actual Product, project or particular scope of 

work may be subsequently made as set forth in the Contract. 

 

4. Piggyback Contract A Contract let by any department, 

agency or instrumentality of the United States government, 

or any department, agency, office, political subdivision or 

instrumentality of any state or group of states that is adopted 

and extended for use by OGS in accordance with the 

requirements of the State Finance Law. 

 

5. Contract Letter A letter to the successful Bidder indicating 

acceptance of its Bid in response to a Solicitation. Unless 

otherwise specified, the issuance of a letter of acceptance 

forms a Contract but is not an order for Product, and the 

Contractor should not take any action with respect to actual 

Contract deliveries except on the basis of Purchase Orders 

sent from Authorized Users. 

 

g  CONTRACT  AWARD NOTIFICATION  An announcement to 

Authorized Users that a Contract has been established. 

 

h.  CONTRACTOR  Any successful Bidder to whom a Contract has 

been awarded by the Commissioner. 

 

i.  DOCUMENTATION  The complete set of manuals (e.g., user, 

installation, instruction or diagnostic manuals) in either hard or 

electronic copy, that are necessary to enable an Authorized User to 

properly test, install, operate and enjoy full use of the Product. 

 

j.  ENTERPRISE  The total business operations in the United States 

of an Authorized User without regard to geographic location where 

such operations are performed or the entity actually performing such 

operations on behalf of the Authorized User. 

 

k.  ENTERPRISE LICENSE  A license grant of unlimited rights to 

deploy, access, use and execute Product anywhere within the 

Enterprise up to the maximum capacity stated on the Purchase Order 

or in the Contract. 

 

l.  ERROR CORRECTIONS  Machine executable software code 

furnished by Contractor which corrects the Product so as to conform to 

the applicable warranties, performance standards and/or obligations of 

the Contractor. 

 

m.  GROUP  A classification of a Product that is designated by OGS. 

 

n.  INVITATION FOR BIDS (IFB)  A type of Solicitation that is 

most typically used for procurements where requirements can be stated 

and award will be made based on lowest price to the responsive and 

responsible Bidder or Bidders. 

 

o.  LICENSED SOFTWARE  Software transferred upon the terms 

and conditions set forth in the Contract.  “Licensed Software” includes 
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Error Corrections, upgrades, enhancements or New Licensed Software 

Releases, and any deliverables due under a technical 

support/maintenance or service contract (e.g., patches, fixes, PTFs, 

programs, code or data conversion, or custom programming). 

 

p.  LICENSEE  An Authorized User who acquires Product from 

Contractor by issuing a Purchase Order in accordance with the terms 

and conditions of the Contract; provided that, for purposes of 

compliance with an individual license, the term “Licensee” shall be 

deemed to refer separately to the individual Authorized User who took 

receipt of and who is executing the Product, and who shall be solely 

responsible for performance and liabilities incurred.  In the case of 

acquisitions by State Agencies, the Licensee shall be the State of New 

York. 

 

q.  LICENSE EFFECTIVE DATE  The date Product is delivered to 

an Authorized User.  Where a License involves Licensee’s right to 

copy a previously licensed and delivered master copy of a program, 

the License Effective Date for additional copies shall be deemed to be 

the date on which the Purchase Order is executed. 

 

r.  LICENSOR  A Contractor who transfers rights in proprietary 

Product to Authorized Users in accordance with the rights and 

obligations specified in the Contract. 

 

s.  MINI-BID  A document used by an Authorized User containing 

transaction-specific requirements soliciting responses from 

Contractors previously qualified under a Centralized Contract for such 

Products. 

 

t.  NEW LICENSED SOFTWARE RELEASES  (Licensed 

Software Revisions) Any commercially released revisions to the 

licensed version of Licensed Software as may be generally offered and 

available to Authorized Users who are current on technical 

support/maintenance.  New Licensed Software Releases involve a 

substantial revision of functionality from a previously released version 

of the Licensed Software.  Updates are provided when available, and 

Contractor is under no obligation to develop any future Product or 

functionality. 

 

u.  OGS  The New York State Office of General Services. 

 

v.  PRODUCTS  Items or deliverables under any Solicitation or 

Contract and may include commodities, services and/or technology.   

 

w.  PURCHASE ORDER  The Authorized User’s fiscal form or 

format that is used when making a purchase (e.g., formal written 

Purchase Order, Purchasing Card, electronic Purchase Order, or other 

authorized instrument). 

 

x.  REQUEST FOR PROPOSALS (RFP)  A type of Solicitation that 

is used for procurements where factors in addition to cost are 

considered and weighted in awarding the contract and where the award 

will be made based on “best value,” as defined by the State Finance 

Law, to the responsive and responsible Bidder(s). 

 

y.  REQUEST FOR QUOTATION (RFQ)  A type of Solicitation 

that can be used when a formal Bid opening is not required (e.g., 

discretionary, sole source, single source or emergency purchases). 

 

z.  RESPONSIBLE BIDDER  A Bidder that is determined to have 

financial and organizational capacity, legal authority, satisfactory 

previous performance, skill, judgment and integrity, and that is found 

to be competent, reliable and experienced, as determined by the 

Commissioner.  For purposes of being deemed responsible, a Bidder 

must also be determined to be in compliance with Sections 139-j and 

139-k of the State Finance Law relative to restrictions on contacts 

during the procurement process and disclosure of contacts and prior 

findings of non-responsibility under these statutes. 

 

aa.  RESPONSIVE BIDDER  A Bidder meeting the specifications or 

requirements prescribed in the Solicitation, as determined by the OGS 

Commissioner. 

 

bb.   SINGLE SOURCE  A procurement where two or more Bidders 

can supply the required Product, and the Commissioner may award the 

contract to one Bidder over the other. 

 

cc.  SITE  The location (street address) where Product will be 

delivered or executed. 

 

dd.  SOLE SOURCE  A procurement where only one Bidder is 

capable of supplying the required Product. 

 

ee.  SOLICITATION  Writings by the State setting forth the scope, 

terms, conditions and technical specifications for a procurement of 

Product.  The procurement may be undertaken on a competitive or 

non-competitive basis.  Such writings typically include, but are not 

limited to:  Invitation for Bids (IFB), Request for Quotations (RFQ), 

Request for Proposals (RFP), addenda or amendments thereto, and 

terms and conditions that are incorporated by reference, including but 

not limited to Appendix A (Standard Clauses for NYS Contracts), 

Appendix B (General Specifications), and identified attachments.  

Where the procurement is undertaken on a non-competitive basis, the 

term “Solicitation” shall be deemed to refer to all the terms and 

conditions identified by the State. 

 

ff.  SOURCE CODE  The programming statements or instructions 

written and expressed in any language understandable by a human 

being skilled in the art which are translated by a language compiler to 

produce executable machine object code. 

 

gg.  STATE  State of New York. 

 

hh.  STATE AGENCY OR AGENCIES  The State of New York, 

acting by or through one or more departments, boards, commissions, 

offices or institutions of the State of New York. 

 

ii.  SUBCONTRACTOR Any individual or legal entity (including but 

not limited to sole proprietor, partnership, limited liability company, 

firm or corporation) who has entered into a contract, express or 

implied, for the performance of a portion of a Contract with a 

Contractor. 

 

jj.  TERMS OF LICENSE  The terms and conditions set forth in the 

Contract that are in effect and applicable to a Purchase Order at the 

time of order placement. 

 

kk.  VIRUS  Any computer code, whether or not written or conceived 

by Contractor, that disrupts, disables, harms, or otherwise impedes in 

any manner the operation of the Product, or any other associated 

software, firmware, hardware, or computer system (such as local area 

or wide-area networks), including aesthetic disruptions or distortions, 

but does not include security keys or other such devices installed by 

Product manufacturer. 

 

BID SUBMISSION 
 

3. INTERNATIONAL BIDDING  All Bids, including all 

information and Product required by the Solicitation or provided as 

explanation thereof, shall be submitted in English.  All prices shall be 
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expressed, and all payments shall be made, in United States Dollars 

($US).  Any Bids submitted which do not meet the above criteria will 

be rejected. 

 

4. BID OPENING  Bids may, as applicable, be opened publicly.  

The Commissioner reserves the right at any time to postpone or cancel 

a scheduled Bid opening. 

 

5. LATE BIDS REJECTED  For purposes of Bid openings held 

and conducted by OGS, a Bid must be received in such place as may 

be designated in the Solicitation or, if no place is specified, in the OGS 

Mailroom located in the Empire State Plaza, Albany, New York 

12242, at or before the date and time established in the Solicitation for 

the Bid opening.  For purposes of Bid openings held and conducted by 

Authorized Users other than OGS, the term late Bid is defined as a Bid 

not received in the location established in the Bid Specifications at or 

before the date and time specified for the Bid opening. 

 

Any Bid received at the specified location after the time specified will 

be considered a late Bid.  A late Bid shall not be considered for award 

unless: (i) no timely Bids meeting the requirements of the Solicitation 

are received or, (ii) in the case of a multiple award, an insufficient 

number of timely Bids were received to satisfy the multiple award; and 

acceptance of the late Bid is in the best interests of the Authorized 

Users.  Bids submitted for continuous or periodic recruitment contract 

awards must meet the submission requirements associated with the 

Solicitation.  Delays in United States mail deliveries or any other 

means of transmittal, including couriers or agents of the Authorized 

User, shall not excuse late Bid submissions.  Similar types of delays, 

including but not limited to, bad weather, or security procedures for 

parking and building admittance, shall not excuse late Bid 

submissions.  Determinations relative to Bid timeliness shall be at the 

sole discretion of the Commissioner. 

 

6. EXTRANEOUS TERMS Bids must conform to the terms set 

forth in the Solicitation.  Extraneous terms or material deviations 

(including additional, inconsistent, conflicting or alternative terms) 

may render the Bid non-responsive and may result in rejection of the 

Bid. 

 

Extraneous terms submitted on standard, pre-printed forms (including 

but not limited to:  product literature, order forms, license agreements, 

contracts or other documents) that are attached or referenced with 

submissions shall not be considered part of the Bid or resulting 

Contract, but shall be deemed included for informational or 

promotional purposes only. 

 

Only those extraneous terms that meet all the following requirements 

may be considered as having been submitted as part of the Bid: 

 

a. Each proposed extraneous term (addition, deletion, counter-offer, 

deviation, or modification) must be specifically enumerated in a 

writing which is not part of a pre-printed form;  

 

b. The writing must identify the particular Solicitation requirement 

(if any) that Bidder rejects or proposes to modify by inclusion of the 

extraneous term; and 

 

c. The Bidder shall enumerate the proposed addition, deletion, 

counter-offer, deviation, or modification from the Solicitation, and the 

reasons therefor. 

 

No extraneous terms, whether or not deemed “material,” shall be 

incorporated into a Contract or Purchase Order unless submitted in 

accordance with the above and the Commissioner or Authorized User 

expressly accepts each such terms in writing.  Acceptance and/or 

processing of the Bid shall not constitute such written acceptance of 

extraneous terms. 

 

7. CONFIDENTIAL/TRADE SECRET MATERIALS 

a. CONTRACTOR Confidential, trade secret or proprietary 

materials as defined by the laws of the State of New York must be 

clearly marked and identified as such upon submission by the Bidder.  

Marking the Bid as “confidential” or “proprietary” on its face or in the 

document header or footer shall not be considered by the 

Commissioner or Authorized User to be sufficient without specific 

justification as to why disclosure of particular information in the Bid 

would cause substantial injury to the competitive position of the 

Bidder.  Bidders/Contractors intending to seek an exemption from 

disclosure of these materials under the Freedom of Information Law 

must request the exemption in writing, setting forth the reasons for the 

claimed exemption.  The State’s receipt/acceptance of the claimed 

materials does not constitute a determination on the exemption request, 

which determination will be made in accordance with statutory 

procedures.  Properly identified information that has been designated 

confidential, trade secret, or proprietary by the Bidder will not be 

disclosed except as may be required by the Freedom of Information 

Law or other applicable State and federal laws. 

 

b. COMMISSIONER OR AUTHORIZED USER  Contractor 

warrants, covenants and represents that any confidential information 

obtained by Contractor, its agents, Subcontractors, officers, 

distributors, resellers or employees in the course of performing its 

obligations, including without limitation, security procedures, business 

operations information, or commercial proprietary information in the 

possession of the State or any Authorized User hereunder or received 

from another third party, will not be divulged to any third parties 

without the written consent of the Commissioner or Authorized User.  

Contractor shall not be required to keep confidential any such material 

that is publicly available through no fault of Contractor, independently 

developed by Contractor without reliance on confidential information 

of the Authorized User, or otherwise obtained under the Freedom of 

Information Law or other applicable New York State laws and 

regulations.  This warranty shall survive termination of this Contract.  

Contractor further agrees to take commercially reasonable steps to 

inform its agents, Subcontractors, officers, distributors, resellers or 

employees of the obligations arising under this clause to ensure such 

confidentiality. 

 

8. PREVAILING WAGE RATES - PUBLIC WORKS AND 

BUILDING SERVICES CONTRACTS  If any portion of work 

being solicited is subject to the prevailing wage rate provisions of the 

Labor Law, the following shall apply: 

 

a. PREVAILING WAGE RATE APPLICABLE TO BIDS  A 

copy of the applicable prevailing wage rate schedule is attached to the 

Solicitation and may also be obtained by visiting www.labor.ny.gov 

and typing in the search box:  Prevailing Wage Schedule Request.  

Bidders must submit Bids which are based upon the prevailing hourly 

wages, and supplements in cash or equivalent benefits (i.e., fringe 

benefits and any cash or non-cash compensation which are not wages, 

as defined by law) that equal or exceed the applicable prevailing wage 

rate(s) for the location where the work is to be performed.  Bidders 

may not submit Bids based upon hourly wage rates and supplements 

below the applicable prevailing wage rates as established by the New 

York State Department of Labor.  Bids that fail to comply with this 

requirement will be disqualified. 

 

b. WAGE RATE PAYMENTS/CHANGES DURING 

CONTRACT TERM  The wages to be paid under any resulting 

Contract shall not be less than the prevailing rate of wages and 

supplements as set forth by law.  It is required that the Contractor keep 

http://www.labor.ny.gov/
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informed of all changes in the prevailing wage rates during the 

Contract term that apply to the classes of individuals supplied by the 

Contractor on any projects resulting from this Contract, subject to the 

provisions of the Labor Law.  Contractor is solely liable for and must 

pay such required prevailing wage adjustments during the Contract 

term for its employees as required by law and is responsible for 

ensuring any Subcontractors utilized on the Contract also comply with 

the prevailing wage provisions of the New York State Labor Law. 

 

c. ARTICLE 8 CONSTRUCTION/PUBLIC WORKS 

CONTRACTS  In compliance with Article 8, Section 220 of the New 

York State Labor Law: 

 

 i.  Posting  The Contractor must publicly post on the work Site, 

in a prominent and accessible place, a legible schedule of the 

prevailing wage rates and supplements. 

 

 ii.  Payroll Records  Contractors and Subcontractors must keep 

original payrolls or transcripts subscribed and affirmed as true under 

the penalties of perjury as required by law.  For public works contracts 

over $25,000 where the Contractor maintains no regular place of 

business in the State, such records must be kept at the work Site.  For 

building services contracts, such records must be kept at the work Site 

while work is being performed. 

 

 iii.  Submission of Certified Payroll Transcripts for Public 

Works Contracts Only  Contractors and Subcontractors on public 

works Contracts must submit monthly payroll transcripts to the 

Authorized User issuing the Purchase Order for the work.  This 

provision does not apply to Article 9 of the Labor Law building 

services contracts. 

 

 iv. Day’s Labor  No laborers, workmen or mechanics in the 

employ of the Contractor, Subcontractor or other person doing or 

contracting to do all or part of the work contemplated by the Contract 

shall be permitted or required to work more than eight hours in any 

one calendar day or more than five calendar days in any one week 

except in cases of extraordinary emergency including fire, flood or 

danger to life or property.  “Extraordinary emergency” shall be 

deemed to include situations in which sufficient laborers, workers and 

mechanics cannot be employed to carry on public work expeditiously 

as a result of such restrictions upon the number of hours and days of 

labor and the immediate commencement or prosecution or completion 

without undue delay of the public work is necessary in the judgment of 

the NYS Commissioner of Labor for the preservation of the Contract 

Site or for the protection of the life and limb of the persons using the 

Contract Site. 

 

d. ARTICLE 9 BUILDING SERVICES CONTRACTS  In 

compliance with Article 9, Section 230 of the New York State Labor 

Law: 

 

i. Payroll Records  Contractors and Subcontractors must keep 

original payrolls or transcripts subscribed and affirmed as true under 

the penalties of perjury as required by law.  Where the Contractor or 

Subcontractor maintains no regular place of business in New York 

State, such records must be kept at the work Site while work is being 

performed.  

 

 ii.   Overtime  Employees of Contractors and Subcontractors who 

work in excess of eight hours in a day or forty hours in a week shall be 

paid at the overtime rate identified by the New York State Department 

of Labor. 

   

9. TAXES 
a. Unless otherwise specified in the Solicitation, Bid Specifications 

or Contract, the quoted Bid price includes all taxes applicable to the 

transaction. 

 

b. Purchases made by the State of New York and certain non-State 

Authorized Users are exempt from New York State and local sales 

taxes and, with certain exceptions, federal excise taxes.  To satisfy the 

requirements of the New York State Sales tax exemption, either the 

Purchase Order issued by a State Agency or the invoice forwarded to 

authorize payment for such purchases will be sufficient evidence that 

the sale by the Contractor was made to the State, an exempt 

organization under Section 1116 (a) (1) of the Tax Law.  Non-State 

Authorized Users must offer their own proof of exemption upon 

request.  No person, firm or corporation is, however, exempt from 

paying the State Truck Mileage and Unemployment Insurance or 

Federal Social Security taxes, which remain the sole responsibility of 

the Bidder/Contractor. 

 

c. Purchases by Authorized Users other than the State of New York 

may be subject to certain taxes which were not included in the Bid 

price, and in those instances the tax should be computed based on the 

Contract price and added to the invoice submitted to such entity for 

payment. 

 

10. EXPENSES PRIOR TO CONTRACT EXECUTION  The 

Commissioner and any Authorized User(s) are not liable for any costs 

incurred by a Bidder or Contractor in the preparation and production 

of a Bid, Mini-Bid, cost proposal revision, or for any work performed 

prior to Contract execution. 

 

11. ADVERTISING RESULTS  The prior written approval of the 

Commissioner is required in order for results of the Solicitation to be 

used by the Contractor as part of any commercial advertising.  The 

Contractor shall also obtain the prior written approval of the 

Commissioner relative to the Solicitation or Contract for press or other 

media releases. 

 

12. PRODUCT REFERENCES 
a. “Or Equal”  In all Solicitations or Bid Specifications, the words 

“or equal” are understood to apply where a copyrighted, brand name, 

trade name, catalog reference, or patented Product is referenced.  

References to such specific Product are intended as descriptive, not 

restrictive, unless otherwise stated.  Comparable Product will be 

considered if proof of compatibility is provided, including appropriate 

catalog excerpts, descriptive literature, specifications and test data, etc.  

The Commissioner’s decision as to acceptance of the Product as equal 

shall be final. 

 

b. Discrepancies in References  In the event of a discrepancy 

between the model number referenced in the Solicitation or Bid 

Specifications and the written description of the Products that cannot 

be reconciled, then the written description shall prevail. 

 

13. REMANUFACTURED, RECYCLED, RECYCLABLE OR 

RECOVERED MATERIALS  Upon the conditions specified in the 

Solicitation and in accordance with the laws of the State of New York, 

Contractors are encouraged to use recycled, recyclable or recovered 

materials in the manufacture of Products and packaging to the 

maximum extent practicable without jeopardizing the performance or 

intended end use of the Product or packaging unless such use is 

precluded due to health, welfare, safety requirements or in the 

Solicitation.  Contractors are further encouraged to offer 

remanufactured Products to the maximum extent practicable without 

jeopardizing the performance or intended end use of the Product unless 

such use is precluded due to health, welfare, safety requirements or by 
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the Solicitation.  Where such use is not practical, suitable, or permitted 

by the Solicitation, Contractor shall deliver new materials in 

accordance with the “Warranties" set forth below. 

 

Items with recycled, recyclable, recovered, refurbished or 

remanufactured content must be identified in the Bid or Bidder will be 

deemed to be offering new Product. 

 

14. PRODUCTS MANUFACTURED IN PUBLIC 

INSTITUTIONS  Bids offering Products that are manufactured or 

produced in public institutions will be rejected. 

 

15. PRICING 
a. Unit Pricing If required by the Solicitation, the Bidder should 

insert the price per unit specified and the price extensions in decimals, 

not to exceed four places for each item unless otherwise specified, in 

the Solicitation.  In the event of a discrepancy between the unit price 

and the extension, the unit price shall govern unless, in the sole 

judgment of the Commissioner, such unit pricing is obviously 

erroneous. 

 

b. Net Pricing  Unless otherwise required by the Solicitation, prices 

shall be net, including transportation, customs, tariff, delivery and 

other charges fully prepaid by the Contractor to the destination(s) 

indicated in the Solicitation. 

 

c. “No Charge” Bid  When Bids are requested on a number of 

Products as a Group or lot, a Bidder desiring to Bid “no charge” on a 

Product in the Group or lot must clearly indicate such.  Otherwise, 

such Bid may be considered incomplete and be rejected, in whole or in 

part, at the discretion of the Commissioner. 

 

d. Educational Pricing  All Products to be supplied for educational 

purposes that are subject to educational discounts shall be identified in 

the Bid and such discounts shall be made available to qualifying 

institutions. 

 

e. Third Party Financing If Product acquisitions are financed 

through any third party financing, Contractor may be required as a 

condition of Contract award to agree to the terms and conditions of a 

“Consent & Acknowledgment Agreement” in a form acceptable to the 

Commissioner. 

 

f. Best Pricing Offer During the Contract term, if substantially the 

same or a smaller quantity of a Product is sold by the Contractor 

outside of this Contract upon the same or similar terms and conditions 

as that of this Contract at a lower price to a federal, state or local 

governmental entity, the price under this Contract, at the discretion of 

the Commissioner, shall be immediately reduced to the lower price. 

 

g. Specific price decreases: 

(i) GSA Changes:  Where net pricing under the Contract is 

based on an approved GSA schedule, price decreases shall take 

effect automatically during the Contract term and apply to 

Purchase Orders submitted on or after the date the approved GSA 

schedule pricing decreases during the Contract term; or 

 

(ii) Commercial Price List Reductions:  Where net pricing 

under the Contract is based on a discount from Contractor’s list 

prices, price decreases shall take effect automatically during the 

Contract term and apply to Purchase Orders submitted on or after 

the date Contractor lowers its pricing to its customers generally or 

to similarly situated government customers during the Contract 

term; or 

 

(iii) Special Offers/Promotions Generally:  Where Contractor 

generally offers more advantageous special price promotions or 

special discount pricing to other customers during the Contract 

term for a similar quantity, and the maximum price or discount 

associated with such offer or promotion is better than the discount 

or net pricing otherwise available under this Contract, such better 

price or discount shall apply for similar quantity transactions 

under this Contract for the life of such general offer or promotion; 

and 

 

(iv) Special Offers/Promotions to Authorized Users:  

Contractor may offer Authorized Users, under either this Contract 

or any other contracting vehicle, competitive pricing which is 

lower than the net pricing set forth herein at any time during the 

Contract term and such lower pricing shall not be applied as a 

global price reduction under the Contract pursuant to the 

foregoing paragraph (iii). 

 

Unless otherwise specified in the Solicitation, Contractor may offer 

lower prices or better terms (see Modification of Contract Terms) on 

any specific Purchase Order(s) from any Authorized User without 

being in conflict with, or having any obligation to comply on a global 

basis with, the terms of this clause. 

 

h. Cost Proposal Revisions  A Contractor may be solicited prior to 

Contract award to propose the best possible offer for the Product  

being bid on, in accordance with State Finance Law § 163(9)(c).  A 

cost proposal revision must be a lower price than the initial price. 

 

16. DRAWINGS 

a. Drawings Submitted With Bid  When the Solicitation requires 

the Bidder to furnish drawings and/or plans, such drawings and/or 

plans shall conform to the mandates of the Solicitation and shall, when 

approved by the Commissioner, be considered a part of the Bid and of 

any resulting Contract.  All symbols and other representations 

appearing on the drawings shall be considered a part of the drawing. 

 

b. Drawings Submitted During the Contract Term  Where 

required to develop, maintain and deliver diagrams or other technical 

schematics regarding the scope of work, Contractor shall do so on an 

ongoing basis at no additional charge, and must, as a condition of 

payment, update drawings and plans during the Contract term to 

reflect additions, alterations, and deletions.  Such drawings and 

diagrams shall be delivered to the Authorized User’s representative. 

 

c. Accuracy of Drawings Submitted All drawings shall be neat 

and professional in manner and shall be clearly labeled as to locations 

and type of Product, connections and components.  Drawings and 

diagrams are to be in compliance with accepted drafting standards.  

Acceptance or approval of such plans shall not relieve the Contractor 

from responsibility for design or other errors of any sort in the 

drawings or plans, or from its responsibility for performing as 

required, furnishing Product, or carrying out any other requirements of 

the intended scope of work. 

 

17. SITE INSPECTION Where a Site inspection is required, Bidder 

shall be required to inspect the Site, including environmental or other 

conditions, for pre-existing deficiencies that may affect the installed 

Product or that may affect Bidder’s ability to properly deliver, install 

or otherwise provide the required Product.  All inquiries regarding 

such conditions shall be made in writing.  Bidder shall be deemed to 

have knowledge of any deficiencies or conditions that such inspection 

or inquiry might have disclosed.  Bidder must provide a detailed 

explanation with its Bid if additional work is required under this clause 

in order to properly provide the required Product. 
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18. PURCHASING CARD  The State’s Purchasing Card program is 

designed to be an efficient and cost effective way to expedite 

purchases. The Purchasing Card (also referred to as the Procurement 

Card) is a credit card that enables Authorized Users to make 

authorized purchases directly from a Contractor without processing 

formal Purchase Orders. Purchasing Cards are issued to selected 

employees who are authorized to make purchases for the Authorized 

User. Cardholders can make purchases directly from any Contractor 

that accepts the Purchasing Card. 

 

19. SAMPLES 
 

a. Bidder Supplied Samples  The Commissioner reserves the right 

to request from the Bidder/Contractor a representative sample(s) of the 

Product offered at any time prior to or after award of a Contract.  

Unless otherwise instructed, samples shall be furnished within the time 

specified in the request.  Untimely submission of a sample may 

constitute grounds for rejection of the Bid or cancellation of the 

Contract.  Samples must be submitted free of charge and be 

accompanied by the Bidder’s name and address, any descriptive 

literature relating to the Product and a statement indicating how and 

where the sample is to be returned.  Where applicable, samples must 

be properly labeled with the appropriate Solicitation or Contract 

reference. 

 

A sample may be held by the Commissioner during the entire term of 

the Contract and for a reasonable period thereafter for comparison with 

deliveries.  At the conclusion of the holding period, the sample, where 

feasible, will be returned as instructed by the Bidder, at the Bidder’s 

expense and risk.  Where the Bidder has failed to fully instruct the 

Commissioner as to the return of the sample (i.e., mode and place of 

return, etc.) or refuses to bear the cost of its return, the sample shall 

become the sole property of the receiving entity at the conclusion of 

the holding period. 

 

b. Enhanced Samples When an approved sample exceeds the 

minimum specifications, all Product delivered must be of the same 

enhanced quality and identity as the sample.  Thereafter, in the event 

of a Contractor’s default, the Commissioner may procure a Product 

substantially equal to the enhanced sample from other sources, 

charging the Contractor for any additional costs incurred. 

 

c. Conformance with Samples Submission of a sample (whether or 

not such sample is tested by, or for, the Commissioner) and approval 

thereof shall not relieve the Contractor from full compliance with all 

terms and conditions, performance related and otherwise, specified in 

the Solicitation.  If in the judgment of the Commissioner the sample or 

Product submitted is not in accordance with the specifications or 

testing requirements prescribed in the Solicitation, the Commissioner 

may reject the Bid.  If an award has been made, the Commissioner 

may cancel the Contract at the expense of the Contractor. 

 

d. Testing  All samples are subject to tests in the manner and place 

designated by the Commissioner, either prior to or after Contract 

award.  Unless otherwise stated in the Solicitation, Bidder samples 

consumed or rendered useless by testing will not be returned to the 

Bidder.  Testing costs for samples that fail to meet Contract 

requirements may be at the expense of the Contractor. 

 

e. Requests For Samples By Authorized Users  Requests for 

samples by Authorized Users require the consent of the Contractor.  

Where Contractor refuses to furnish a sample, Authorized User may, 

in its sole discretion, make a determination on the performance 

capability of the Product or on the issue in question. 

 

BID EVALUATION 
 

20. BID EVALUATION  The Commissioner reserves the right to 

accept or reject any and all Bids, or separable portions of Bids, and 

waive technicalities, irregularities, and omissions if the Commissioner 

determines the best interests of the State will be served.  The 

Commissioner, in his/her sole discretion, may accept or reject illegible, 

incomplete or vague Bids and his/her decision shall be final.  A 

conditional or revocable Bid which clearly communicates the terms or 

limitations of acceptance may be considered, and Contract award may 

be made in compliance with the Bidder’s conditional or revocable 

terms in the Bid. 

 

21.  TIE BIDS  In the event two Bids are found to be substantially 

equivalent, price shall be the basis for determining the award recipient. 

While prompt payment discounts will not be considered in 

determining the low Bid, the Commissioner may consider any prompt 

payment discount in resolving Bids which are otherwise tied.  If two or 

more Bidders submit substantially equivalent Bids as to pricing or 

other factors, the decision of the Commissioner to award a Contract to 

one or more of such Bidders shall be final.  

 

22. QUANTITY CHANGES PRIOR TO AWARD  The 

Commissioner reserves the right, at any time prior to the award of a 

specific quantity Contract, to alter in good faith the quantities listed in 

the Solicitation.  In the event such right is exercised, the lowest 

responsible Bidder meeting the Solicitation requirements will be 

advised of the revised quantities and afforded an opportunity to extend 

or reduce its Bid price in relation to the changed quantities.  Refusal by 

the low Bidder to so extend or reduce its Bid price may result in the 

rejection of its Bid and the award of such Contract to the lowest 

responsible Bidder who accepts the revised qualifications. 

 

23. TIMEFRAME FOR OFFERS  The Commissioner reserves the 

right to make awards within sixty days after the date of the Bid 

opening or such other period of time as set forth in the Solicitation, 

during which period, Bids must remain firm and cannot be withdrawn.  

Where an award is not made within the sixty day period or other time 

specified as set forth in the Solicitation, the Bids shall remain firm 

until such later time as either a Contract is awarded or the Bidder 

delivers to the Commissioner written notice of the withdrawal of its 

Bid.  

 

TERMS & CONDITIONS 
 

24. CONTRACT CREATION / EXECUTION  Except for 

contracts governed by Article 11-B of the State Finance Law, subject 

to and upon receipt of all required approvals as set forth in the 

Solicitation, a Contract shall be deemed executed and created with the 

successful Bidder(s) upon the Commissioner’s mailing or electronic 

communication to the address on the Bid/Contract of:  (i) the final 

Contract Award Notice; (ii) a fully executed Contract; or (iii) a 

Purchase Order authorized by the Commissioner. 

 

25. OFFICIAL USE ONLY/NO PERSONAL USE  The Contract 

is only for official use by Authorized Users.  Use of the Contract for 

personal or private purposes is strictly prohibited. 

   

26. PARTICIPATION IN CENTRALIZED CONTRACTS   
a. State Agencies  All State Agencies may utilize and purchase 

under any Centralized Contract let by the Commissioner, unless the 

Solicitation limits purchases to specific State Agencies. 

 

b. Non-State Agency Authorized Users  Authorized Users other 

than State Agencies are permitted to make purchases through  
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Centralized Contracts where permitted by law, the Contract or the 

Commissioner. 

 

c. Voluntary Extension  Purchase Orders issued against a 

Centralized Contract by any Authorized User not provided for in the 

Contract shall be honored by the Contractor at its discretion and only 

with the approval of the OGS Commissioner and any other approvals 

required by law. 

 

d. Responsibility for Performance  Participation in  Centralized 

Contracts by Authorized Users is permitted upon the following 

conditions: (i) the responsibility with regard to performance of any 

contractual obligation, covenant, condition or term thereunder by any 

Authorized User other than State Agencies shall be borne and is 

expressly assumed by such Authorized User and not by the State; (ii) a 

breach of the Contract by any particular Authorized User shall neither 

constitute nor be deemed a breach of the Contract as a whole which 

shall remain in full force and effect, and shall not affect the validity of 

the Contract nor the obligations of the Contractor thereunder 

respecting non-breaching Authorized Users, whether State or 

otherwise; (iii) for a breach by an Authorized User other than a State 

Agency, the State specifically and expressly disclaims any and all 

liability for such breach; and (iv) each non-State Agency Authorized 

User and Contractor guarantees to save the State, its officers, agents 

and employees harmless from any liability that may be or is imposed 

by the non-State Agency Authorized User’s or Contractor’s failure to 

perform in accordance with its obligations under the Contract. 

 

e. Contract Migration Authorized Users holding individual 

Contracts with a Contractor at the time that Contractor is awarded a 

Centralized Contract for the same Products shall be permitted to 

migrate to that Centralized Contract effective with its commencement 

date.  Such migration shall not operate to diminish, alter or eliminate 

any right that the Authorized User otherwise had under the terms and 

conditions of their individual Contract. 

 

27. MODIFICATION OF CONTRACT TERMS  The terms and 

conditions set forth in the Contract shall govern all transactions by 

Authorized User(s) under this Contract.  The Contract may only be 

modified or amended upon mutual written agreement of the 

Commissioner and Contractor. 

 

The Contractor may, however, offer Authorized User(s) more 

advantageous pricing, payment, or other terms and conditions than 

those set forth in the Contract.  In such event, a copy of such terms 

shall be furnished to the Authorized User(s) and Commissioner by the 

Contractor at the time of such offer. 

 

Other than where such terms are more advantageous for the 

Authorized User(s) than those set forth in the Contract, no alteration or 

modification of the terms of the Contract, including substitution of 

Product, shall be valid or binding against Authorized User(s) unless 

authorized by the Commissioner or specified in the Contract Award 

Notification.  No such alteration or modification shall be made by 

unilaterally affixing such terms to Product upon delivery (including, 

but not limited to, attachment or inclusion of standard pre-printed 

order forms, product literature, “shrink wrap” terms accompanying 

software upon delivery, or other documents) or by incorporating such 

terms onto order forms, Purchase Orders or other documents 

forwarded by the Contractor for payment, notwithstanding Authorized 

User’s subsequent acceptance of Product, or that Authorized User has 

subsequently processed such document for approval or payment. 

 

28. SCOPE CHANGES  The Commissioner reserves the right to 

require, by written order, changes to the scope of the Contract, 

provided that such changes do not materially alter the general scope of 

the Contract.  If any such change causes an increase or decrease in the 

cost of, or the time required for, performance of any part of the work 

under the Contract, whether or not changed by the order, the 

Commissioner shall, upon notice from Contractor as hereafter stated, 

make an equitable adjustment in the Contract price, the delivery 

schedule or both and shall modify the Contract.  The Contractor must 

assert its right to an adjustment under this clause within thirty days 

from the date of receipt of the written order.  However, if the 

Commissioner decides that the facts justify it, the Commissioner may 

provide an adjustment without receipt of a notice from Contractor.  In 

the event of a dispute between the Contractor and the Commissioner, 

such dispute shall be resolved in accordance with the OGS Dispute 

Resolution Procedures; provided, however, that nothing in this clause 

shall excuse the Contractor from proceeding with the Contract as 

changed.  

 

29. ESTIMATED/SPECIFIC QUANTITY CONTRACTS  
Estimated quantity contracts, also referred to as indefinite 

delivery/indefinite quantity contracts, are expressly agreed and 

understood to be made for only the quantities, if any, actually ordered 

during the Contract term.  No guarantee of any quantity is implied or 

given.   

 

With respect to any specific quantity stated in the Contract, the 

Commissioner reserves the right after award to order up to 20% more 

or less (rounded to the next highest whole number) than the specific 

quantities called for in the Contract.  Notwithstanding the foregoing, 

the Commissioner may purchase greater or lesser percentages of 

Contract quantities should the Commissioner and Contractor so agree.  

Such agreement may include an equitable price adjustment. 

 

30. EMERGENCY CONTRACTS  In the event that a disaster 

emergency is declared by Executive Order under Section 28 of Article 

2-B of the Executive Law, or the Commissioner determines pursuant 

to his/her authority under Section 163(10)(b) of the State Finance Law 

that an emergency exists requiring the prompt and immediate delivery 

of Product, the Commissioner reserves the right to obtain such Product 

from any source, including but not limited to this Contract(s), as the 

Commissioner in his/her sole discretion determines will meet the 

needs of such emergency.  Contractor shall not be entitled to any claim 

for lost profits for Product procured from other sources pursuant to this 

clause.  The reasons underlying the finding that an emergency exists 

shall be included in the procurement record. 

 

31. PURCHASE ORDERS  Unless otherwise authorized in writing 

by the Commissioner, no Product is to be delivered or furnished by 

Contractor until transmittal of an official Purchase Order from the 

Authorized User.  Unless terminated or cancelled pursuant to the 

authority vested in the Commissioner, Purchase Orders shall be 

effective and binding upon the Contractor when placed in the mail or 

electronically transmitted prior to the termination of the Contract 

period, addressed to the Contractor at the address for receipt of orders 

set forth in the Contract or in the Contract Award Notification. 

 

All Purchase Orders issued pursuant to a Contract let by the 

Commissioner must bear the appropriate Contract number and, if 

necessary, required State approvals.  As deemed necessary, the 

Authorized User may confirm pricing and other Product information 

with the Contractor prior to placement of the Purchase Order.  The 

State reserves the right to require any other information from the 

Contractor which the State deems necessary in order to complete any 

Purchase Order placed under the Contract.  Unless otherwise specified, 

all Purchase Orders against Centralized Contracts will be placed by 

Authorized Users directly with the Contractor and any discrepancy 

between the terms stated on the Contractor’s order form, confirmation 

or acknowledgment, and the Contract terms shall be resolved in favor 
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of the terms most favorable to the Authorized User.  Should an 

Authorized User add written terms and conditions to the Purchase 

Order that conflict with the terms and conditions of the Contract, the 

Contractor has the option of rejecting the Purchase Order within five 

business days of its receipt but shall first attempt to negotiate the 

additional written terms and conditions in good faith with the 

Authorized User, or fulfill the Purchase Order.  Notwithstanding the 

above, the Authorized User reserves the right to dispute any 

discrepancies arising from the presentation of additional terms and 

conditions with the Contractor. 

 

If, with respect to an Agency Specific Contract let by the 

Commissioner, a Purchase Order is not received by the Contractor 

within two weeks after the issuance of a Contract Award Notification, 

it is the responsibility of the Contractor to request in writing that the 

appropriate Authorized User forward a Purchase Order.  If, thereafter, 

a Purchase Order is not received within a reasonable period of time, 

the Contractor shall promptly notify in writing the appropriate 

purchasing officer in OGS.  Failure to timely notify such officer may, 

in the discretion of the OGS Commissioner and without cost to the 

State, result in the cancellation of such requirement by the OGS 

Commissioner with a corresponding reduction in the Contract quantity 

and price. 

 

32. PRODUCT DELIVERY   Delivery must be made as ordered to 

the address specified on the Purchase Order and in accordance with the 

terms of the Contract. Delivery shall be made within thirty calendar 

days after receipt of a Purchase Order by the Contractor, unless 

otherwise agreed to by the Authorized User and the Contractor.  The 

decision of the Commissioner as to compliance with delivery terms 

shall be final.  The burden of proof for delay in receipt of a Purchase 

Order shall rest with the Contractor.  In all instances of a potential or 

actual delay in delivery, the Contractor shall immediately notify the 

Commissioner and the Authorized User, and confirm in writing the 

explanation of the delay, and take appropriate action to avoid any 

subsequent late deliveries.  Any extension of time for delivery must be 

requested in writing by the Contractor and approved in writing by the 

Authorized User.  Failure to meet such delivery time schedule may be 

grounds for cancellation of the order or, in the Commissioner’s 

discretion, the Contract. 

 

33. WEEKEND AND HOLIDAY DELIVERIES  Unless otherwise 

specified in the Contract or by an Authorized User, deliveries will be 

scheduled for ordinary business hours, Monday through Friday 

(excluding legal holidays observed by the State of New York).  

Deliveries may be scheduled by mutual agreement for Saturdays, 

Sundays or legal holidays observed by the State of New York where 

the Product is for daily consumption, an emergency exists, the delivery 

is a replacement, delivery is late, or other reasonable circumstance in 

which event the convenience of the Authorized User shall govern. 

 

34. SHIPPING/RECEIPT OF PRODUCT 

a. Packaging  Product shall be securely and properly packed for 

shipment, storage and stocking in appropriate, clearly labeled shipping 

containers and according to accepted commercial practice, without any 

extra charges for packing materials, cases or other types of containers.  

The container shall become and remain the property of the Authorized 

User unless otherwise specified in the Contract documents. 

 

b. Shipping Charges  Unless otherwise stated in the Contract, all 

deliveries shall be deemed to be freight on board (F.O.B.) destination 

tailgate delivery at the dock of the Authorized User.  Unless otherwise 

agreed, items purchased at a price F.O.B. shipping point plus 

transportation charges shall not relieve the Contractor from 

responsibility for safe and proper delivery notwithstanding the 

Authorized User’s payment of transportation charges.  Contractor shall 

be responsible for ensuring that the bill of lading states “charges 

prepaid” for all shipments. 

 

c. Receipt of Product  The Contractor shall be solely responsible 

for assuring that deliveries are made to personnel authorized to accept 

delivery on behalf of the Authorized User.  Any losses resulting from 

the Contractor’s failure to deliver Product to authorized personnel 

shall be borne exclusively by the Contractor. 

 

35. TITLE AND RISK OF LOSS Notwithstanding the form of 

shipment, title or other property interest, risk of loss shall not pass 

from the Contractor to the Authorized User until the Products have 

been received, inspected and accepted by the receiving entity.  

Acceptance shall occur within a reasonable time or in accordance with 

such other defined acceptance period as may be specified in the 

Contract or Purchase Order. Mere acknowledgment by Authorized 

User personnel of the delivery or receipt of goods (e.g., signed bill of 

lading) shall not be deemed or construed as acceptance of the Products 

received.  Any delivery of Product that is substandard or does not 

comply with the Contract may be rejected or accepted on an adjusted 

price basis, as determined by the Commissioner. 

 

36. RE-WEIGHING PRODUCT Deliveries are subject to re-

weighing at the point of destination by the Authorized User.  If 

shrinkage occurs which exceeds that normally allowable in the trade, 

the Authorized User shall have the option to require delivery of the 

difference in quantity or to reduce the payment accordingly.  Such 

option shall be exercised in writing by the Authorized User. 

 

37. PRODUCT SUBSTITUTION In the event a specified Product 

listed in the Contract becomes unavailable or cannot be supplied by 

the Contractor for any reason (except as provided for in the 

Savings/Force Majeure clause), a Product deemed in writing by the 

Commissioner to be equal to or better than the specified Product must 

be substituted by the Contractor at no additional cost or expense to the 

Authorized User.  Unless otherwise specified, any substitution of 

Product prior to the Commissioner’s written approval may be cause for 

termination of Contract. 

 

38. REJECTED PRODUCT When Product is rejected, it must be 

removed by the Contractor from the premises of the Authorized User 

within ten calendar days of notification of rejection by the Authorized 

User.  Upon notification of rejection, risk of loss of rejected or non-

conforming Product shall remain with Contractor.  Rejected items not 

removed by the Contractor within ten calendar days of notification 

shall be regarded as abandoned by the Contractor, and the Authorized 

User shall have the right to dispose of Product as its own property.  

The Contractor shall promptly reimburse the Authorized User for any 

and all costs and expenses incurred in storage or effecting removal or 

disposition after the ten-calendar-day period. 

 

39. INSTALLATION  Where installation is required, Contractor 

shall be responsible for placing and installing the Product in the 

required locations.  All materials used in the installation shall be of 

good quality and shall be free from any and all defects that would mar 

the Product or render it unsound.  Installation includes the furnishing 

of any equipment, rigging and materials required to install or place the 

Product in the proper location.  The Contractor shall protect the Site 

from damage for all its work and shall repair damages or injury of any 

kind caused by the Contractor, its employees, officers or agents.  If 

any alteration, dismantling or excavation, etc. is required to effect 

installation, the Contractor shall thereafter promptly restore the 

structure or Site.  Work shall be performed to cause the least 

inconvenience to the Authorized User(s) and with proper consideration 

for the rights of other Contractors or workers. The Contractor shall 

promptly perform its work and shall coordinate its activities with those 
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of other Contractors.  The Contractor shall clean up and remove all 

debris and rubbish from its work as required or directed.  Upon 

completion of the work, the building and surrounding area of work 

shall be left clean and in a neat, unobstructed condition, and 

everything in satisfactory repair and order. 

 

40. REPAIRED OR REPLACED PRODUCTS, PARTS, OR 

COMPONENTS  Where the Contractor is required to repair, replace 

or substitute Product or parts or components of the Product under the 

Contract, the repaired, replaced or substituted Products shall be subject 

to all terms and conditions for new parts and components set forth in 

the Contract including warranties, as set forth in the Warranties clause 

herein.  Replaced or repaired Product or parts and components of such 

Product shall be new and shall, if available, be replaced by the original 

manufacturer’s component or part.  Remanufactured parts or components 

meeting new Product standards may be permitted by the Commissioner or 

Authorized User.  Before installation, all proposed substitutes for the 

original manufacturers’ installed parts or components must be approved 

by the Authorized User.  The part or component shall be equal to or of 

better quality than the original part or component being replaced. 

 

41. EMPLOYEES, SUBCONTRACTORS AND AGENTS  All 

employees, Subcontractors or agents performing work under the Contract 

must be trained staff or technicians who meet or exceed the professional, 

technical and training qualifications set forth in the Contract, and must 

comply with all security and administrative requirements of the 

Authorized User.  The Commissioner reserves the right to conduct a 

security background check or otherwise approve any employee, 

Subcontractor or agent furnished by Contractor and to refuse access to or 

require replacement of any personnel for cause based on professional, 

technical or training qualifications, quality of work or change in security 

status or non-compliance with Authorized User’s security or other 

requirements.  Such approval shall not relieve the Contractor of the 

obligation to perform all work in compliance with the Contract terms.  

The Commissioner reserves the right to reject and/or bar from any facility 

for cause any employee, Subcontractor, or agent of the Contractor. 

 

42. ASSIGNMENT  In accordance with Section 138 of the State 

Finance Law, the Contractor shall not assign, transfer, convey, sublet, 

or otherwise dispose of the Contract or its right, title or interest therein, 

or its power to execute such Contract to any other person, company, 

firm or corporation in performance of the Contract without the prior 

written consent of the Commissioner or Authorized User (as 

applicable); provided, however, any consent shall not be unreasonably 

withheld, conditioned, delayed or denied.  Notwithstanding the 

foregoing, the State shall not hinder, prevent or affect assignment of 

money by a Contractor for the benefit of its creditors.  Prior to a 

consent to assignment of monies becoming effective, the Contractor 

shall file a written notice of such monies assignments with the State 

Comptroller.  Prior to a consent to assignment of a Contract, or portion 

thereof, becoming effective, the Contractor shall submit the request for 

assignment to the Commissioner and seek written agreement from the 

Commissioner which will be filed with the State Comptroller. 

Commissioner shall use reasonable efforts to promptly respond to any 

request by Contractor for an assignment, provided that Contractor 

supplies sufficient information about the party to whom the Contractor 

proposes to assign the Contract. 

 

Upon notice to the Contractor, the Contract may be assigned without 

the consent of the Contractor to another State Agency or subdivision 

of the State pursuant to a governmental reorganization or assignment 

of functions under which the functions are transferred to a successor 

Agency or to another Agency that assumes OGS responsibilities for 

the Contract. 

 

43. SUBCONTRACTORS AND SUPPLIERS  The Commissioner 

reserves the right to reject any proposed Subcontractor or supplier for 

bona fide business reasons, including, but not limited to: the company 

failed to solicit New York State certified minority- and women-owned 

business enterprises as required in prior OGS Contracts; the fact that 

such Subcontractor or supplier is on the New York State Department 

of Labor’s list of companies with which New York State cannot do 

business; the Commissioner’s determination that the company is not 

qualified or is not responsible; or the fact that the company has 

previously provided unsatisfactory work or services. 

  

44. PERFORMANCE/BID BOND  The Commissioner reserves the 

right to require a Bidder or Contractor to furnish, without additional 

cost, a performance, payment or Bid bond, negotiable irrevocable 

letter of credit, or other form of security for the faithful performance of 

the Contract.  Where required, such bond or other security shall be in 

the form prescribed by the Commissioner. 

 

45. SUSPENSION OF WORK  The Commissioner, in his/her sole 

discretion, reserves the right to suspend any or all activities under the 

Contract, at any time, in the best interests of the Authorized User.  In 

the event of such suspension, the Contractor will be given a formal 

written notice outlining the particulars of such suspension.  Examples 

of the reason for such suspension include, but are not limited to, a 

budget freeze or reduction in State spending, declaration of 

emergency, contract compliance issues or other circumstances.  Upon 

issuance of such notice, the Contractor is not to accept any Purchase 

Orders, and shall comply with the suspension order.  Activity may 

resume at such time as the Commissioner issues a formal written 

notice authorizing a resumption of performance under the Contract. 

 

An Authorized User may issue a formal written notice for the 

suspension of work for which it has engaged the Contractor for 

reasons specified in the above paragraph.  The written notice shall set 

forth the reason for such suspension and a copy of the written notice 

shall be provided to the Commissioner. 

 

46. TERMINATION 

a. For Cause  For a material breach that remains uncured for more 

than thirty (30) calendar days or other longer period as specified by  

written notice to the Contractor, the Contract or Purchase Order may be 

terminated by the Commissioner or Authorized User respectively, at 

the Contractor’s expense.  Such termination shall be upon written 

notice to the Contractor.  In such event, the Commissioner or Authorized 

User may complete the contractual requirements in any manner it may 

deem advisable and pursue available legal or equitable remedies for 

breach. 

 

b. For Convenience  This Contract may be terminated at any time by 

the Commissioner for convenience upon sixty (60) calendar days or other 

longer period as specified by written notice, without penalty or other early 

termination charges due.  Such termination of the Contract shall not 

affect any project or Purchase Order that has been issued under the 

Contract prior to the date of such termination.  If the Contract is 

terminated pursuant to this subdivision, the Authorized User shall 

remain liable for all accrued but unpaid charges incurred through the 

date of the termination.  Contractor shall use due diligence and fulfill 

any outstanding Purchase Orders. 

 

c. For Violation of Sections 139-j and 139-k of the State Finance 

Law  The Commissioner reserves the right to terminate the Contract in 

the event it is found that the certification filed by the Bidder in 

accordance with Section 139-k of the State Finance Law was 

intentionally false or intentionally incomplete.  Upon such finding, the 

Commissioner may exercise his or her termination right by providing 
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written notification to the Contractor in accordance with the written 

notification terms of the Contract. 

 

d. For Violation of Section 5-a of the New York State Tax Law  
The Commissioner reserves the right to terminate the Contract in the 

event it is found that the certification filed by the Contractor in 

accordance with Section 5-a of the Tax Law is not timely filed during 

the term of the Contract or the certification furnished was intentionally 

false or intentionally incomplete.  Upon such finding, the 

Commissioner may exercise his or her termination right by providing 

written notification to the Contractor in accordance with the written 

notification terms of the Contract. 

 

e. For Non-Responsibility The Bidder agrees that if it is found by 

the State that the Bidder’s responses to the Vendor Responsibility 

Questionnaire were intentionally false or intentionally incomplete, on 

such finding, the Commissioner may terminate the Contract.   

Upon written notice to the Contractor, and a reasonable opportunity to 

be heard with appropriate OGS officials or staff, the Contract may be 

terminated by the Commissioner at the Contractor’s expense where the 

Contractor is determined by the Commissioner to be non-responsible.  

In such event, the Commissioner may complete the contractual 

requirements in any manner he or she may deem advisable and pursue 

available legal or equitable remedies for breach.   

In no case shall such termination of the Contract by the State be 

deemed a breach thereof, nor shall the State be liable for any damages 

for lost profits or otherwise, which may be sustained by the Contractor 

as a result of such termination.  

 

f. Upon Conviction of Certain Crimes The Commissioner 

reserves the right to terminate the Contract in the event it is found that 

a member, partner, director or officer of Contractor is convicted of one 

or more of the following: Bribery Involving Public Servants and 

Related Offenses as defined in Article 200 of the New York State 

Penal Law; Corrupting the Government as defined in Article 496 of 

the New York State Penal Law; or Defrauding the Government as 

defined in Section 195.20 of the New York State Penal Law. 

 

47. SAVINGS/FORCE MAJEURE  A force majeure occurrence is 

an event or effect that cannot be reasonably anticipated or controlled 

and is not due to the negligence or willful misconduct of the affected 

party.  Force majeure includes, but is not limited to, acts of God, acts 

of war, acts of public enemies, terrorism, strikes, fires, explosions, 

actions of the elements, floods, or other similar causes beyond the 

control of the Contractor or the Commissioner in the performance of 

the Contract where non-performance, by exercise of reasonable 

diligence, cannot be prevented.   

 

The affected party shall provide the other party with written notice of 

any force majeure occurrence as soon as the delay is known and 

provide the other party with a written contingency plan to address the 

force majeure occurrence, including, but not limited to, specificity on 

quantities of materials, tooling, people, and other resources that will 

need to be redirected to another facility and the process of redirecting 

them.  Furthermore, the affected party shall use its commercially 

reasonable efforts to resume proper performance within an appropriate 

period of time.  Notwithstanding the foregoing, if the force majeure 

condition continues beyond thirty (30) days, the parties to the Contract 

shall jointly decide on an appropriate course of action that will permit 

fulfillment of the parties’ objectives under the Contract. 

 

The Contractor agrees that in the event of a delay or failure of 

performance by the Contractor under the Contract due to a force 

majeure occurrence: 

 

a. The Commissioner may purchase from other sources 

(without recourse to and by the Contractor for the costs and 

expenses thereof) to replace all or part of the Products which are 

the subject of the delay, which purchases may be deducted from 

the Contract quantities without penalty or liability to the State, or 

b. The Contractor will provide Authorized Users with access to 

Products first in order to fulfill orders placed before the force 

majeure event occurred.  The Commissioner agrees that 

Authorized Users shall accept allocated performance or 

deliveries during the occurrence of the force majeure event.  

 

Neither the Contractor nor the Commissioner shall be liable to the 

other for any delay in or failure of performance under the Contract due 

to a force majeure occurrence.  Any such delay in or failure of 

performance shall not constitute default or give rise to any liability for 

damages.  The existence of such causes of such delay or failure shall 

extend the period for performance to such extent as determined by the 

Contractor and the Commissioner to be necessary to enable complete 

performance by the Contractor if reasonable diligence is exercised 

after the cause of delay or failure has been removed. 

 

Notwithstanding the above, at the discretion of the Commissioner 

where the delay or failure will significantly impair the value of the 

Contract to the State or to Authorized Users, the Commissioner may 

terminate the Contract or the portion thereof which is subject to delays, 

and thereby discharge any unexecuted portion of the Contract or the 

relative part thereof. 

 

In addition, the Commissioner reserves the right, in his or her sole 

discretion, to make an equitable adjustment in the Contract terms 

and/or pricing should extreme and unforeseen volatility in the 

marketplace affect pricing or the availability of supply.  “Extreme and 

unforeseen volatility in the marketplace” is defined as market 

circumstances which meet the following criteria:  (i) the volatility is 

due to causes outside the control of Contractor; (ii) the volatility 

affects the marketplace or industry, not just the particular Contract 

source of supply; (iii) the effect on pricing or availability of supply is 

substantial; and (iv) the volatility so affects Contractor’s performance 

that continued performance of the Contract would result in a 

substantial loss.  In the event of a dispute between the Contractor and 

the Commissioner, such dispute shall be resolved in accordance with 

the OGS Dispute Resolution Procedures; provided, however, that 

nothing in this clause shall excuse the Contractor from performing in 

accordance with the Contract as changed.  

 

48. CONTRACT INVOICING   
a. Invoicing Contractor and the dealers/distributors/resellers 

designated by the Contractor, if any, shall provide complete and 

accurate billing invoices to each Authorized User in order to receive 

payment.  Billing invoices submitted to an Authorized User must 

contain all information required by the Contract and the State 

Comptroller or other appropriate fiscal officer.  Submission of an 

invoice and payment thereof shall not preclude the Commissioner 

from requesting reimbursement or demanding a price adjustment in 

any case where the Product delivered is found to deviate from the 

terms and conditions of the Contract or where the billing was 

inaccurate. 

 

Contractor shall provide, upon request of the Commissioner, any and 

all information necessary to verify the accuracy of the billings.  Such 

information shall be provided in a commercially reasonable manner as 

requested by the Commissioner.  The Commissioner may direct the 
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Contractor to provide the information to the State Comptroller or to 

any Authorized User of the Contract. 

  

b. Payment of Contract Purchases made by an Authorized User 

when the State Comptroller is responsible for issuing such 

payment   The Authorized User and Contractor agree that payments 

for invoices submitted by the Contractor shall only be rendered 

electronically unless payment by paper check is expressly authorized 

by the Commissioner, in the Commissioner’s sole discretion, due to 

extenuating circumstances.  Such electronic payments shall be made in 

accordance with ordinary State procedures and practices.  The 

Contractor shall comply with the State Comptroller’s procedures to 

authorize electronic payments.  Authorization forms are available at 

the State Comptroller website at www.osc.state.ny.us, by e-mail at 

HelpDesk@sfs.ny.gov, or by telephone at (518) 457-7737 or toll free 

(877) 737-4185.  Contractor acknowledges that it will not receive 

payment on any invoices submitted under this Contract that are 

payable by the State Comptroller if it does not comply with the State 

Comptroller’s electronic payment procedures, except where the 

Commissioner has expressly authorized payment by paper check as set 

forth above.   

        

c. Payment of Contract Purchases made by an Authorized User 

when the State Comptroller is not responsible for issuing such 

payment  The Authorized User and Contractor agree that payments 

for such Contract purchases shall be billed directly by Contractor on 

invoices/vouchers, together with complete and accurate supporting 

documentation as required by the Authorized User.  Such payments 

shall be as mandated by the appropriate governing law from the receipt 

of a proper invoice.  Such Authorized User and Contractor are strongly 

encouraged to establish electronic payments. 

 

49. DEFAULT – AUTHORIZED USER 
a. Breach by Authorized User  An Authorized User’s breach shall 

not be deemed a breach of the Centralized Contract; rather, it shall be 

deemed a breach of the Authorized User’s performance under the 

terms and conditions of the Centralized Contract. 

 

b. Failure to Make Payment  In the event a participating 

Authorized User fails to make payment to the Contractor for Products 

delivered, accepted and properly invoiced, within thirty calendar days 

of such delivery and acceptance, the Contractor may, upon  five 

business days advance written notice to both the Commissioner and the 

Authorized User’s purchasing official, suspend additional provision of 

Products to such entity until such time as reasonable arrangements 

have been made and assurances given by such entity for current and 

future Contract payments. 

 

c. Notice of Breach  Notwithstanding the foregoing, the Contractor 

shall, at least ten business days prior to declaring a breach of Contract 

by any Authorized User, by certified or registered mail, notify both the 

Commissioner and the purchasing official of the breaching Authorized 

User of the specific facts, circumstances and grounds upon which a 

breach will be declared. 

 

d. Insufficient basis If the Contractor’s basis for declaring a breach 

is insufficient, the Contractor’s declaration of breach and failure to 

provide Products to an Authorized User may constitute a breach of the 

Contract, and the Authorized User may thereafter seek any remedy 

available at law or equity. 

 

50. PROMPT PAYMENTS 
a. State Agencies  Upon acceptance of Product or as otherwise 

provided by Contract, Contractor may invoice for payment. The 

required payment date shall be thirty (30) calendar days, excluding 

legal holidays, from the receipt of a proper invoice, as determined in 

accordance with State Finance Law Section 179-f(2) and 2 NYCRR 

Part 18. The payment of interest on certain payments due and owed by 

the State Agency may be made in accordance with State Finance Law 

Sections 179-d et seq. and the implementing regulations (2 NYCRR 

§ 18.1 et seq.). 

 

b. By Non-State Agencies  Upon acceptance of Product or as 

otherwise provided by Contract, Contractor may invoice for payment. 

The required payment date shall be thirty (30) calendar days, 

excluding legal holidays, or as mandated by the appropriate governing 

law from the receipt of a proper invoice. The terms of Article 11-A of 

the State Finance Law apply only to procurements by and the 

consequent payment obligations of State Agencies.  Neither expressly 

nor by any implication is the statute applicable to non-State agency 

Authorized Users.  Neither OGS nor the State Comptroller is 

responsible for payments on any purchases made by a non-State 

agency Authorized User. 

 

c. By Contractor  Should the Contractor be liable for any payments 

to the State hereunder, interest, late payment charges and collection fee 

charges will be determined and assessed pursuant to Section 18 of the 

State Finance Law. 

 

51. REMEDIES FOR BREACH   It is understood and agreed that 

all rights and remedies afforded below shall be in addition to all 

remedies or actions otherwise authorized or permitted by law: 

 

a. Cover/Substitute Performance In the event of Contractor’s 

material, uncured breach, the Commissioner may, with or without 

issuing a formal Solicitation: (i) purchase from other sources; or (ii) if 

the Commissioner is unsuccessful after making reasonable attempts, 

under the circumstances then-existing, to timely obtain acceptable 

replacement Product of equal or comparable quality, the 

Commissioner may acquire acceptable replacement Product of lesser 

or greater quality. 

 

Such purchases may be deducted from the Contract quantity without 

penalty or liability to the State.   The Commissioner agrees that 

Authorized Users shall accept allocated performance or deliveries 

during a period where Contractor is making good faith efforts to cure a 

material breach. 

 

b. Withhold Payment In any case where a reasonable question of 

material, uncured non-performance by Contractor arises, payment may 

be withheld in whole or in part at the discretion of the Commissioner.  

Should Contractor and the Commissioner fail to agree upon the 

question of “materiality” in an instance of non-performance, such 

failure to agree shall be a dispute to be resolved in accordance with the 

OGS Dispute Resolution Procedures.   

 

c. Bankruptcy In the event that the Contractor files, or there is filed 

against Contractor, a petition under the U.S. Bankruptcy Code during 

the term of this Centralized Contract, Authorized Users may, at their 

discretion, make application to exercise their right to set-off against 

monies due the debtor or, under the doctrine of recoupment, be 

credited the amounts owed by the Contractor arising out of the same 

transactions. 

 

d. Reimbursement of Costs Incurred The Contractor agrees to 

reimburse the Authorized User promptly for any and all additional 

costs and expenses incurred for acquiring acceptable replacement 

Product.  Should the cost of cover be less than the Contract price, the 

Contractor shall have no claim to the difference.  The Contractor 

covenants and agrees that in the event suit is successfully prosecuted 

file:///C:/Users/alisha.blechman/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/JO29IQS5/www.osc.state.ny.us
mailto:HelpDesk@sfs.ny.gov
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for any default on the part of the Contractor, all costs and expenses, 

including reasonable attorney’s fees, shall be paid by the Contractor. 

 

Where the Contractor fails to timely deliver pursuant to the guaranteed 

delivery terms of the Contract, the ordering Authorized User may 

obtain replacement Product temporarily and the cost of the 

replacement Product shall be deducted from the Contract quantity 

without penalty or liability to the State.  

 

e. Deduction/Credit  Sums due as a result of these remedies may 

be deducted or offset by the Authorized User from payments due, or to 

become due, the Contractor on the same or another transaction.  If no 

deduction or only a partial deduction is made in such fashion the 

Contractor shall pay to the Authorized User the amount of such claim 

or portion of the claim still outstanding, on demand.  The 

Commissioner reserves the right to determine the disposition of any 

rebates, settlements, restitution, damages, etc., that arise from the 

administration of the Contract. 

 

52. ASSIGNMENT OF CLAIM  Contractor hereby assigns to the 

State any and all claims for overcharges associated with this Contract 

that may arise under the antitrust laws of the United States, 15 USC 

Section 1, et seq. and the antitrust laws of the State of New York, 

General Business Law Section 340, et seq. 

 

53. TOXIC SUBSTANCES  Each Contractor furnishing a toxic 

substance, as defined by Section 875 of the Labor Law, shall provide 

such Authorized User with not less than two copies of a Material 

Safety Data Sheet, which sheet shall include for each such substance 

the information outlined in Section 876 of the Labor Law. 

 

Before any chemical product is used or applied on or in any building, a 

copy of the product label and Material Safety Data Sheet must be 

provided to and approved by the Authorized User representative. 

 

54. INDEPENDENT CONTRACTOR  It is understood and agreed 

that the legal status of the Contractor, its Subcontractors,  agents, officers 

and employees under this Contract is that of an independent contractor, 

and in no manner shall they be deemed employees of the Authorized 

User, and therefore are not entitled to any of the benefits associated with 

such employment.  

  

55. SECURITY  Contractor warrants, covenants and represents that 

it will comply fully with all security procedures of the Authorized 

User(s) in performance of the Contract including but not limited to 

physical, facility, documentary and cyber security rules, procedures 

and protocols. 

 

56. COOPERATION WITH THIRD PARTIES The Contractor 

shall be responsible for fully cooperating with any third party, 

including but not limited to other Contractors or Subcontractors of the 

Authorized User, as necessary to ensure delivery or performance of 

Product. 

 

57. CONTRACT TERM - RENEWAL  In addition to any stated 

renewal periods in the Contract, any Contract or unit portion thereof 

let by the Commissioner may be extended by mutual agreement of the 

Commissioner and the Contractor for an additional period(s) of up to 

one year.  Such extension may be exercised on a month-to-month basis 

or in other stated periods of time during the one year extension. 

 

58. WARRANTIES   
a. Product Performance  Contractor hereby warrants and 

represents that the Products acquired by the Authorized User under 

this Contract conform to the manufacturer’s specifications, 

performance standards and Documentation and that the 

Documentation fully describes the proper procedure for using the 

Products. 

 

b. Title and Ownership  Contractor warrants and represents that it 

has (i) full ownership, clear title free of all liens, or (ii) the right to 

transfer or deliver specified license rights to any Products acquired by 

Authorized User under this Contract.  Contractor shall be solely liable 

for any costs of acquisition associated therewith.  Contractor shall 

indemnify Authorized Users and hold Authorized Users harmless from 

any damages and liabilities (including reasonable attorneys’ fees and 

costs) arising from any breach of Contractor’s warranties as set forth 

herein.  

  

c. Product Warranty  Contractor further warrants and represents 

that Products, components or parts specified and furnished by or 

through Contractor, whether specified and furnished individually or as 

a system, shall be free from defects in material and workmanship and 

will conform to all requirements of the Contract for the 

manufacturer’s standard commercial warranty period, if applicable, or 

for a minimum of one (1) year from the date of acceptance, whichever 

is longer (the “Product warranty period”).  

 

During the Product warranty period, defects in the materials or 

workmanship of Products, components, or parts specified and 

furnished by or through Contractor, whether specified and furnished 

individually or as a system, shall be repaired or replaced by 

Contractor at no cost or expense to the Authorized User.  Contractor 

shall extend the Product warranty period for individual Products, or 

for the system as a whole, as applicable, by the cumulative periods of 

time, after notification, during which an individual Product, or the 

system as a whole, requires repairs or replacement resulting in down 

time or is in the possession of the Contractor, its agents, officers, 

Subcontractors, distributors, resellers or employees (“extended 

warranty”). 

 

Any component or part replaced by the Contractor under the Contract 

warranties shall be guaranteed for the greater of: (i) the Product 

warranty period set forth herein; or (ii) the manufacturer’s standard 

commercial warranty period offered for the component or part, if 

applicable. 

 

All costs for materials, labor, and transportation incurred to repair or 

replace Products, parts, components, or systems as a whole during the 

warranty period shall be borne solely by the Contractor, and the State 

or Authorized User shall in no event be liable or responsible therefor. 

 

Where Contractor, the independent software vendor (ISV), or other 

third-party manufacturer markets any Product delivered by or through 

Contractor with a standard commercial warranty, such standard 

warranty shall be in addition to, and not relieve the Contractor from, 

Contractor’s warranty obligations during the Product warranty and 

extended warranty periods.  Where such standard commercial 

warranty covers all or some of the Product warranty or extended 

warranty periods, Contractor shall be responsible for the coordination 

during the Product warranty or extended warranty periods with ISV or 

other third-party manufacturers for warranty repair or replacement of 

ISV or other third-party manufacturer’s Product. 

 

Where Contractor, ISV or other third-party manufacturer markets any 

Product with a standard commercial warranty that goes beyond the 

Product warranty or extended warranty periods, Contractor shall 

notify the Authorized User and pass through the standard commercial 

warranty to Authorized User at no additional charge; provided, 

however, that Contractor shall not be responsible for coordinating 

services under the standard commercial warranty after expiration of 

the Product warranty and extended warranty periods. 
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Unless recycled, recyclable, or recovered materials are available in 

accordance with the Remanufactured, Recycled, Recyclable or 

Recovered Materials clause, Product offered shall be standard new 

equipment, current model or most recent release of regular stock 

product with all parts regularly used with the type of equipment 

offered.  Contractor further warrants and represents that no component 

or part has been substituted or applied contrary to the manufacturer’s 

recommendations and standard practice. 

 

Contractor shall not be responsible for any modification of the 

Products made by an Authorized User without Contractor’s approval.   

 

d. Virus Warranty  The Contractor represents and warrants that 

any Licensed Software acquired under the Contract by the Authorized 

User does not contain any known Viruses.  Contractor is not 

responsible for Viruses introduced at Licensee’s Site. 

 

e. Date/Time Warranty  Contractor warrants that Product furnished 

pursuant to this Contract shall, when used in accordance with the Product 

Documentation, be able to accurately process date/time data (including, 

but not limited to, calculating, comparing, and sequencing) transitions, 

including leap year calculations.  Where a Contractor proposes or an 

acquisition requires that specific Products must perform as a package or 

system, this warranty shall apply to the Products as a system. 

 

Where Contractor is providing ongoing services, including but not limited 

to:  (i) consulting, integration, code or data conversion, (ii) maintenance 

or support services, (iii) data entry or processing, or (iv) contract 

administration services (e.g., billing, invoicing, claim processing), 

Contractor warrants that services shall be provided in an accurate and 

timely manner without interruption, failure or error due to the inaccuracy 

of Contractor’s business operations in processing date/time data 

(including, but not limited to, calculating, comparing, and sequencing) 

various date/time transitions, including leap year calculations.  Contractor 

shall be responsible for damages resulting from any delays, errors or 

untimely performance resulting therefrom, including but not limited to the 

failure or untimely performance of such services. 

 

f. Workmanship Warranty  Contractor warrants that the services 

acquired under this Contract will be provided in a professional and 

workmanlike manner in accordance with industry standards. The 

Authorized User must notify Contractor of any services warranty 

deficiencies within ninety calendar days from performance of the 

services that gave rise to the warranty claim. 

 
g. Survival of Warranties   All warranties contained in this 

Contract shall survive the termination of this Contract. 

 

h. Prompt Notice of Breach  The Authorized User shall promptly 

notify the Contactor and the Commissioner in writing of any claim of 

breach of any warranty provided herein. 

 

i. Additional Warranties  Where Contractor, Product 

manufacturer or service provider generally offers additional or more 

advantageous warranties than those set forth herein, Contractor shall 

offer or pass through any such warranties to Authorized Users. 

 

j. No Limitation of Rights  The rights and remedies of the State 

and the Authorized Users provided in this clause are in addition to and 

do not limit any rights afforded to the State and the Authorized Users 

by any other clause of the Contract. 

 

59. LEGAL COMPLIANCE Contractor represents and warrants 

that it shall secure all notices and comply with all applicable laws, 

ordinances, rules and regulations of any governmental entity in 

conjunction with the performance of obligations under the Contract.  

Prior to award and during the Contract term and any renewals thereof, 

Contractor must establish to the satisfaction of the Commissioner that 

it meets or exceeds all requirements of the Solicitation and Contract 

and any applicable laws, including but not limited to, permits, 

licensing, and shall provide such proof as required by the 

Commissioner.  Failure to comply or failure to provide proof may 

constitute grounds for the Commissioner to terminate or suspend the 

Contract, in whole or in part, or to take any other action deemed 

necessary by the Commissioner.  Contractor also agrees to disclose 

information and provide affirmations and certifications to comply with 

Sections 139-j and 139-k of the State Finance Law.   

 

60. INDEMNIFICATION  Contractor shall be fully liable for the 

actions of its agents, employees, partners or Subcontractors and shall 

fully defend, indemnify and hold harmless the Authorized Users from 

suits, actions, damages and costs of every name and description 

relating to personal injury and damage to real or personal tangible 

property caused by any intentional act or negligence of Contractor, its 

agents, employees, partners or Subcontractors, which shall arise from 

or result directly or indirectly from this Contract, without limitation; 

provided, however, that the Contractor shall not indemnify to the 

extent any claim, loss or damage arising hereunder solely due to the 

negligent act, failure to act, gross negligence or willful misconduct of 

the Authorized Users. 

 

The Authorized User shall give Contractor:  (i) prompt written notice 

of any action, claim or threat of suit, or other suit for which Contractor 

is required to fully indemnify an Authorized User, (ii) the opportunity 

to take over, settle or defend such action, claim or suit at Contractor's 

sole expense, and (iii) assistance in the defense of any such action, 

claim or suit at the expense of Contractor.  Notwithstanding the 

foregoing, the State reserves the right to join such action, at its sole 

expense, if it determines there is an issue involving a significant public 

interest. 

 

In the event that an action or proceeding at law or in equity is 

commenced against the Authorized User arising out of a claim for 

death, personal injury or damage to real or personal tangible property 

caused by any intentional or willful act, gross negligence, or 

negligence of Contractor, its agents, employees, partners or 

Subcontractors, which shall arise from or result directly or indirectly 

from the Products supplied under this Contract, and Contractor is of 

the opinion that the allegations in such action in whole or in part are 

not covered by the indemnification and defense provisions set forth in 

the Contract, Contractor shall immediately notify the Authorized User 

and the New York State Office of the Attorney General in writing and 

shall specify to what extent Contractor believes it is obligated to 

defend and indemnify under the terms and conditions of the Contract 

and to what extent it is not so obligated to defend and indemnify.  

Contractor shall in such event attempt to secure a continuance to 

permit the State and the Authorized User to appear and defend their 

interests in cooperation with Contractor, as is appropriate, including 

any jurisdictional defenses the State and Authorized User may have.  

In the event of a dispute regarding the defense, the Contractor and the 

Attorney General shall try to reach an amicable resolution, but the 

Attorney General shall have the final determination on such matters. 

 

61. INDEMNIFICATION RELATING TO INFRINGEMENT  
The Contractor will also defend, indemnify and hold the Authorized 

Users harmless from and against any and all damages, expenses 

(including reasonable attorneys’ fees), claims, judgments, liabilities 

and costs in any action for infringement of a patent,  copyright, 

trademark, trade secret  or other  proprietary right provided: (a) such 

claim arises solely out of the Products as supplied by the Contractor, 
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and not out of any modification to the Products made by the 

Authorized User or by someone other than Contractor at the direction 

of the Authorized User without Contractor’s approval, and (b) 

Authorized User gives Contractor prompt written notice of any such 

action, claim suit or threat of suit alleging infringement. 

 

The Authorized User shall give Contractor  the opportunity to take 

over, settle or defend such action, claim or suit at Contractor's sole 

expense, and to provide assistance in the defense of any such action, 

claim or suit at the expense of Contractor. 

 

Such indemnity shall only be applicable in the event of claims, 

judgments, liabilities and/or costs that may be finally assessed against 

an Authorized User in any action for infringement of a patent, or of 

any copyright, trademark, trade secret or other third party proprietary 

right except to the extent such claims, judgments, liabilities and/or 

costs arise solely from the Authorized User’s negligent act, failure to 

act, gross negligence or willful misconduct.  

 

If usage of a Product shall be enjoined for any reason or if Contractor 

believes that it may be enjoined, Contractor shall have the right, at its 

own expense and sole discretion to take action in the following order 

of precedence: (i) to procure for the Authorized User the right to 

continue usage (ii) to modify the service or Product so that usage 

becomes non-infringing, and is of at least equal quality and 

performance; or (iii) to replace such Product or parts thereof, as 

applicable, with non-infringing Product of at least equal quality and 

performance.  If the above remedies are not available, the parties shall 

terminate the Contract, in whole or in part as necessary and applicable, 

provided that the Authorized User is given a refund for any amounts 

paid for the period during which usage was not feasible. 

 

In the event that an action at law or in equity is commenced against the 

Authorized User arising out of a claim that the Authorized User’s use 

of the Product under the Contract infringes any patent, copyright, 

trademark, trade secret or proprietary right, and Contractor is of the 

opinion that the allegations in such action in whole or in part are not 

covered by the indemnification and defense provisions set forth in the 

Contract, Contractor shall immediately notify the Authorized User and 

the New York State Office of the Attorney General in writing and shall 

specify to what extent Contractor believes it is obligated to defend and 

indemnify under the terms and conditions of the Contract and to what 

extent it is not so obligated to defend and indemnify.  Contractor shall 

in such event protect the interests of the Authorized User and seek to 

secure a continuance to permit the Authorized User to appear and 

defend their interests in cooperation with Contractor, as is appropriate, 

including any jurisdictional defenses the Authorized User may have.  

This constitutes the Authorized User’s sole and exclusive remedy for 

patent infringement, or for infringement of any other third party 

proprietary right. 

 

62. LIMITATION OF LIABILITY  Except as otherwise set forth 

in the Indemnification clause and the Indemnification Relating to 

Infringement clause, the limit of liability shall be as follows: 

 

a. Contractor’s liability for any claim, loss or liability arising out of, 

or connected with the Products provided, and whether based upon 

default, or other liability such as breach of contract, warranty, 

negligence, misrepresentation or otherwise, shall in no case exceed 

direct damages in: (i) an amount equal to two (2) times the charges 

specified in the Purchase Order for the Products forming the basis of 

the Authorized User’s claim or (ii) five hundred thousand dollars 

($500,000), whichever is greater. 

 

b. The Authorized User may retain such monies from any amount 

due Contractor as may be necessary to satisfy any claim for damages, 

costs and the like asserted against the Authorized User unless 

Contractor at the time of the presentation of claim shall demonstrate to 

the Authorized User’s satisfaction that sufficient monies are set aside 

by the Contractor in the form of a bond or through insurance coverage 

to cover associated damages and other costs. 

 

c. Notwithstanding the above, neither the Contractor nor the 

Authorized User shall be liable for any consequential, indirect or 

special damages of any kind which may result directly or indirectly 

from such performance, including, without limitation, damages 

resulting from loss of use or loss of profit by the Authorized User, the 

Contractor, or by others. 

 

63. DISPUTE RESOLUTION PROCEDURES   

It is the policy of OGS to provide interested parties, as defined in the 

OGS Dispute Resolution Procedures, with an opportunity to 

administratively resolve disputes, complaints or inquiries related to 

Solicitations, contract awards and contract administration.  OGS 

encourages interested parties to seek resolution of disputes through 

consultation with OGS staff.  All such matters shall be accorded 

impartial and timely consideration.  Interested parties may also file 

formal written disputes.  A copy of the OGS Dispute Resolution 

Procedures may be obtained by contacting the designated contact for 

the Solicitation, the Contract manager, or at: 

http://nyspro.ogs.ny.gov/content/dispute-resolution-procedures.  

OGS reserves the right to change the procedures set forth in the 

Dispute Resolution Procedures without seeking a Contract 

amendment. 

 

THE FOLLOWING CLAUSES PERTAIN TO 

TECHNOLOGY & NEGOTIATED CONTRACTS 

 

64. SOFTWARE LICENSE GRANT Where Product is acquired on 

a licensed basis the following shall constitute the license grant: 

 

a. License Scope Licensee is granted a non-exclusive, perpetual 

license to use, execute, reproduce, display, perform, or merge the 

Product within its business enterprise in the United States up to the 

maximum licensed capacity stated on the Purchase Order.  Product 

may be accessed, used, executed, reproduced, displayed or performed up 

to the capacity measured by the applicable licensing unit stated on the 

Purchase Order (i.e., payroll size, number of employees, CPU, MIPS, 

MSU, concurrent user, workstation).  Licensee shall have the right to 

use and distribute modifications or customizations of the Product to 

and for use by any Authorized Users otherwise licensed to use the 

Product, provided that any modifications, however extensive, shall not 

diminish Licensor’s proprietary title or interest.  No license, right or 

interest in any trademark, trade name, or service mark is granted 

hereunder. 

 

b. License Term  The license term shall commence upon the 

License Effective Date, provided, however, that where an acceptance 

or trial period applies to the Product, the license term shall be extended 

by the time period for testing, acceptance or trial. 

 

c. Licensed Documentation If commercially available, Licensee 

shall have the option to require the Contractor to deliver, at 

Contractor’s expense: (i) one (1) hard copy and one (1) master 

electronic copy of the Documentation in a mutually agreeable format; 

(ii) hard copy instructions for access by downloading from the 

Internet; and (iii) hard copies of the Product Documentation by type of 

license in the following amounts, unless otherwise mutually agreed: 

 

 • Individual/Named User License - one (1) copy per License 

 • Concurrent Users - 10 copies per Site 
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 • Processing Capacity - 10 copies per Site 

 

Software media must be in a format specified by the Authorized User, 

without requiring any type of conversion. 

 

Contractor hereby grants to Licensee a perpetual license right to make, 

reproduce (including downloading electronic copies of the Product) 

and distribute, either electronically or otherwise, copies of Product 

Documentation as necessary to enjoy full use of the Product in 

accordance with the Terms of License. 

 

d. Product Technical Support & Maintenance Licensee shall 

have the option of electing the Product technical support and 

maintenance (“maintenance”) set forth in the Contract by giving 

written notice to Contractor any time during the Centralized Contract 

term.  Maintenance terms and any renewals thereof are independent of 

the expiration of the Centralized Contract term and shall not 

automatically renew. 

 

Maintenance shall include, at a minimum, (i) the provision of Error 

Corrections, updates, enhancements, revisions, fixes, upgrades and 

New Licensed Software Releases to Licensee, and (ii) help desk 

assistance with locally accessible “800” or toll free, local telephone 

service, or alternatively on-line help desk accessibility.  Contractor 

shall maintain the Product so as to provide Licensee with the ability to 

utilize the Product in accordance with the Product Documentation 

without significant functional downtime to its ongoing business 

operations during the technical support/maintenance term. 

 

Authorized User shall not be required to purchase maintenance for use 

of Product, and may discontinue maintenance at the end of any current 

maintenance term upon notice to Contractor.  In the event that 

Authorized User does not initially acquire or discontinues maintenance 

of licensed Product, it may, at any time thereafter, reinstate 

maintenance for Product without any additional penalties or other 

charges, by paying Contractor the amount which would have been due 

under the Contract for the period of time that such maintenance had 

lapsed, at then current NYS net maintenance rates. 

 

e. Permitted License Transfers As Licensee’s business operations 

may be altered, expanded or diminished, licenses granted hereunder 

may be transferred or combined for use at an alternative or 

consolidated Site not originally specified in the license, including 

transfers between Agencies (“permitted license transfers”).  

Licensee(s) do not have to obtain the approval of Contractor for 

permitted license transfers, but must give thirty (30) days prior written 

notice to Contractor of such move(s) and certify in writing that the 

Product is not in use at the prior Site.  There shall be no additional 

license or other transfer fees due Contractor, provided that:  (i) the 

maximum capacity of the consolidated machine is equal to the 

combined individual license capacity of all licenses running at the 

consolidated or transferred Site (e.g., named users, seats, or MIPS); or 

(ii) if the maximum capacity of the consolidated machine is greater 

than the individual license capacity being transferred, a logical or 

physical partition or other means of restricting access will be 

maintained within the computer system so as to restrict use and access 

to the Product to that unit of licensed capacity solely dedicated to 

beneficial use for Licensee.  In the event that the maximum capacity of 

the consolidated machine is greater than the combined individual 

license capacity of all licenses running at the consolidated or 

transferred Site, and a logical or physical partition or other means of 

restricting use is not available, the fees due Contractor shall not exceed 

the fees otherwise payable for a single license for the upgrade 

capacity. 

 

f. Restricted Use By Outsourcers, Facilities Management, 

Service Bureaus, or Other Third Parties  Outsourcers, facilities 

management or service bureaus retained by Licensee shall have the 

right to use the Product to maintain Licensee’s business operations, 

including data processing, for the time period that they are engaged in 

such activities, provided that:  (i) Licensee gives notice to Contractor 

of such party, site of intended use of the Product, and means of access; 

and (ii) such party has executed, or agrees to execute, the Product 

manufacturer’s standard nondisclosure or restricted use agreement 

which executed agreement shall be accepted by the Contractor (“Non-

Disclosure Agreement”); and (iii) if such party is engaged in the 

business of facility management, outsourcing, service bureau or other 

services, such third party will maintain a logical or physical partition 

within its computer system so as to restrict use and access to the 

program to that portion solely dedicated to beneficial use for Licensee.  

In no event shall Licensee assume any liability for third party’s 

compliance with the terms of the Non-Disclosure Agreement, nor shall 

the Non-Disclosure Agreement create or impose any liabilities on the 

State or Licensee. 

 

Any third party with whom a Licensee has a relationship for a State 

function or business operation, shall have the temporary right to use 

Product (e.g., JAVA Applets), provided that such use shall be limited 

to the time period during which the third party is using the Product for 

the function or business activity. 

 

g. Archival Back-Up and Disaster Recovery  Licensee may use 

and copy the Product and related Documentation in connection with:  

(i) reproducing a reasonable number of copies of the Product for 

archival backup and disaster recovery procedures in the event of 

destruction or corruption of the Product or disasters or emergencies 

that require Licensee to restore backups or to initiate disaster recovery 

procedures for its platform or operating systems; (ii) reproducing a 

reasonable number of copies of the Product and related Documentation 

for cold site storage.  The phrase “cold site” storage shall be defined as 

a restorable back-up copy of the Product not to be installed until and 

after the declaration by the Licensee of a disaster; (iii) reproducing a 

back-up copy of the Product to run for a reasonable period of time in 

conjunction with a documented consolidation or transfer otherwise 

allowed herein.  “Disaster Recovery” shall be defined as the 

installation and storage of Product in ready-to-execute, back-up 

computer systems prior to disaster or breakdown which is not used for 

active production or development. 

 

h. Confidentiality Restrictions The Product is a trade secret, 

copyrighted and proprietary product.  Licensee and its employees will 

keep the Product strictly confidential, and Licensee will not disclose or 

otherwise distribute or reproduce any Product to anyone other than as 

authorized under the terms of Contract.  Licensee will not remove or 

destroy any proprietary markings of Contractor. 

 

i.  Restricted Use by Licensee Except as expressly authorized by 

the Terms of License, Licensee shall not:  (i) copy the Product; (ii) 

cause or permit reverse compilation or reverse assembly of all or any 

portion of the Product; or (iii) export the Licensed Software in 

violation of any U.S. Department of Commerce export administration 

regulations.  

 

65. PRODUCT ACCEPTANCE  Unless otherwise provided by 

mutual agreement of the Authorized User and the Contractor, an 

Authorized User shall have thirty (30) days from the date of delivery 

to accept hardware Products and sixty (60) days from the date of 

delivery to accept all other Product.  Where the Contractor is 

responsible for installation, acceptance shall be from completion of 

installation.  Title or other property interest and risk of loss shall not 

pass from Contractor to the Authorized User until the Products have 
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been accepted.  Failure to provide notice of acceptance or rejection or 

a deficiency statement to the Contractor by the end of the period 

provided for under this clause constitutes acceptance by the 

Authorized User as of the expiration of that period.  The license term 

shall be extended by the time periods allowed for trial use, testing and 

acceptance unless the Commissioner or Authorized User agrees to 

accept the Product at completion of trial use. 

 

Unless otherwise provided by mutual agreement of the Authorized User 

and the Contractor, Authorized User shall have the option to run testing 

on the Product prior to acceptance, such tests and data sets to be 

specified by Authorized User.  Where using its own data or tests, 

Authorized User must have the tests or representative set of data 

available upon delivery.  This demonstration will take the form of a 

documented installation test, capable of observation by the Authorized 

User, and shall be made part of the Contractor’s standard 

documentation.  The test data shall remain accessible to the 

Authorized User after completion of the test. 

 

In the event that the documented installation test cannot be completed 

successfully within the specified acceptance period, and the Contractor 

or Product is responsible for the delay, Authorized User shall have the 

option to cancel the order in whole or in part, or to extend the testing 

period for an additional thirty (30) day increment.  Authorized User 

shall notify Contractor of acceptance upon successful completion of 

the documented installation test.  Such cancellation shall not give rise 

to any cause of action against the Authorized User for damages, loss of 

profits, expenses, or other remuneration of any kind.  

 

If the Authorized User elects to provide a deficiency statement 

specifying how the Product fails to meet the specifications within the 

testing period, Contractor shall have thirty (30) days to correct the 

deficiency, and the Authorized User shall have an additional sixty (60) 

days to evaluate the Product as provided herein.  If the Product does 

not meet the specifications at the end of the extended testing period, 

Authorized User, upon prior written notice to Contractor, may then 

reject the Product and return all defective Product to Contractor, and 

Contractor shall refund any monies paid by the Authorized User to 

Contractor therefor.  Costs and liabilities associated with a failure of 

the Product to perform in accordance with the functionality tests or 

product specifications during the acceptance period shall be borne 

fully by Contractor to the extent that said costs or liabilities shall not 

have been caused by negligent or willful acts or omissions of the 

Authorized User’s agents or employees.  Said costs shall be limited to 

the amounts set forth in the Limitation of Liability clause for any 

liability for costs incurred at the direction or recommendation of 

Contractor.   When Product is not accepted, it must be removed by the 

Contractor from the premises of the Authorized User within ten 

calendar days of notification of non-acceptance by the Authorized 

User.  Rejected items not removed by the Contractor within the ten 

calendar day period shall be regarded as abandoned by the Contractor 

and the Authorized User shall have the right to dispose of Product as 

its own property.  The Contractor shall promptly reimburse the 

Authorized User for any costs incurred in storage or effecting removal 

or disposition after the ten calendar day period. 

 

66. AUDIT OF LICENSED PRODUCT USAGE  Contractor 

shall have the right to periodically audit, no more than annually, at 

Contractor’s expense, use of licensed Product at any Site where a copy 

of the Product resides provided that:  (i) Contractor gives Licensee at 

least thirty (30) days advance written notice, (ii) such audit is 

conducted during such party’s normal business hours, (iii) the audit is 

conducted by an independent auditor chosen on mutual agreement of 

the parties.  Contractor shall recommend a minimum of three (3) 

auditing/accounting firms from which the Licensee will select one (1).  

In no case shall the Business Software Alliance (BSA), Software 

Publishers Association (SPA), Software and Industry Information 

Association (SIIA) or Federation Against Software Theft (FAST) be 

used directly or indirectly to conduct audits, or be recommended by 

Contractor; (iv) Contractor and Licensee are each entitled to designate 

a representative who shall be entitled to participate, and who shall 

mutually agree on audit format, and simultaneously review all 

information obtained by the audit.  Such representatives also shall be 

entitled to copies of all reports, data or information obtained from the 

audit; and (v) if the audit shows that such party is not in compliance, 

Licensee shall be required to purchase additional licenses or capacities 

necessary to bring it into compliance and shall pay for the unlicensed 

capacity at the net pricing in effect under the Contract at time of audit, 

or if none, then at the Contractor’s U.S. commercial list price.  Once 

such additional licenses or capacities are purchased, Licensee shall be 

deemed to have been in compliance retroactively, and Licensee shall 

have no further liability of any kind for the unauthorized use of the 

software. 

 

67. OWNERSHIP/TITLE TO PROJECT DELIVERABLES 

a. Definitions 

 (i)  For purposes of this clause, “Products.”  Deliverables 

furnished under this Contract by or through Contractor, including 

existing and custom Products, including, but not limited to:  a) 

components of the hardware environment, b) printed materials 

(including but not limited to training manuals, system and user 

documentation, reports, drawings), whether printed in hard copy or 

maintained on diskette, CD, DVD or other electronic media c) third 

party software, d) modifications, customizations, custom programs, 

program listings, programming tools, data, modules, components, and 

e) any properties embodied therein, whether in tangible or intangible 

form (including but not limited to utilities, interfaces, templates, 

subroutines, algorithms, formulas, Source Code, object code). 

 

 (ii) For purposes of this clause, “Existing Products.” Tangible 

Products and intangible licensed Products that exist prior to the 

commencement of work under the Contract.  Contractor bears the 

burden of proving that a particular product was in existence prior to 

the commencement of the Project. 

 

 (iii) For purposes of this clause, “Custom Products.” Products, 

preliminary, final or otherwise, which are created or developed by 

Contractor, its Subcontractors, partners, employees or agents for 

Authorized User under the Contract. 

 

b. Title to Project Deliverables Contractor acknowledges that it is 

commissioned by the Authorized User to perform the services detailed 

in the Purchase Order.  Unless otherwise specified in writing in the 

Solicitation or Purchase Order, the Authorized User shall have 

ownership and license rights as follows: 

 (i)  Existing Products: 

   1. Hardware - Title and ownership of Existing Hardware 

Product shall pass to Authorized User upon acceptance. 

   2. Software - Title and ownership to Existing Software 

Products delivered by Contractor under the Contract that is normally 

commercially distributed on a license basis by the Contractor or other 

independent software vendor proprietary owner (“Existing Licensed 

Product”), whether or not embedded in, delivered or operating in 

conjunction with hardware or Custom Products, shall remain with 

Contractor or the proprietary owner of other independent software 

vendor(s) (ISV).  Effective upon acceptance, such Product shall be 

licensed to Authorized User in accordance with the Contractor or ISV 

owner’s standard license agreement, provided, however, that such 

standard license, must, at a minimum:  (a) grant Authorized User a 

non-exclusive, perpetual license to use, execute, reproduce, display, 

perform, adapt (unless Contractor advises Authorized User as part of 

Contractor’s proposal that adaptation will violate existing agreements 
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or statutes and Contractor demonstrates such to the Authorized User’s 

satisfaction) and distribute Existing Licensed Product to the 

Authorized User up to the license capacity stated in the Purchase 

Order or work order with all license rights necessary to fully effect the 

general business purposes stated in the Solicitation or Authorized 

User’s Purchase Order or work order, including the financing 

assignment rights set forth in paragraph (c) below; and (b) recognize 

the State of New York as the Licensee where the Authorized User is a 

State Agency, department, board, commission, office or institution.  

Where these rights are not otherwise covered by the ISV’s owner’s 

standard license agreement, the Contractor shall be responsible for 

obtaining these rights at its sole cost and expense.  The Authorized 

User shall reproduce all copyright notices and any other legend of 

ownership on any copies authorized under this clause. 

 

 (ii)  Custom Products:  Effective upon creation of Custom 

Products, Contractor hereby conveys, assigns and transfers to 

Authorized User the sole and exclusive rights, title and interest in 

Custom Product(s), whether preliminary, final or otherwise, including 

all trademark and copyrights.  Contractor hereby agrees to take all 

necessary and appropriate steps to ensure that the Custom Products are 

protected against unauthorized copying, reproduction and marketing 

by or through Contractor, its agents, employees, or Subcontractors.  

Nothing herein shall preclude the Contractor from otherwise using the 

related or underlying general knowledge, skills, ideas, concepts, 

techniques and experience developed under a Purchase Order, project 

definition or work order in the course of Contractor’s business.  

Authorized User may, by providing written notice thereof to the 

Contractor, elect in the alternative to take a non-exclusive perpetual 

license to Custom Products in lieu of Authorized User taking exclusive 

ownership and title to such Products.  In such case, Licensee on behalf 

of all Authorized Users shall be granted a non-exclusive perpetual 

license to use, execute, reproduce, display, perform, adapt and 

distribute Custom Product as necessary to fully effect the general 

business purpose(s) as stated in paragraph (b)(i)(2), above. 

 

c. Transfers or Assignments to a Third Party Financing Agent It is 

understood and agreed by the parties that a condition precedent to the 

consummation of the purchases under the Contract may be the 

obtaining of acceptable third party financing by the Authorized User.  

The Authorized User shall make the sole determination of the 

acceptability of any financing proposal.  The Authorized User will 

make all reasonable efforts to obtain such financing, but makes no 

representation that such financing has been obtained as of the date of 

Bid receipt.  Where financing is used, Authorized User may assign or 

transfer its rights in Licensed Products (existing or custom) to a third 

party financing entity or trustee (“Trustee”) as collateral where required 

by the terms of the financing agreement.  Trustee’s sole rights with 

respect to transferability or use of Licensed Products shall be to 

exclusively sublicense to Authorized User all of its Licensee’s rights 

under the terms and conditions of the License Agreement; provided, 

further, however, in the event of any termination or expiration of such 

sublicense by reason of payment in full, all of Trustee’s rights in such 

Licensed Product shall terminate immediately and Authorized User’s 

prior rights to such Existing Licensed Product shall be revived. 

 

d. Sale or License of Custom Products Involving Tax-Exempt 

Financing (i.e., Certificates of Participation - COPS) The Authorized 

User’s sale or other transfer of Custom Products which were acquired by 

the Authorized User using third party, tax-exempt financing may not 

occur until such Custom Products are, or become, useable.  In the event 

that the Contractor wishes to obtain ownership rights to Custom 

Product(s), the sale or other transfer shall be at fair market value 

determined at the time of such sale or other transfer, and must be pursuant 

to a separate written agreement in a form acceptable to the Authorized 

User which complies with the terms of this clause. 

 

e. Contractor’s Obligation with Regard to ISV (Third Party) 

Product  Where Contractor furnishes Existing Licensed Product(s) as a 

project deliverable, and sufficient rights necessary to effect the purposes 

of this section are not otherwise provided in the Contractor or ISV’s 

standard license agreement, Contractor shall be responsible for obtaining 

from the ISV third party proprietary owner/developer the rights set forth 

herein to the benefit of the Authorized User at Contractor’s sole cost and 

expense. 

 

68. PROOF OF LICENSE  The Contractor must provide to each 

Licensee who places a Purchase Order either:  (i) the Product 

developer’s certified License Confirmation Certificates in the name of 

such Licensee; or (ii) a written confirmation from the proprietary 

owner accepting Product invoice as proof of license.  Contractor shall 

submit a sample certificate, or alternatively such written confirmation 

from the proprietary developer.  Such certificates must be in a form 

acceptable to the Licensee. 

 

69. PRODUCT VERSION  Purchase Orders shall be deemed to 

reference Manufacturer’s most recently released model or version of 

the Product at time of order, unless an earlier model or version is 

specifically requested in writing by Authorized User and Contractor is 

willing to provide such version. 

 

70. CHANGES TO PRODUCT OR SERVICE OFFERINGS 
a. Product or Service Discontinuance Where Contractor is the 

Product Manufacturer/Developer, and Contractor publicly announces 

to all U.S. customers (“date of notice”) that a Product is being 

withdrawn from the U.S. market or that maintenance service or 

technical support provided by Contractor (“withdrawn support”) is no 

longer going to be offered, Contractor shall be required to: (i) notify 

the Commissioner, each Licensee and each Authorized User then 

under contract for maintenance or technical support in writing of the 

intended discontinuance; and (ii) continue to offer Product or 

withdrawn support upon the Contract terms previously offered for the 

greater of: (a) the best terms offered by Contractor to any other 

customer, or (b) not less than twelve (12) months from the date of 

notice; and (iii) at Authorized User’s option, provided that the 

Authorized User is under contract for maintenance on the date of 

notice, either: provide the Authorized User with a Product replacement 

or migration path with at least equivalent functionality at no additional 

charge to enable Authorized User to continue use and maintenance of 

the Product. 

 

In the event that the Contractor is not the Product Manufacturer, 

Contractor shall be required to:  (i) provide the notice required under 

the paragraph above, to the entities described within five (5) business 

days of Contractor receiving notice from the Product Manufacturer, 

and (ii) include in such notice the period of time from the date of 

notice that the Product Manufacturer will continue to provide Product 

or withdraw support. 

 

The provisions of this subdivision (a) shall not apply or eliminate 

Contractor’s obligations where withdrawn support is being provided 

by an independent Subcontractor.  In the event that such Subcontractor 

ceases to provide service, Contractor shall be responsible for 

subcontracting such service, subject to State approval, to an alternate 

Subcontractor. 

 

b. Product or Service Re-Bundling  In the event that Contractor is 

the Product manufacturer and publicly announces to all U.S. customers 

(“date of notice”) that a Product or maintenance or technical support 

offering is being re-bundled in a different manner from the structure or 

licensing model of the prior U.S. commercial offering, Contractor shall 

be required to:  (i) notify the State and each Authorized User in writing 
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of the intended change; (ii) continue to provide Product or withdrawn 

support upon the same terms and conditions as previously offered on 

the then-current NYS Contract for the greater of:  (a) the best terms 

offered by Contractor to any other customer, or (b) not less than 

twelve (12) months from the date of notice; and (iii) shall submit the 

proposed rebundling change to the Commissioner for approval prior to 

its becoming effective for the remainder of the Contract term.  The 

provisions of this section do not apply if the Contractor is not the 

Product manufacturer. 

 

71. NO HARDSTOP/PASSIVE LICENSE MONITORING  
Unless an Authorized User is otherwise specifically advised to the 

contrary in writing at the time of order and prior to purchase, 

Contractor hereby warrants and represents  that the Product and all 

upgrades do not and will not contain any computer code that would 

disable the Product or upgrades or impair in any way its operation 

based on the elapsing of a period of time, exceeding an authorized 

number of copies, advancement to a particular date or other numeral, 

or other similar self-destruct mechanisms (sometimes referred to as 

“time bombs,” “time locks,” or “drop dead” devices) or that would 

permit Contractor to access the Product to cause such disablement or 

impairment (sometimes referred to as a “trap door” device).  

Contractor agrees that in the event of a breach or alleged breach of this 

provision that Authorized User shall not have an adequate remedy at 

law, including monetary damages, and that Authorized User shall 

consequently be entitled to seek a temporary restraining order, 

injunction, or other form of equitable relief against the continuance of 

such breach, in addition to any and all remedies to which Authorized 

User shall be entitled. 

 

72. SOURCE CODE ESCROW FOR LICENSED PRODUCT   
If Source Code or Source Code escrow is offered by either Contractor 

or Product manufacturer or developer to any other commercial 

customers, Contractor shall: (i) provide Licensee with the Source Code 

for the Product; or (ii) place the Source Code in a third party escrow 

arrangement with a designated escrow agent who shall be named and 

identified to the State, and who shall be directed to release the 

deposited Source Code in accordance with a standard escrow 

agreement acceptable to the State; or (iii) certify to the State that the 

Product manufacturer/developer has named the State, acting by and 

through the Authorized User, and the Licensee, as a named beneficiary 

of an established escrow arrangement with its designated escrow agent 

who shall be named and identified to the State and Licensee, and who 

shall be directed to release the deposited Source Code in accordance 

with the terms of escrow.  Source Code, as well as any corrections or 

enhancements to such Source Code, shall be updated for each new 

release of the Product in the same manner as provided above and such 

updating of escrow shall be certified to the State in writing.  

Contractor shall identify the escrow agent upon commencement of the 

Contract term and shall certify annually that the escrow remains in 

effect in compliance with the terms of this clause. 

 

The State may release the Source Code to Licensees under this 

Contract who have licensed Product or obtained services, who may use 

such copy of the Source Code to maintain the Product. 
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PARTICIPATION BY MINORITY GROUP MEMBERS AND WOMEN WITH 
RESPECT TO STATE CONTRACTS: REQUIREMENTS AND PROCEDURES 

 
I. General Provisions 

 
A. The New York State Office of Parks, Recreation and Historic Preservation is required to 

implement the provisions of New York State Executive Law Article 15-A and 5 NYCRR 
Parts 140-145 (“MWBE Regulations”) for all State contracts as defined therein, with a 
value (1) in excess of $25,000 for labor, services, equipment, materials, or any 
combination of the foregoing or (2) in excess of $100,000 for real property renovations 
and construction.   

 
B. The contractor to the subject contract (the “Contractor” and the “Contract,” respectively) 

agrees, in addition to any other nondiscrimination provision of the Contract and at no 
additional cost to the New York State Office of Parks, Recreation and Historic 
Preservation, to fully comply and cooperate with the New York State Office of Parks, 
Recreation and Historic Preservation in the implementation of New York State Executive 
Law Article 15-A.  These requirements include equal employment opportunities for 
minority group members and women (“EEO”) and contracting opportunities for certified 
minority and women-owned business enterprises (“MWBEs”).  The Contractor’s 
demonstration of “good faith efforts” pursuant to 5 NYCRR § 142.8 shall be a part of 
these requirements. These provisions shall be deemed supplementary to, and not in lieu 
of, the nondiscrimination provisions required by New York State Executive Law Article 
15 (the “Human Rights Law”) or other applicable federal, state or local laws. 
 

C. Failure to comply with all of the requirements herein may result in a finding of non-
responsiveness, non-responsibility and/or a breach of contract, leading to the withholding 
of funds or such other actions, liquidated damages pursuant to Section VII of this 
Appendix or enforcement proceedings as allowed by the Contract. 
 

II. Contract Goals 
 

A. For purposes of this procurement, the New York State Office of Parks, Recreation and 
Historic Preservation hereby establishes an overall goal of 30% for MWBE participation, 
13% for New York State certified minority-owned business enterprises (“MBE”) 
participation and 17% for New York State certified women-owned business enterprises 
(“WBE”) participation (collectively, “MWBE Contract Goals”) based on the current 
availability of qualified MBEs and WBEs.  
 

B. For purposes of providing meaningful participation by MWBEs on the Contract and 
achieving the MWBE Contract Goals established in Section II-A hereof, the Contractor 
should reference the directory of New York State Certified MBWEs found at the 
following internet address:  https://ny.newnycontracts.com. 
 

https://ny.newnycontracts.com/
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Additionally, the Contractor is encouraged to contact the Division of Minority and 
Woman Business Development ((518) 292-5250; (212) 803-2414; or (716) 846-8200) to 
discuss additional methods of maximizing participation by MWBEs on the Contract.  

 
C. Where MWBE Contract Goals have been established herein, pursuant to 5 NYCRR § 

142.8, the Contractor must document “good faith efforts” to provide meaningful 
participation by MWBEs as subcontractors or suppliers in the performance of the 
Contract.  In accordance with Section 316-a of Article 15-A and 5 NYCRR § 142.13, the 
Contractor acknowledges that if it is found to have willfully and intentionally failed to 
comply with the MWBE participation goals set forth in the Contract, such a finding 
constitutes a breach of contract and the Contractor shall be liable to the New York State 
Office of Parks, Recreation and Historic Preservation for liquidated or other appropriate 
damages, as set forth herein. 
 

III. Equal Employment Opportunity (EEO) 
 

A. The Contractor agrees to be bound by the provisions of Article 15-A and the MWBE 
Regulations promulgated thereunder by the Division of Minority and Women's Business 
Development of the New York State Department of Economic Development (the 
“Division”).  If any of these terms or provisions conflict with applicable law or 
regulations, such laws and regulations shall supersede these requirements.   

 
B. The Contractor shall comply with the following provisions of Article 15-A:  

 
1. Each contractor and subcontractor performing work on the Contract shall undertake or 

continue existing EEO programs to ensure that minority group members and women 
are afforded equal employment opportunities without discrimination because of race, 
creed, color, national origin, sex, age, disability or marital status.  For these purposes, 
EEO shall apply in the areas of recruitment, employment, job assignment, promotion, 
upgrading, demotion, transfer, layoff, or termination and rates of pay or other forms of 
compensation. 

2. The Contractor shall submit an EEO policy statement to the New York State Office of 
Parks, Recreation and Historic Preservation within seventy two (72) hours after the 
date of the notice by New York State Office of Parks, Recreation and Historic 
Preservation to award the Contract to the Contractor. 

3. If the Contractor or Subcontractor does not have an existing EEO policy statement, the 
New York State Office of Parks, Recreation and Historic Preservation may provide the 
Contractor or Subcontractor a model statement (see Minority and Women-Owned 
Business Enterprises Equal Employment Opportunity Policy Statement). 

4. The Contractor’s EEO policy statement shall include the following language: 
 

a. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color, national origin, sex, age, disability or 
marital status, will undertake or continue existing EEO programs to ensure that 
minority group members and women are afforded equal employment 
opportunities without discrimination, and shall make and document its 
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conscientious and active efforts to employ and utilize minority group members 
and women in its work force. 

b. The Contractor shall state in all solicitations or advertisements for employees that, 
in the performance of the contract, all qualified applicants will be afforded equal 
employment opportunities without discrimination because of race, creed, color, 
national origin, sex, age, disability or marital status. 

c. The Contractor shall request each employment agency, labor union, or authorized 
representative of workers with which it has a collective bargaining or other 
agreement or understanding, to furnish a written statement that such employment 
agency, labor union, or representative will not discriminate on the basis of race, 
creed, color, national origin, sex age, disability or marital status and that such 
union or representative will affirmatively cooperate in the implementation of the 
Contractor's obligations herein. 

d. The Contractor will include the provisions of Subdivisions (a) through (c) of this 
Subsection 4 and Paragraph “E” of this Section III, which provides for relevant 
provisions of the Human Rights Law, in every subcontract in such a manner that 
the requirements of the subdivisions will be binding upon each Subcontractor as 
to work in connection with the Contract.   

 
C. Staffing Plan  
 

To ensure compliance with this Section, the Contractor shall submit a staffing plan to 
document the composition of the proposed workforce to be utilized in the performance of 
the Contract by the specified categories listed, including ethnic background, gender, and 
Federal occupational categories.  The Contractor shall complete the Staffing plan form 
and submit it as part of their bid or proposal or within a reasonable time, but no later than 
the time of award of the contract.  

 
D. Workforce Employment Utilization Report (“Workforce Report”) 
 

1. The Contractor shall submit a Workforce Report, and shall require each of its 
Subcontractors to submit a Workforce Report, in such format as shall be required by 
New York State Office of Parks, Recreation and Historic Preservation on a monthly 
basis during the term of the contract.  

2. Separate forms shall be completed by Contractor and any Subcontractor. 
3. In limited instances, the Contractor may not be able to separate out the workforce 

utilized in the performance of the Contract from the Contractor's and/or 
Subcontractor's total workforce. When a separation can be made, the Contractor shall 
submit the Workforce Report and indicate that the information provided related to the 
actual workforce utilized on the Contract. When the workforce to be utilized on the 
contract cannot be separated out from the Contractor's and/or Subcontractor's total 
workforce, the Contractor shall submit the Workforce Report and indicate that the 
information provided is the Contractor's total workforce during the subject time 
frame, not limited to work specifically under the contract.  
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E. The Contractor shall comply with the provisions of the Human Rights Law, all other 
State and Federal statutory and constitutional non-discrimination provisions.  The 
Contractor and Subcontractors shall not discriminate against any employee or applicant 
for employment because of race, creed (religion), color, sex, national origin, sexual 
orientation, military status, age, disability, predisposing genetic characteristic, marital 
status or domestic violence victim status, and shall also follow the requirements of the 
Human Rights Law with regard to non-discrimination on the basis of prior criminal 
conviction and prior arrest. 

 
IV.  MWBE Utilization Plan  
 

A. The Contractor represents and warrants that Contractor has submitted an MWBE 
Utilization Plan, by submitting evidence thereof through the New York State Contract 
System (“NYSCS”), which can be viewed at https://ny.newnycontracts.com, provided, 
however, that the Contractor may arrange to provide such evidence via a non-electronic 
method to New York State Office of Parks, Recreation and Historic Preservation, either 
prior to, or at the time of, the execution of the contract. 

   
B. The Contractor agrees to use such MWBE Utilization Plan for the performance of 

MWBEs on the Contract pursuant to the prescribed MWBE goals set forth in Section III-
A of this Appendix. 

 
C. The Contractor further agrees that a failure to submit and/or use such MWBE Utilization 

Plan shall constitute a material breach of the terms of the Contract.  Upon the occurrence 
of such a material breach, New York State Office of Parks, Recreation and Historic 
Preservation shall be entitled to any remedy provided herein, including but not limited to, 
a finding of the Contractor non-responsiveness.   

 
V.  Waivers  
 

A. For Waiver Requests, the Contractor should use the NYSCS, provided, however, that 
Bidder may arrange to provide such evidence via a non-electronic method to New York 
State Office of Parks, Recreation and Historic Preservation. 

   
B. If the Contractor, after making good faith efforts, is unable to comply with MWBE goals, 

the Contractor may submit a Request for Waiver documenting good faith efforts by the 
Contractor to meet such goals.  If the documentation included with the waiver request is 
complete, the New York State Office of Parks, Recreation and Historic Preservation shall 
evaluate the request and issue a written notice of acceptance or denial within twenty (20) 
days of receipt. 

 
C. If the New York State Office of Parks, Recreation and Historic Preservation], upon 

review of the MWBE Utilization Plan and updated Quarterly MWBE Contractor 
Compliance Reports determines that the Contractor is failing or refusing to comply with 
the MWBE Contract Goals and no waiver has been issued in regards to such non-
compliance, the New York State Office of Parks, Recreation and Historic Preservation 
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may issue a notice of deficiency to the Contractor.  The Contractor must respond to the 
notice of deficiency within seven (7) business days of receipt.  Such response may 
include a request for partial or total waiver of MWBE Contract Goals. 
 

VI. Quarterly MWBE Contractor Compliance Report   
 
The Contractor is required to submit a Quarterly MWBE Contractor Compliance Report through 
the NYSCS, provided, however, that Bidder may arrange to provide such evidence via a non-
electronic method to the New York State Office of Parks, Recreation and Historic Preservation 
by the 10th day following each end of quarter over the term of the Contract documenting the 
progress made towards achievement of the MWBE goals of the Contract. 
 
VII. Liquidated Damages - MWBE Participation 
 

A. Where New York State Office of Parks, Recreation and Historic Preservation determines 
that the Contractor is not in compliance with the requirements of the Contract and the 
Contractor refuses to comply with such requirements, or if the Contractor is found to 
have willfully and intentionally failed to comply with the MWBE participation goals, the 
Contractor shall be obligated to pay to the New York State Office of Parks, Recreation 
and Historic Preservation liquidated damages. 
 

B. Such liquidated damages shall be calculated as an amount equaling the difference 
between:   
1. All sums identified for payment to MWBEs had the Contractor achieved the 

contractual MWBE goals; and  
2. All sums actually paid to MWBEs for work performed or materials supplied under 

the Contract. 
 

C. In the event a determination has been made which requires the payment of liquidated 
damages and such identified sums have not been withheld by the New York State Office 
of Parks, Recreation and Historic Preservation, the Contractor shall pay such liquidated 
damages to the New York State Office of Parks, Recreation and Historic Preservation 
within sixty (60) days after they are assessed by the New York State Office of Parks, 
Recreation and Historic Preservation unless prior to the expiration of such sixtieth day, 
the Contractor has filed a complaint with the Director of the Division of Minority and 
Woman Business Development pursuant to Subdivision 8 of Section 313 of the Executive 
Law in which event the liquidated damages shall be payable if Director renders a decision 
in favor of the [New York State Office of Parks, Recreation and Historic Preservation]. 

 
 



 

  
 

MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES – EQUAL 
 EMPLOYMENT OPPORTUNITY POLICY STATEMENT 

 

M/WBE AND EEO POLICY STATEMENT 
 
I, _________________________, the (awardee/contractor)____________________ agree to adopt the following 
policies with respect to the project being developed or services rendered at 
__________________________________________________________________________________ 
 

 
This organization will and will cause its 
contractors and subcontractors to take good faith 

actions to achieve the M/WBE contract participations goals set by the 
State for that area in which the State-funded project is located, by taking 
the following steps:   
 

(1) Actively and affirmatively solicit bids for contracts and 
subcontracts from qualified State certified MBEs or WBEs, 
including solicitations to M/WBE contractor associations. 

(2) Request a list of State-certified M/WBEs from AGENCY and 
solicit bids from them directly. 

(3) Ensure that plans, specifications, request for proposals and other 
documents used to secure bids will be made available in 
sufficient time for review by prospective M/WBEs. 

(4) Where feasible, divide the work into smaller portions to 
enhanced participations by M/WBEs and encourage the 
formation of joint venture and other partnerships among 
M/WBE contractors to enhance their participation. 

(5) Document and maintain records of bid solicitation, including 
those to M/WBEs and the results thereof.  The Contractor will 
also maintain records of actions that its subcontractors have 
taken toward meeting M/WBE contract participation goals. 

(6) Ensure that progress payments to M/WBEs are made on a timely 
basis so that undue financial hardship is avoided, and that 
bonding and other credit requirements are waived or appropriate 
alternatives developed to encourage M/WBE participation. 
      

 
 
 
 
 
 
 

 
(a) This organization will not discriminate against 

any employee or applicant for employment because of race, creed, color, 
national origin, sex, age, disability or marital status, will undertake or 
continue existing programs of affirmative action to ensure that minority 
group members are afforded equal employment opportunities without 
discrimination, and shall make and document its conscientious and 
active efforts to employ and utilize minority group members and women 
in its work force on state contracts. 
(b)This organization shall state in all solicitation or advertisements for 
employees that in the performance of the State contract all qualified 
applicants will be afforded equal employment opportunities without 
discrimination because of race, creed, color, national origin, sex 
disability or marital status. 
(c) At the request of the contracting agency, this organization shall 
request each employment agency, labor union, or authorized 
representative will not discriminate on the basis of race, creed, color, 
national origin, sex, age, disability or marital status and that such union 
or representative will affirmatively cooperate in the implementation of 
this organization’s obligations herein.   
(d) The Contractor shall comply with the provisions of the Human 
Rights Law, all other State and Federal statutory and constitutional non-
discrimination provisions.  The Contractor and subcontractors shall not 
discriminate against any employee or applicant for employment because 
of race, creed (religion), color, sex, national origin, sexual orientation, 
military status, age, disability, predisposing genetic characteristic, 
marital status or domestic violence victim status, and shall also follow 
the requirements of the Human Rights Law with regard to non-
discrimination on the basis of prior criminal conviction and prior arrest. 
(e) This organization will include the provisions of sections (a) through 
(d) of this agreement in every subcontract in such a manner that the 
requirements of the subdivisions will be binding upon each 
subcontractor as to work in connection with the State contract 

Agreed to this _______ day of ____________________, 2___________ 
 

By __________________________________________ 
 

Print: _____________________________________ Title:  _____________________________ 
 
 
 
 
 
 
 
 

 
M/WBE 

 
EEO 



 
 

 

_________________________________is designated as the Minority Business Enterprise Liaison 
     (Name of Designated Liaison) 
 
responsible for administering the Minority and Women-Owned Business Enterprises- Equal Employment  
Opportunity (M/WBE-EEO) program. 
 
 
 
M/WBE Contract Goals 
 
 30 % Minority and Women’s Business Enterprise Participation 
 
 13 % Minority Business Enterprise Participation 
 
 17 % Women’s Business Enterprise Participation 
 
 
 
 
 
____________________________________________ 
       (Authorized Representative) 
 
 
  
Title: ________________________________________ 
 
Date: ________________________________________ 
 
 



PUBLIC OFFICERS LAW 
 

 

THE FOLLOWING PROHIBITIONS PERTAIN TO THE SALE 
OF GOODS AND SERVICES BY STATE EMPLOYEES TO 
NEW YORK STATE AGENCIES PURSUANT TO THE NYS 

PUBLIC OFFICERS LAW 
 
 

(Please complete this form and return it with your bid.) 
 
 
 
 
 
Current State Employees - Current employees of New York State cannot sell goods or 
services valued at $25 or more to any state agency, either as a private contractor or through 
a company in which that employee holds ownership of at least 10%, unless the procurement 
opportunity is first advertised in the NYS Contract Reporter and competitively bid. 

 
Former State Employees - Former employees of the New York State Office of Parks, 
Recreation and Historic Preservation (Parks) cannot sell goods or services to Parks under 
any circumstance for two (2) years following the date they leave Parks' employ. (This 
applies only to Parks and Parks' employees, and does not preclude a former employee of 
another state agency from selling goods or services to Parks within two years following the 
last date of that person's state employment.) 

 
Please check ( X ) as appropriate, sign and date. 

 

( ) I am currently a state employee, and/or own at least 10% of the company 
that is being asked to provide goods or services to Parks. 

 
( ) I am a former Parks employee, and my service with them ended less than 

two years prior to the date of my signature below. 
 
( )  Neither of the above apply. 

 
 
 
 
 
 

(signature) (date) 
 
 
 
 

(name printed) 
 

 
 
 

October 1, 2003 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

Other OPRHP Forms 
 



NYS OFFICE OF PARKS, RECREATION & HISTORIC PRESERVATION 
Niagara Region 

 

REQUEST FOR INFORMATION (RFI) 
OPR-103 

 
PROJECT:      Media Production Servie Contract – Pavilion Building – Niagara Falls State Park   
 
CONTRACT NUMBER:  ____________________________________________________________ 
 
REQUEST FROM:  ________________________________________________________________ 

(Name of Contact Person and Name of Business) 
 

REPLY E- Mail Address: ___________________________________________________________ 
 
TO: Joseph Scandurra (Joseph.Scandurra@Parks.NY.Gov  ) 
(All RFI’s must be provided on this form via. e-mail – faxes of phone calls will not be accepted) 
 
REQUEST NUMBER ___________________________  Date:_____________________________  
 
SPECIFICATION SECTION NO. _________________  DRAWING NO. ______________________ 
 
REMARKS ______________________________________________________________________ 
 
Question: 
 
 
 
 
 
 
 
 
________________________________________________________________________________ 
Answer: 
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AC 3290-S (Rev. 9/13) 
NEW YORK STATE  

VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT BUSINESS ENTITY 

 
You have selected the For-Profit Non-Construction questionnaire which may be printed and completed in this format or, for your 
convenience, may be completed online using the New York State VendRep System. 

COMPLETION & CERTIFICATION 

The person(s) completing the questionnaire must be knowledgeable about the vendor’s business and operations.  An owner or officer 
must certify the questionnaire and the signature must be notarized.  
 

NEW YORK STATE VENDOR IDENTIFICATION NUMBER (VENDOR ID) 

The Vendor ID is a ten-digit identifier issued by New York State when the vendor is registered on the Statewide Vendor File.  This 
number must now be included on the questionnaire.  If the business entity has not obtained a Vendor ID, contact the OSC Help Desk 
at ciohelpdesk@osc.state.ny.us or call 866-370-4672. 
 

DEFINITIONS 

All underlined terms are defined in the “New York State Vendor Responsibility Definitions List,” found at 
www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf.  These terms may not have their ordinary, common or 
traditional meanings.  Each vendor is strongly encouraged to read the respective definitions for any and all underlined terms.  By 
submitting this questionnaire, the vendor agrees to be bound by the terms as defined in the "New York State Vendor Responsibility 
Definitions List" existing at the time of certification. 
 

RESPONSES 

Every question must be answered.  Each response must provide all relevant information which can be obtained within the limits of the 
law.  However, information regarding a determination or finding made in error which was subsequently corrected is not required. 
Individuals and Sole Proprietors may use a Social Security Number but are encouraged to obtain and use a federal Employer 
Identification Number (EIN). 
 

REPORTING ENTITY 

Each vendor must indicate if the questionnaire is filed on behalf of the entire Legal Business Entity or an Organizational Unit within 
or operating under the authority of the Legal Business Entity and having the same EIN.  Generally, the Organizational Unit option 
may be appropriate for a vendor that meets the definition of “Reporting Entity” but due to the size and complexity of the Legal 
Business Entity, is best able to provide the required information for the Organizational Unit, while providing more limited information 
for other parts of the Legal Business Entity and Associated Entities.  
 

ASSOCIATED ENTITY 

An Associated Entity is one that owns or controls the Reporting Entity or any entity owned or controlled by the Reporting Entity.  
However, the term Associated Entity does not include “sibling organizations” (i.e., entities owned or controlled by a parent company 
that owns or controls the Reporting Entity), unless such sibling entity has a direct relationship with or impact on the Reporting Entity. 
 

STRUCTURE OF THE QUESTIONNAIRE 

The questionnaire is organized into eleven sections.  Section I is to be completed for the Legal Business Entity.  Section II requires the 
vendor to specify the Reporting Entity for the questionnaire.  Section III refers to the individuals of the Reporting Entity, while 
Sections IV-VIII require information about the Reporting Entity.  Section IX pertains to any Associated Entities, with one question 
about their Officials/Owners.  Section X relates to disclosure under the Freedom of Information Law (FOIL). Section XI requires an 
authorized contact for the questionnaire information. 
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I. LEGAL BUSINESS ENTITY INFORMATION 

Legal Business Entity Name*
      

 EIN 
      

Address of the Principal Place of Business (street, city, state, zip code) 
      

New York State Vendor Identification Number 
      
Telephone 
      ext.      

Fax  
      

Email 
      

Website 
      

Additional Legal Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN 
used in the last five (5) years and the status (active or inactive). 

Type Name EIN Status 

                                     

                                     

1.0  Legal Business Entity

 

 Type – Check appropriate box and provide additional information: 

Corporation  (including PC Date of Incorporation  )       

 Limited Liability Company (LLC or PLLC Date of Organization  )       

 Partnership (including LLP, LP or General Date of Registration or Establishment )        

 How many years in business? Sole Proprietor       

 Other  Date Established       

If Other, explain:       

1.1  Was the Legal Business Entity  Yes     No  formed or incorporated in New York State? 

If ‘No,’ indicate jurisdiction where Legal Business Entity was formed or incorporated and attach a Certificate of Good Standing 
from the applicable jurisdiction or provide an explanation if a Certificate of Good Standing

 United States 

 is not available. 

State 

 Other 

      

Country 

Explain, if not available:       

      

1.2  Is the Legal Business Entity  Yes     No  publicly traded? 

If “Yes,” provide CIK Code

1.3  Does the 

 or Ticker Symbol       

Legal Business Entity have a DUNS  Yes     No  Number? 

If “Yes,” Enter DUNS

 
 
*All underlined terms are defined in the “New York State Vendor Responsibility Definitions List,” which can be found at  

 Number       

www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf. 
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I. LEGAL BUSINESS ENTITY INFORMATION 

1.4  If the Legal Business Entity’s Principal Place of Business is not in New York State, does the Legal Business 
Entity
(Select “N/A,” if 

 maintain an office in New York State?  
Principal Place of Business

 Yes     No 

 is in New York State.) 
 N/A 

If “Yes,” provide the address and telephone number for one office located in New York State. 
       

1.5  Is the Legal Business Entity a New York State certified Minority-Owned Business Enterprise (MBE), 
Women-Owned Business Enterprise (WBE), New York State Small Business (SB) or a federally certified 
Disadvantaged Business Enterprise
If “Yes,” check all that apply: 

 (DBE)? 

 New York State certified Minority-Owned Business Enterprise
 New York State certified 

 (MBE) 
Women-Owned Business Enterprise

 
 (WBE) 

New York State Small Business
 Federally certified 

 (SB) 
Disadvantaged Business Enterprise

 Yes     No 

 (DBE) 

1.6  Identify Officials and Principal Owners

Name 

, if applicable. For each person, include name, title and percentage of ownership. Attach 
additional pages if necessary. If applicable, reference to relevant SEC filing(s) containing the required information is optional. 

 
Title 
 

Percentage Ownership  
(Enter 0% if not applicable) 
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II. REPORTING ENTITY INFORMATION 

2.0  The Reporting Entity
Note:  Select only one. 

 for this questionnaire is: 

  
Note:  If selecting this option, “
Legal Business Entity 

Reporting Entity” refers to the entire Legal Business Entity

  Organizational Unit within and operating under the authority of the Legal Business Entity 

 for the remainder of the 
questionnaire. (SKIP THE REMAINDER OF SECTION II AND PROCEED WITH SECTION III.) 

SEE DEFINITIONS OF “REPORTING ENTITY” AND “ORGANIZATIONAL UNIT

Note:  If selecting this option, “

” FOR ADDITIONAL INFORMATION ON CRITERIA TO 
QUALIFY FOR THIS SELECTION. 

Reporting Entity” refers to the Organizational Unit within the Legal Business Entity

IDENTIFYING INFORMATION 

 for the 
remainder of the questionnaire. (COMPLETE THE REMAINDER OF SECTION II AND ALL REMAINING SECTIONS OF 
THIS QUESTIONNAIRE.) 

a)    Reporting Entity

Address of the 

 Name        

Primary Place of Business Telephone  (street, city, state, zip code) 
            ext.       

b)    Describe the relationship of the Reporting Entity to the Legal Business Entity

c)    Attach an 

        

 
organizational chart  

 
 
 
 

d)    Does the Reporting Entity have a DUNS  Yes     No  Number? 

If “Yes,” enter DUNS
 

 Number         

 e)    Identify the designated manager(s) responsible for the business of the Reporting Entity

 

. 
       For each person, include name and title.  Attach additional pages if necessary. 

Name Title 
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INSTRUCTIONS FOR SECTIONS III THROUGH VII 

For each “Yes,” provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective 
action(s) taken and the current status of the issue(s). For each “Other,” provide an explanation which provides the basis for not 
definitively responding “Yes” or “No.” Provide the explanation at the end of the section or attach additional sheets with numbered 
responses, including the Reporting Entity name at the top of any attached pages.  

III. LEADERSHIP INTEGRITY 
Within the past five (5) years, has any current or former reporting entity official or any individual currently or formerly having the 
authority to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the reporting entity with 
any government entity been: 

3.0  Sanctioned  Yes     No    Other    relative to any business or professional permit and/or license? 

3.1  Suspended, debarred, or disqualified from any government contracting process  Yes     No    Other   ? 

3.2  The subject of an investigation, whether open or closed, by any government entity

 

 for a civil or 
criminal violation for any business-related conduct?  

 Yes     No    Other   

3.3  Charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime or 
subject to a judgment
a) Any business-related activity; or  

 for: 

b) Any crime, whether or not business-related, the underlying conduct of which was related to 
truthfulness? 

 Yes     No    Other 

For each “Yes” or “Other” explain: 
      

 

 
 
 
 
 

IV. INTEGRITY – CONTRACT BIDDING 
Within the past five (5) years, has the reporting entity: 

4.0  Been suspended or debarred from any government contracting process or been disqualified on any 
government procurement, permit, license, concession, franchise or lease, including, but not limited to, 
debarment

 Yes     No  

 for a violation of New York State Workers’ Compensation or Prevailing Wage laws or New 
York State Procurement Lobbying Law?  

4.1  Been subject to a denial or revocation of a government prequalification?  Yes     No  

4.2  Been denied a contract award or had a bid rejected based upon a non-responsibility finding by a 
government entity

 Yes     No  
?  

4.3  Had a low bid rejected on a government contract for failure to make good faith efforts on any Minority-
Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business Enterprise 
goal or statutory affirmative action requirements

 Yes     No 

 on a previously held contract? 

4.4  Agreed to a voluntary exclusion from bidding/contracting with a government entity  Yes     No ?  

4.5  Initiated a request to withdraw a bid submitted to a government entity in lieu of responding to an 
information request or subsequent to a formal request to appear before the government entity

 Yes     No  
? 

For each “Yes,” explain:  
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V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the reporting entity: 

5.0  Been suspended, cancelled or terminated for cause on any government contract including, but not limited 
to, a non-responsibility finding

 Yes     No 
?  

5.1  Been subject to an administrative proceeding or civil action seeking specific performance or restitution in 
connection with any government contract

 Yes     No 
? 

5.2  Entered into a formal monitoring agreement as a condition of a contract award from a government entity  Yes     No ? 

For each “Yes,” explain:  
      

VI. CERTIFICATIONS/LICENSES 
Within the past five (5) years, has the reporting entity: 

6.0  Had a revocation, suspension or disbarment  Yes     No  of any business or professional permit and/or license? 

6.1  Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-Owned 
Business Enterprise, Women-Owned Business Enterprise or federal certification of Disadvantaged Business 
Enterprise

 Yes     No 

 status for other than a change of ownership? 

For each “Yes,” explain:  
      

VII. LEGAL PROCEEDINGS 
Within the past five (5) years, has the reporting entity: 

7.0  Been the subject of an investigation, whether open or closed, by any government entity  Yes     No  for a civil or criminal 
violation?  

7.1  Been the subject of an indictment, grant of immunity, judgment  Yes     No  or conviction (including entering into a plea 
bargain) for conduct constituting a crime? 

7.2  Received any OSHA citation and Notification of Penalty containing a violation classified as serious or 
willful

 Yes     No 
? 

7.3  Had a government entity  Yes     No  find a willful prevailing wage or supplemental payment violation or any other 
willful violation of New York State Labor Law?   

7.4  Entered into a consent order with the New York State Department of Environmental Conservation, or 
received an enforcement determination by any government entity

 Yes     No 
 involving a violation of federal, state or 

local environmental laws? 

7.5  Other than previously disclosed: 
a) Been subject to fines or penalties imposed by government entities which in the aggregate total $25,000 

or more; or 
b) Been convicted of a criminal offense pursuant to any administrative and/or regulatory action taken by 

any government entity? 

 Yes     No 

For each “Yes,” explain: 
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VIII. FINANCIAL AND ORGANIZATIONAL CAPACITY 

8.0  Within the past five (5) years, has the Reporting Entity received any formal unsatisfactory performance 
assessment(s) from any government entity

 Yes     No 
 on any contract?   

If “Yes,” provide an explanation of the issue(s), relevant dates, the government entity

      

 involved, any remedial or corrective 
action(s) taken and the current status of the issue(s).  Provide answer below or attach additional sheets with numbered responses. 

8.1  Within the past five (5) years, has the Reporting Entity had any liquidated damages  Yes     No  assessed over $25,000?  

If “Yes,” provide an explanation of the issue(s), relevant dates, contracting party involved, the amount assessed and the current 
status of the issue(s).  Provide answer below or attach additional sheets with numbered responses. 
      

8.2  Within the past five (5) years, have any liens or judgments (not including UCC filings) over $25,000 been 
filed against the Reporting Entity

 Yes     No 
 which remain undischarged?   

If “Yes,” provide an explanation of the issue(s), relevant dates, the Lien holder or Claimant’s name(s), the amount of the lien

      

(s) 
and the current status of the issue(s).  Provide answer below or attach additional sheets with numbered responses. 

8.3  In the last seven (7) years, has the Reporting Entity  Yes     No  initiated or been the subject of any bankruptcy 
proceedings, whether or not closed, or is any bankruptcy proceeding pending?  

If “Yes,” provide the bankruptcy chapter number, the court name and the docket number.  Indicate the current status of the 
proceedings as “Initiated,” “Pending” or “Closed.”  Provide answer below or attach additional sheets with numbered responses.  
      

8.4  During the past three (3) years, has the Reporting Entity failed to file or pay any tax returns required by 
federal

 Yes     No 
, state or local tax laws? 

If “Yes,” provide the taxing jurisdiction, the type of tax, the liability year(s), the tax liability amount the Reporting Entity

      

 failed to 
file/pay and the current status of the tax liability.   Provide answer below or attach additional sheets with numbered responses. 

8.5  During the past three (3) years, has the Reporting Entity  Yes     No  failed to file or pay any New York State 
unemployment insurance returns?    

If “Yes,” provide the years the Reporting Entity

      

 failed to file/pay the insurance, explain the situation and any remedial or 
corrective action(s) taken and the current status of the issue(s).  Provide answer below or attach additional sheets with numbered 
responses. 

8.6  During the past three (3) years, has the Reporting Entity had any government audit(s) completed  Yes     No ? 

a) If “Yes,” did any audit of the Reporting Entity identify any reported significant deficiencies in internal 
control, fraud, illegal acts, significant violations of provisions of contract or grant agreements, 
significant abuse or any material disallowance? 

 Yes     No 

If “Yes” to 8.6 a), provide an explanation of the issue(s), relevant dates, the government entity

      

 involved, any remedial or 
corrective action(s) taken and the current status of the issue(s).  Provide answer below or attach additional sheets with numbered 
responses.  
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IX. ASSOCIATED ENTITIES 
This section pertains to any entity(ies) that either controls or is controlled by the reporting entity. 
(See definition of “associated entity” for additional information to complete this section.) 

9.0 Does the Reporting Entity have any Associated Entities
Note: All questions in this section must be answered if the 

?  
Reporting Entity

− An Organizational Unit; or  
 is either: 

− The entire Legal Business Entity which controls, or is controlled by, any other entity(ies). 
If “No,” SKIP THE REMAINDER OF SECTION IX AND PROCEED WITH SECTION X. 

 Yes     No 

9.1  Within the past five (5) years, has any Associated Entity Official or Principal Owner been charged with a 
misdemeanor or felony, indicted, granted immunity, convicted of a crime or subject to a judgment
a) Any business-related activity; or  

 for: 

b) Any crime, whether or not business-related, the underlying conduct of which was related to 
truthfulness? 

 Yes     No   
 

If “Yes,” provide an explanation of the issue(s), the individual involved, his/her title and role in the Associated Entity, his/her 
relationship to the Reporting Entity, relevant dates, the government entity

      

 involved, any remedial or corrective action(s) taken and 
the current status of the issue(s). 

9.2  Does any Associated Entity have any currently undischarged federal, New York State, New York City or 
New York local government liens or judgments

 Yes     No     
 (not including UCC filings) over $50,000?  

If “Yes,” provide an explanation of the issue(s), identify the Associated Entity’s name(s), EIN(s), primary business activity, 
relationship to the Reporting Entity, relevant dates, the Lien holder or Claimant’s name(s), the amount of the lien

      

(s) and the 
current status of the issue(s).  Provide answer below or attach additional sheets with numbered responses. 

9.3  Within the past five (5) years, has any Associated Entity

a) Been 

: 

disqualified, suspended or debarred from any federal, New York State, New York City or other 
New York local government contracting process

 Yes     No     
?   

b) Been denied a contract award or had a bid rejected based upon a non-responsibility finding by any 
federal, New York State, New York City, or New York local government entity

 Yes     No     
?  

c) Been suspended, cancelled or terminated for cause (including for non-responsibility) on any federal, 
New York State, New York City or New York local government contract

 Yes     No     
?   

d) Been the subject of an investigation, whether open or closed, by any federal, New York State, New 
York City, or New York local government entity

 Yes     No     
 for a civil or criminal violation with a penalty in 

excess of $500,000?  
 

e) Been the subject of an indictment, grant of immunity, judgment  Yes     No     , or conviction (including entering into 
a plea bargain) for conduct constituting a crime?  

f) Been convicted of a criminal offense pursuant to any administrative and/or regulatory action taken by 
any federal, New York State, New York City, or New York local government entity

 Yes     No     
?  

g) Initiated or been the subject of any bankruptcy proceedings, whether or not closed, or is any 
bankruptcy proceeding pending? 

 
 

 Yes     No     
 

For each “Yes,” provide an explanation of the issue(s), identify the Associated Entity’s name(s), EIN(s), primary business 
activity, relationship to the Reporting Entity, relevant dates, the government entity

      

 involved, any remedial or corrective action(s) 
taken and the current status of the issue(s). Provide answer below or attach additional sheets with numbered responses. 
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X. FREEDOM OF INFORMATION LAW (FOIL) 

10.  Indicate whether any information supplied herein is believed to be exempt from disclosure under the 
Freedom of Information Law (FOIL). 
Note: A determination of whether such information is exempt from FOIL will be made at the time of any 
request for disclosure under FOIL. 

 Yes     No 
 
 

If “Yes,” indicate the question number(s) and explain the basis for the claim. 
      

 

XI. AUTHORIZED CONTACT FOR THIS QUESTIONNAIRE  

Name 
 

Telephone Fax  
             ext.             

Title 
      

Email 
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Certification 

The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New York State 
government entities (including the Office of the State Comptroller (OSC)) in making responsibility determinations 
regarding award or approval of a contract or subcontract and that such government entities will rely on information 
disclosed in the questionnaire in making responsibility determinations; (2) acknowledges that the New York State 
government entities and OSC may, in their discretion, by means which they may choose, verify the truth and accuracy of 
all statements made herein; and (3) acknowledges that intentional submission of false or misleading information may 
result in criminal penalties under State and/or Federal Law, as well as a finding of non-responsibility, contract suspension 
or contract termination. 

The undersigned certifies that he/she:  

• is knowledgeable about the submitting Business Entity’s business and operations;  
• has read and understands all of the questions contained in the questionnaire;  
• has not altered the content of the questionnaire in any manner; 
• has reviewed and/or supplied full and complete responses to each question;  
• to the best of his/her knowledge, information and belief, confirms that the Business Entity’s responses are true, 

accurate and complete, including all attachments, if applicable;  
• understands that New York State government entities will rely on the information disclosed in the questionnaire 

when entering into a contract with the Business Entity; and  
• is under an obligation to update the information provided herein to include any material changes to the Business 

Entity’s responses at the time of bid/proposal submission through the contract award notification, and may be 
required to update the information at the request of the New York State government entities or OSC prior to the 
award and/or approval of a contract, or during the term of the contract. 

 
 

Signature of Owner/Official  

Printed Name of Signatory       

Title       

Name of Business  

Address       

City, State, Zip       
 
 
 
 
Sworn to before me this __________ day of _____________________________, 20___; 
 
 
_____________________________________________ Notary Public 
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	I. General Provisions
	II. Contract Goals
	III. Equal Employment Opportunity (EEO)
	VII. Liquidated Damages - MWBE Participation
	MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES – EQUAL
	EMPLOYMENT OPPORTUNITY POLICY STATEMENT
	M/WBE AND EEO POLICY STATEMENT
	This organization will and will cause its contractors and subcontractors to take good faith actions to achieve the M/WBE contract participations goals set by the State for that area in which the State-funded project is located, by taking the following...
	(1) Actively and affirmatively solicit bids for contracts and subcontracts from qualified State certified MBEs or WBEs, including solicitations to M/WBE contractor associations.
	(2) Request a list of State-certified M/WBEs from AGENCY and solicit bids from them directly.
	(3) Ensure that plans, specifications, request for proposals and other documents used to secure bids will be made available in sufficient time for review by prospective M/WBEs.
	(4) Where feasible, divide the work into smaller portions to enhanced participations by M/WBEs and encourage the formation of joint venture and other partnerships among M/WBE contractors to enhance their participation.
	(5) Document and maintain records of bid solicitation, including those to M/WBEs and the results thereof.  The Contractor will also maintain records of actions that its subcontractors have taken toward meeting M/WBE contract participation goals.
	(6) Ensure that progress payments to M/WBEs are made on a timely basis so that undue financial hardship is avoided, and that bonding and other credit requirements are waived or appropriate alternatives developed to encourage M/WBE participation.
	(a) This organization will not discriminate against any employee or applicant for employment because of race, creed, color, national origin, sex, age, disability or marital status, will undertake or continue existing programs of affirmative action to ...
	(b)This organization shall state in all solicitation or advertisements for employees that in the performance of the State contract all qualified applicants will be afforded equal employment opportunities without discrimination because of race, creed, ...
	(c) At the request of the contracting agency, this organization shall request each employment agency, labor union, or authorized representative will not discriminate on the basis of race, creed, color, national origin, sex, age, disability or marital ...
	(e) This organization will include the provisions of sections (a) through (d) of this agreement in every subcontract in such a manner that the requirements of the subdivisions will be binding upon each subcontractor as to work in connection with the S...
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